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Our mission is to support our customers in performing their mission
by providing quality purchasing services.
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1.

CHESTERFIELD COUNTY PURCHASING DEPARTMENT
GENERAL TERMS, CONDITIONS, AND INSTRUCTIONS
IMPORTANT - READ CAREFULLY BEFORE SUBMITTING BID

SUBMISSION AND RECEIPT OF BIDS:

g.

Sealed bids shall be received until, but no later than the specified time and date of opening as designated in
the invitation. Late bids shall be rejected. Bids, to include addenda or changes to a response, shall not be
accepted via a FAX machine or by Internet E-mail.

In the event that Chesterfield County is closed due to inclement weather and/or emergency situations prior to
or at the time set aside for the published bid opening, the bid opening date will default to the next open
business day at the same time.

All bids shall be signed on the Terms and Signature Sheet in order to be considered. Bids submitted without a
signature shall be rejected. If the Bidder is a partnership or corporation, the Bidder shall show the title of the
individual signing the bid, and if the individual is not an officer of the partnership or corporation, if requested,
the Bidder shall submit proof that the individual has the authority to bind the partnership or corporation.

Only when specifically requested in the white pages of the Bid Documents, shall each bid be
accompanied by a bid bond with surety satisfactory to the County Attorney or a Cashier's or a Certified Check,
made payable to the Treasurer, Chesterfield County, in an amount equal to five percent of the total bid price.
In the event of default by the Bidder, the five percent deposit shall be and represent liquidated damages to the
County. Bids received without a bid bond, when specifically requested, shall be rejected.

Bids concerning separate bid invitations are not to be combined on the same form or placed in the same
envelope. Bids submitted in violation of this provision may not be considered.

Unless otherwise specified, Bidders are to use the bid form furnished by the County.

No bid shall be altered or amended after the specified time for opening.

AMENDING BIDS: Amending or withdrawing bids by a potential bidder prior to bid opening: A potential bidder
may amend and/or withdraw a bid before the due date and time set for receipt of bids. All requests from a
potential bidder to return their bid shall be in writing, addressed to the Purchasing Department, and signed by a
person authorized to represent the person or firm that submitted the bid. The potential bidder may be contacted by
telephone to verify the authorization of the return request and the signature involved if there is doubt as to the
documents authenticity. All amendments/alterations to the bid are to be initialed by an individual authorized
to represent the person or firm that submitted the bid.

WITHDRAWAL OF BIDS:

Withdrawal: Construction (Code of Virginia 2.2-4330)

a.

A bidder for a public construction contract, other than a contract for construction or maintenance of public
highways, may withdraw of his bid from consideration if the price bid was substantially lower than the other
bids due solely to a mistake therein, provided the bid was submitted in good faith, and the mistake was a
clerical mistake as opposed to a judgment mistake, and was actually due to an unintentional arithmetic error or
unintentional omission of a quantity of work, labor, or material made directly in the compilation of a bid which
unintentional arithmetic error or unintentional omission can be clearly shown by objective evidence drawn from
inspection of original work papers, documents and materials used in the preparation of the bid sought to be
withdrawn. If a bid contains both clerical and judgment mistakes, a bidder may withdraw his bid from
consideration if the price bid would have been substantially lower than the other bids due solely to the clerical
mistake, that was an unintentional arithmetic error or an unintentional omission of a quantity of work, labor or
material made directly in the compilation of a bid which shall be clearly shown by objective evidence drawn
from inspection of original work papers, documents and materials used in the preparation of the bid sought to
be withdrawn.



No bid may be withdrawn after the scheduled closing time for receipt of bids for sixty (60) calendar
days, except as provided in Section 2.2-4330(A)(i), Code of Virginia, which states the bidder shall give
notice in writing of his claim of right to withdraw his bid within two business days after the conclusion
of the bid opening procedure. Any withdrawal request made to the Director of Purchasing must be
accompanied by bidder’s original work papers, or such request will be rejected.

In order for work papers, documents and materials submitted pursuant to this section to be deemed a trade
secret or proprietary information pursuant to Code of Virginia, subdivision FE of 2.2-4342, a bidder must
expressly invoke the aforementioned statute in the notice of withdrawal and specifically state the reasons why
protection under 2.2-4342-F is necessary.

Withdrawal: (other than construction)

b. A bidder for a public contract may request withdrawal of his bid from consideration if the price bid was
substantially lower than the other bids due solely to a mistake therein, provided the bid was submitted in good
faith, and the mistake was a clerical mistake as opposed to a judgment mistake, and was actually due to an
unintentional arithmetic error or unintentional omission of a quantity of work, labor, or material made directly in
the compilation of the bid which unintentional arithmetic error or unintentional omission can be clearly shown
by objective evidence drawn from inspection of original work papers, documents and materials used in the
preparation of the bid sought to be withdrawn. If a bid contains both clerical and judgment mistakes, a bidder
may request withdrawal of his bid from consideration if the price bid would have been substantially lower than
the other bids due solely to the clerical mistake, that was an unintentional arithmetic error or an unintentional
omission of a quantity of work, labor or material made directly in the compilation of a bid which shall be clearly
shown by objective evidence drawn from inspection of original work papers documents and materials used in
the preparation of the bid sought to be withdrawn. In order for work papers, documents and materials
submitted with the notice of withdrawal to be deemed a trade secret or proprietary information pursuant to
Code of Virginia, subdivision F of 2.2-4342, a bidder must expressly invoke the aforementioned statute in the
notice of withdrawal and specifically state the reasons why protection under 2.2-4342-F is necessary.

DENIAL OF WITHDRAWAL OF BID: (Code of Virginia 2.2-4330)

If the County denies the withdrawal of a bid, it shall notify the bidder in writing stating the reasons for its decision
and award the contract to such bidder at the bid price, provided such bidder is a responsible and responsive
bidder.

MISTAKES IN BIDS

a. Mistakes discovered following bid opening but prior to award: If there is a significant and obvious disparity
between the prices of the lowest apparent responsive bidder and other bidders, the low bidder may be
contacted by the purchasing authority to confirm the bid price. This does not relieve a bidder from the
responsibility for the submission of a correct bid. If the bidder then alleges a mistake in the bid and can
provide clear and convincing evidence that supports the existence of a clerical error to the satisfaction of the
purchasing authority, the bid may be withdrawn only after approval by the County.

b. Mistakes discovered after award: Bids containing mistakes by bidders shall not be withdrawn after award of a
contract or issuance of a purchase order.

PRICING:

a. Bidder warrants by virtue of bidding that prices, terms and conditions quoted in his bid will be firm for
acceptance for a period of sixty (60) days from the date of bid opening unless otherwise stated by the County
or Bidder.

b. Prices should be stated in units of quantity as specified in the bid form. In case of error in extension of prices
in the bid, the unit price shall govern.

c. When a bid is for goods and/or services to be delivered on a one time only or staggered basis, only firm pricing
shall be given consideration. General terms such as "price in effect at time of delivery" shall not be considered
for award.



10.

11.

12.

13.

14.

PERFORMANCE AND PAYMENT BOND: When requested in the bid, the County shall require the successful
bidder to furnish a performance bond and labor and material payment bond with surety satisfactory to the County
Attorney in the amount of the contract price at the time of or prior to execution of the contract. If bonds are
requested in the bid, the successful Bidder shall pay the cost thereof; if not specified, the successful Bidder, when
requested to do so, shall secure the bonds and the County shall pay the cost thereof.

DELIVERY POINT AND TERMS: All items shall be delivered F.O.B. destination, and freight, delivery costs, and
incidental charges shall be included in the bid price(s). Failure to do so may be cause for not making award to a
Bidder. The Bidder shall assume all liability and responsibility for the delivery of merchandise in good condition to
the specified delivery location(s).

PAYMENT TERMS: If discounts for prompt payment are offered by the bidder, it is required that a minimum of
twenty (20) days be allowed for payment. Discounts for prompt payment will not be considered in the evaluation
of bids. Discounts for prompt payment will be shown on the purchase order/contract and taken if invoices are
processed and payment made within the stipulated time frame. If discounts are not offered, payment shall be
made thirty (30) days after receipt of an accurate invoice by the County.

USE OF BRAND NAMES/SUBSTITUTIONS: Unless otherwise specified in the invitation to bid, the name of a
certain brand, make or manufacturer does not restrict bidders to the specific brand, make or manufacturer named;
it conveys the general style, type, character, and quality desired, and any product which the County in its sole
discretion determines to be the equal of that specified, considering quality, workmanship, economy of operation,
and suitability for the purpose intended, shall be accepted.

In requesting a proposed substitution, the bidder shall submit with the bid form the name of the manufacturer,
model number, and complete specifications on the proposed substitution for evaluation by the County. The bidder
shall submit, with the bid form, a detailed list of any deviations from these specifications, written or implied. The
bidder assumes responsibility for all changes in the work required as a result of the proposed substitution,
including any change not listed in the request, but determined by the County to be necessary at a later point of
progress in the work.

It shall be understood that the burden of proof for an "equal" product shall be and remain the sole responsibility of
the bidder. The County’s failure to object to a manufacturer shall not constitute a waiver of any of the requirements
of the contract documents, and all products furnished by the listed manufacturer must conform to such
requirements. The County's decision of approval or disapproval of a proposed substitution shall be final.

QUALITY: All materials used for the manufacture or construction of any supplies, materials, or equipment covered
by this bid shall be new. Unless otherwise specified in bid, products bid must be new, the latest model, the best
quality, and the highest grade workmanship.

ACCEPTANCE OF MATERIAL: The goods and/or services delivered as a result of this bid shall remain the
property of the seller until a physical inspection is made, and thereafter accepted to the satisfaction of the County.
In the event the goods and/or services supplied to the County are found to be defective or do not conform to
specifications, the County reserves the right to cancel the order upon notice (verbal or in writing) to the seller and
return goods to seller at the seller's expense.

DELIVERY: In the appropriate space, the bidder shall state the time of proposed delivery or project completion in
number of calendar days. Unless otherwise specified, quote the earliest delivery possible, as this may be
considered a factor in making award. Delivery expressed in calendar days may be given preference over such
general terms as "stock, "immediately”, and "as soon as possible". As time will be of the essence for any orders
placed as a result of this bid, the County reserves the right to cancel such orders, or any part thereof, without
obligation, if delivery is not made at the time(s) specified on bid form.

COPYRIGHTS OR PATENT RIGHTS: The bidder certifies by submission of bid that there has been no violation of
copyrights or patent rights in manufacturing, producing, or selling the product or services shipped or ordered as a
result of this bid. The successful bidder shall, at his own expense, defend any and all actions or suits charging
such infringement, and will save Chesterfield County, its officers, employees, and agents harmless from any and
all liability, loss, or expense incurred by any such violation.
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SAMPLES: Evidence in the form of samples may be requested if brand being quoted upon is other than as
specified. The County reserves the right to request that such samples be furnished at the time of bid opening.
The County also reserves the right to request samples after the date of bid opening. Requested samples shall be
furnished free of expense to the County and if not used in testing or destroyed, will, upon request at the time of
submission of sample, be returned at the bidder's expense.

TAXES: Chesterfield County is exempt from payment of Federal Excise Tax and State and Local Sales and Use
Tax on all tangible personal property purchased or leased by Chesterfield County for its use or consumption. Tax
exemption certification will be furnished upon request. Sales tax, however, is paid by Chesterfield County on
materials and supplies that are installed by a contractor and become a part of real property. Contractors are not
exempt from paying taxes on these categories, as they are considered to be a cost of doing business and should
be considered in pricing when preparing a bid.

LICENSES, PERMITS, AND FEES: All bids submitted shall have included in price the cost of any business and
professional licenses, permits, or fees required by Chesterfield County or the Commonwealth of Virginia.

SIGNED BID CONSIDERED AN OFFER: This signed bid shall be considered an offer on the part of the bidder
and shall be deemed accepted upon approval by Chesterfield County. In case of default by the successful bidder,
or failure to deliver the goods and/or services ordered by the time specified, the County may terminate the
purchase order and/or contract, and after due notice (verbal or in writing) may procure them from other sources
and hold the defaulting bidder liable for any resulting additional cost.

QUALITY EXPECTATION STATEMENT: Chesterfield County, through its “Total Quality Improvement” initiative,
is a recognized leader in providing quality products and services at the most effective cost possible. Therefore, the
County fully expects, requires, and shall hold all Contractors, and all agents, staff, representatives, and
subcontractors of the Contractor, responsible for, and accountable to, the highest quality standards of professional
workmanship, products and services. In the spirit of the County’s total quality improvement initiative, the
Contractor shall be expected to become a member of the team and perform or provide all work, services and
products with a target of “zero defects - zero rework”.

AWARD PHILOSOPHY: Award will be made by the County to the lowest responsible bidder with the lowest
responsive bid which is in substantial conformance with the terms, conditions, and specifications of the bid and is
in conformance with the Code of Chesterfield County and the Code of Virginia.

Chesterfield County reserves the right to accept or reject any or all bids or parts of bids, to waive informalities, and
to request rebids. The County also reserves the right to award the bid in a manner which the County deems will
best serve its interest. Bids making exceptions to the terms and conditions included in this invitation may be
considered, but preference may be given to bids with no exceptions taken. It further reserves the right to award
the bid on a split order basis, lump sum, or individual item basis, or such combination as shall best serve the
interest of the County, unless otherwise specified. The County may award a bid to a single contractor or to
multiple contractors. It also reserves the right to increase or decrease quantities at the unit price bid.

FACTORS OTHER THAN PRICE IN AWARD DECISION: The following factors in addition to price (as they apply)
shall be a consideration in the award decision:

a. The ability to provide references which may substantiate past work performance and experience in the type of
work required for the contract. The lowest responsive bidder(s) may be required to furnish a contractor
qualifications statement, to include references, prior to any such award. The County may contact all
references furnished by bidders. The right is further reserved by the County to contact references other than,
and/or in addition to, those furnished by the bidder. If, in the sole opinion of the County, a bidder is determined
to be non responsible as a result of any investigation conducted by or for the County, award will not be made
to that bidder.

b. The quality of performance/workmanship of previous contracts for goods and/or services delivered to or
performed for the County.

c. The timely completion of previous contracts for services or the timely delivery of past orders for goods.
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d. The sufficiency of financial resources and its impact on ability of the bidder to perform the contract or provide
the services.

e. The County reserves the right, at its option, to conduct on-site inspections of any bidder's facilities prior to
award. The results of any such inspection will be considered by the County in determining bidder's capabilities
of successfully administering the contract.

f.  The ability and availability of the bidder to provide both quality and timely maintenance, service, and/or parts.

g. The resale value, life cycle costing and value analysis of a product.

h. The availability and capability of local and regional vendor support as it affects the quantity, quality, and
timeliness of the goods and/or services.

i. Timely delivery of goods or timely completion of services as stated by bidder.

j.  Substantial compliance or noncompliance with specifications set forth in bid as determined by the County.

k. Inventory capability as it relates to a particular bid.
I.  Results of product testing.

STATE REGISTRATION OF CONTRACTORS (IF APPLICABLE): Attention is directed to Chapter 11, Title 54.1
of the Code of Virginia (Re: State registration of contractors when applicable), which requires that all bidders shall
show evidence of the proper license under the provision of this chapter before such bid is considered.

INTERPRETATION OF BID: If any party contemplating the submission of a bid on this invitation is in doubt as to
the true meaning of any part of the bid, the Purchasing Department should be contacted. Any change to the
Invitation to Bid will be made only by written addendum mailed to prospective bidders at the addresses furnished
for such purposes. The County will not be responsible for any changes except as noted through a written
addendum.

PROPRIETARY INFORMATION: Section 2.2-4342-F of the Code of Virginia states: Trade secrets or proprietary
information submitted by a bidder, offeror, or contractor in connection with a procurement transaction or
prequalification application submitted pursuant to subsection B of 2.2-4317 shall not be subject to the Virginia
Freedom of Information Act (2.2-3700 et seq.); however, the bidder, offeror, or contractor shall (i) invoke the
protections of this section prior to or upon submission of the data or other materials, (ii) identify the data or other
materials to be protected, and (iii) state the reasons why protection is necessary.

GOVERNING LAW: Any contract resulting from this Invitation to Bid shall be governed by the provisions hereof
and by the laws of the Commonwealth of Virginia. Any dispute arising out of this Contract shall be resolved in the
Courts of the Commonwealth of Virginia, in and for Chesterfield County.

TIE BIDS: In the case of a tie bid, the County may give preference to goods, services, and construction produced
in the County or provided by persons, firms or corporations having principal places of business in the County. If
such choice is not available, preference shall then be given to goods and services produced in the Commonwealth
pursuant to Section 2.2-4324 of the Code of Virginia. If no County or Commonwealth choice is available, the tie
shall be decided by lot.

NONASSIGNMENT: Parties to any resulting contract shall not assign the contract without written consent of the
other(s). If any party attempts to make such an assignment without such consent, that party shall nevertheless
remain legally responsible for all obligations under the contract.

AUDIT OF VENDOR RECORDS: The County reserves the right to audit all vendor records in contracts where
payments are based on contractor's records of time, salaries, materials, or actual expense.

NEGOTIATION: If the bid from the lowest responsible bidder exceeds available funds, the County may negotiate
with the low bidder to obtain a contract price within available funds.



30. SECTION 2.2-4311 CODE OF VIRGINIA: Every contract for goods or services over $10,000 shall include the
following provisions:

1.

During the performance of this contract, the Contractor agrees as follows:

a. The Contractor will not discriminate against any employee or applicant for employment because of race,
religion, color, sex, national origin, age, disability, or any other basis prohibited by state law relating to
discrimination in employment, except where there is a bona fide occupational qualification reasonably
necessary to the normal operation of the Contractor. The Contractor agrees to post in conspicuous
places, available to employees and applicants for employment, notices setting forth the provisions of this
nondiscrimination clause.

b. The Contractor, in all solicitations or advertisements for employees placed by or on behalf of the
Contractor, will state that such Contractor is an equal opportunity employer.

c. Notices, advertisements and solicitations placed in accordance with federal law, rule or regulation shall be
deemed sufficient for the purpose of meeting the requirements of this section.

The Contractor shall include the provisions of the foregoing paragraphs a, b, and c in every subcontract or
purchase order of over $10,000, so that the provisions will be binding upon each subcontractor or vendor.

31. APPROPRIATION OF FUNDS: The continuation of the terms, conditions, and provisions of any resulting contract
beyond June 30 of any year, the end of the County's fiscal year, are subject to approval and ratification by the
Chesterfield County Board of Supervisors and appropriation by them of the necessary money to fund said contract
for each succeeding year.

32.

33.

SCHOOL BOARD: When goods and/or services are for the benefit of Chesterfield County Schools, the contract
shall be entered into on behalf of the Chesterfield County School Board.

REQUIREMENTS CONTRACTS:

a.

Whenever a bid is sought seeking a source of supply for a requirements contract for goods and/or services,
the quantities or usage shown are estimates only. No guarantee or warranty is given or implied by
Chesterfield County as to any minimum or total amount that may or may not be purchased from any resulting
contracts.

The County reserves the right, at its sole option, to renew the contract for consecutive terms.

The County reserves the right to award bids for requirements contracts based on the pricing of the initial term
of the contract or any combination of initial and renewal terms.

The County may award a bid to a single contractor or to multiple contractors.
The County reserves the right not to renew the contract at the end of the initial term or any subsequent term.
The County reserves the right to terminate the contract upon written notice to the contractor(s).

In the event that a requirements contract is awarded for goods and/or services, the County reserves the right
to bid individual bulk purchases if the County deems it will best serve their interest.

It is understood and agreed to between the parties in a resulting contract that Chesterfield County shall not be
obligated to purchase or pay for materials under such contract unless and until they are ordered and delivered.

Bids based on a firm price or those including a "downward escalator" clause for a requirements contract term
may be given preference over lower ones bearing an "escalator" clause.

The County has the right to extend this contract up to and not to exceed one hundred twenty (120) days
following the last term of renewal.



34. DRUG FREE WORKPLACE
During the performance of this contract, the contractor agrees to:
a. Provide a drug-free workplace for the contractor’s employees

b. Post in conspicuous places, available to employees and applicants for employment, a statement notifying
employees that the unlawful manufacture, sale, distribution, dispensation, possession, or use of a
controlled substance or marijuana is prohibited in the contractor's workplace and specifying the actions
that will be taken against employees for violations of such prohibition

c. State in all solicitations or advertisements for employees placed by or on behalf of the contractor that the
contractor maintains a drug-free workplace

d. Include the provisions of the foregoing clauses in every subcontract or purchase order over $10,000, so
that the provisions will be binding upon each subcontractor or vendor

For the purposes of this section, “drug-free workplace” means a site for the performance of work done in
connection with a specific contract awarded to a contractor in accordance with this chapter, the employees of
whom are prohibited from engaging in the unlawful manufacture, sale, distribution, dispensation, possession or
use of any controlled substance or marijuana during the performance of the contract.

35. ENVIRONMENTAL MANAGEMENT: Vendor/Supplier/Contractor shall be responsible for complying with all
federal, state, and local environmental regulations relating to transportation, handling, storage, spillage and any
other aspect of providing the services specified herein, as applicable.

36. SECTION 2.2-4343.1 CODE OF VIRGINIA: Chesterfield County does not discriminate against faith-based
organizations.

Revised : January 12, 2004 C:\My Documents\general terms and conditions.doc



CHESTERFIELD COUNTY PURCHASING DEPARTMENT
CHESTERFIELD, VIRGINIA 23832-0051
(804) 748-1617

Bid Prepared By: Invitation To Bid Number:

Cathy M. Lantz, CPPB 04-392-8932
Purchasing Officer
January 15, 2004

Sealed bids, subject to the specifications and conditions contained herein and attached hereto, will be
received in the Purchasing Department, Chesterfield Administration Building, Room 402, until, but no
later than 3:00 p.m. Local Time Prevailing EFebruary 9, 2004, and then publicly opened and read
aloud to furnish labor, materials and equipment necessary for New Driveway and Parking Lot at
Ecoff Elementary School Athletic Complex for the Chesterfield County Parks Department.

PRE-BID CONFERENCE

A Pre-Bid Conference will be held on January 28, 2004 at 9:00 a.m. The Conference will be
held at Ecoff Elementary School Athletic Complex, 5200 Ecoff Avenue, Chester, VA 23831.
Attendance is encouraged; however, it is not mandatory.

If you are an individual with a disability and require a reasonable accommodation, please notify the
Purchasing Department (804) 748-1617, three working days prior to need.

To be considered, your bid must be submitted on a copy of this Invitation to Bid. Bidders shall sign
this form in the space provided on the Terms and Signature Sheet and return bid document to:
Chesterfield County Purchasing Department, Administration Building - Room 402 - Fourth Floor, 9901
Lori Road, P.O. Box 51, Chesterfield, VA 23832-0051. Mark outside of your envelope with
Invitation for Bid #04-392-8932 and opening date of bid.

Bids, to include addenda or changes to a response, shall not be accepted via Fax machine or
by Internet E-mail.

Time is of the essence and any bid received after the announced time and date for submittal, whether
by mail or otherwise, will be rejected. The time of receipt shall be determined by the time clock stamp

in the Purchasing Department. Bidders are responsible for ensuring that their bids are stamped by
Purchasing Department personnel before the deadline indicated. Late bids received will be so

noted in the bid file in order that the vendor's name will not be removed from the subject
commodity/service list.

Nothing herein is intended to exclude any responsible vendor, his product or service or in any way
restrain or restrict competition. On the contrary, all responsible vendors are encouraged to bid and
their bids are solicited.

For information pertaining to the bid tabulation and award on this procurement transaction, bidders
may access public notification electronically at
www.co.chesterfield.va.us/ManagementServices/Purchasing/purchase.asp.
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COMMITMENT TO DIVERSITY AND CHESTERFIELD BUSINESSES

Chesterfield County is a rapidly growing progressive community consisting of an increasingly diverse
population. This diversity provides for a dynamic and robust community that promotes growth.
Chesterfield County believes that all of its citizens should benefit from this economic growth without
regard to race, color, religion or economic status.

The county is committed to increasing the opportunities for participation of minority business
enterprises, woman-owned businesses and businesses located in Chesterfield County to ensure
diversity in its procurement and contract activities. These businesses are encouraged to respond to
all Invitations for Bids and Requests for Proposals. In addition, the county strongly encourages each
contractor and/or supplier with which the county contracts to actively solicit minority business
enterprises, woman-owned businesses and businesses located in the county as
subcontractors/suppliers for their projects.

Upon award/renewal of the contract, the succes sful bidder/offeror shall furnish data requested on the
Certification of Subcontractor/Supplier Activity form included in this IFB/RFP document. This
information will enable the county to document the dollar level of activity and measure the success of
its purchasing and contracting efforts in this endeavor.

DEFINITIONS:

For purposes of Chesterfield County’s classification and reporting program, in cooperation with the
Virginia Department of Minority Business Enterprise, the following definitions apply:

Woman-Owned Business (WOB) - a business concern that is majority owned by a woman who also
controls and operates the business. In this context, “control” means exercising the power to make
policy decisions, and “operate” means being actively involved in the day-to-day management.

Minority Business Enterprise (MBE) - a business enterprise that is owned and controlled by one or
more socially and economically disadvantaged persons. Such disadvantage may arise from cultural,
racial, chronic economic circumstances or background or other similar cause. Such persons include,
but are not limited to: African Americans, Asian Americans, Native Americans, Eskimos and Aleuts.
(Reference: 2.1-6432.1 of the Code of Virginia)

Chesterfield Business (CB) - any private business enterprise, located within the jurisdictional
boundaries of Chesterfield County.

Minority - a person who is a citizen of the United States or a legal resident alien and who satisfies one
or more of the following:

Asian Americans - all person having origins in any of the original peoples of the Far East, Southeast
Asia, the Indian subcontinent or the Pacific Islands including but not limited to Japan, China, Vietnam,
Korea, Samoa, Laos, Cambodia, Taiwan, northern Marinas, the Philippines, U. S. territory of the
Pacific, India, Pakistan, Bangladesh and Srilanka and who are regarded as such by the community of
which these persons claim to be a part.

African Americans - all persons having origins in any of the original peoples of Africa and who are
regarded as such by the community of which these persons claim to be a part.
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Hispanic Americans - all persons having origins in any of the Spanish-speaking peoples of Mexico,
South or Central American, or the Caribbean Islands or other Spanish or Portuguese cultures and
who are regarded as such by the community of which these persons claim to be a part.

Native Americans - all persons having origins in any of the original peoples of North America and who
are regarded as such by the community of which these persons claim to be a part or who are
recognized by a tribal organization.

Eskimos and Aleuts - all persons having origins in any part of Northern Canada, Greenland, Alaska,
and Eastern Siberia and who are regarded as such in the community of which these persons claim to
be a part.

Members of other groups - all other individuals found to be socially and economically disadvantaged
by the United States Small Business Administration under Section 8(a) of the Small Business Act
(15USC637)[a). (VR486-01-02; September 9, 1992).
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CERTIFICATION OF SUBCONTRACTOR/SUPPLIER ACTIVITY
MINORITY BUSINESS ENTERPRISES, WOMAN-OWNED BUSINESSES

Project/Contract Name/Number:

AND CHESTERFIELD BUSINESSES

Contractors shall furnish the information requested below regarding subcontractor(s) or supplier(s).

(This form will be sent by the Purchasing Department to the contractor for completion at the

time of award/renewal, as appropriate.)

Name and Address of
Subcontractor/Supplier

(T)
MBE

(M)

(T) Commodity or Service
WOB CB

Dollar Amount

If a continuation of this list of subcontractors/suppliers is needed, please attach additional pages to

this form.

I have no MBE, WOB or CB applicable to this contract

(T)

Contractor hereby certifies that the above information is correct.

Complete Legal Name of Firm:

Form Prepared By:

Date:

(Type or Print)
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DEFINITIONS

A. BID - The proposal submitted by a Bidder on the Bid Form consistent with the Instructions to
Bidders, to complete the Work for a specified sum of money and within a specified period of time.

B. BIDDER - An individual, firm, partnership or corporation qualified in accordance with the Virginia
Public Procurement Act, and approved by the Owner, that submits a Bid for the Work, either
directly or through a duly authorized representative.

C. BID BOND - The bond, with corporate surety, supplied by a Bidder to the Owner, and in all
respects satisfactory to the Owner’s Attorney, that guarantees the Bidder's compliance with the
Contract Documents. A certified check or cashiers check payable to the Owner, delivered with the
Bid, may also constitute a Bid Bond.

D. BID DOCUMENTS - All Contract Documents that the Owner or Engineer provides to potential
Bidders before the time established for the submission of Bids.

E. CHANGE ORDER - An amendment or modification to the Contract properly executed by
authorized representatives of the Owner and the Contractor on the form provided in the Contract
Documents.

F. COMPLETION OF THE WORK - The event that occurs when (1) the Work has been completed,
successfully tested and approved in accordance with the Contract Documents, (2) all submittals
required by the Contract Documents (including Operation and Maintenance manuals) have been
made, and (3) all Punch List items and restoration Work required by the Contract Documents has
been completed.

G. CONTRACT BONDS - The Performance Bond and Labor and Material Payment Bond executed
by the Contractor, with corporate surety and otherwise acceptable in all respects to the Owner’s
Attorney.

H. CONTRACT DOCUMENTS - The Notice to Bidders, Advertisement, General Terms, Conditions
and Instructions, Definitions, Bid Form, Bid Bond, Bond Requirements, Contract, Special
Conditions, Supplementary General Conditions, Insurance Provisions (including Instructions
Regarding Insurance Certificates), Labor and material payment Bond, Performance Bond, Notice
of Award, Notice to Proceed, Escrow Agreement (when used), Change Orders, Drawings,
Specifications and Addenda, Special Provisions and any other document incorporated by
reference into one of these documents.

. CONTRACT PRICE - The amount of money which the Owner and the Contractor have agreed
that the Owner will pay to the Contractor for performing and completing the Work.

J. CONTRACTOR - The party who has contracted to perform and complete the Work.

K. ENGINEER - The Consulting Engineer who has been designated by the County as Engineer for
the project, and the Engineer’s authorized agents, inspectors or representatives.

L. FINAL ACCEPTANCE - The event that occurs when the Engineer issues to the County or the
County issues to the Contractor a written statement that the Contractor has completely performed
all Punch List items, has made all necessary submittals to the Owner and/or Engineer and has
satisfied all of the Contractor’s obligations under the Contract Documents.
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FINAL INSPECTION - The inspection conducted by the Owner or Engineer to determine what
items of the Work must be completed by the Contractor in order for Completion of the Work to
occur. After the Final Inspection is conducted, the Owner or Engineer shall provide the Contractor
with a Punch List that the Contractor must complete in order for Completion of the Work to occur.
The Owner may perform the Final Inspection instead of, or together with, the Engineer.

FINAL PAYMENT - Payment by the Owner to the Contractor after Completion of the Work so that
the Contractor has received all payments due him under the terms of the contract documents for
performing and completing the Work.

. INSPECTOR - The person appointed by the Owner to carry out instructions given by the Owner

and to inspect the Work performed and the materials supplied by the Contractor.

OWNER - Chesterfield County, Virginia, a political subdivision of the Commonwealth of Virginia,
and its duly authorized officials, agents and employees.

. PLANS - All drawings or reproductions of drawings that depict or relate to the Work. A pictorial

representation of the Work or some portion of the Work, showing design, location and dimensions.

PUNCH LIST - The list provided to the Contractor by the Engineer or Owner after Final Inspection
that includes all items that the Contractor must complete in order for Completion of the Work to
occur.

SPECIFICATIONS - The directions, provisions and requirements contained in the Contract

Documents relating to the method or manner of performing the Work, or to the quantity or quality
of materials to be furnished under the Contract Documents.

SUBCONTRACTOR - Any individual, firm or corporations having a direct contract with the
Contractor for the performance of any part of the Work.

TIME OF COMPLETION - The time agreed upon by the Owner and the Contractor in the Contract
by which the Contractor is required to accomplish Completion of the Work, plus any extensions of
time granted to the Contractor by the Owner pursuant to the Contract Documents.

THE WORK - The whole and any part of the construction, labor, materials, equipment, incidentals
or services necessary for the Contractor to achieve Completion of the Work as required by the
Contract Documents.



INVITATION #04-392-8932
PAGE #7

SPECIAL BID CONDITIONS

SCOPE OF WORK

Furnish all labor, materials and equipment necessary for New Driveway and Parking Lot at Ecoff
Elementary School Athletic Complex for the Chesterfield County Parks Department.

PRE-BID CONFERENCE

A Pre-Bid Conference will be held on January 28, 2004 at 9:00 a.m. The Conference will be
held at Ecoff Elementary School Athletic Complex, 5200 Ecoff Avenue, Chester, VA 23831.
Attendance is encouraged; however, it is not mandatory.

GUARANTEE

All materials and workmanship shall be guaranteed for a period of twelve (12) months after final
acceptance by the County and repairs necessary shall be made by the contractor at his expense.

BONDS

Each bid shall be accompanied by a bid bond from a Surety company satisfactory to the County
Attorney or a Cashier's or a Certified Check, made payable to: TREASURER, CHESTERFIELD
COUNTY, in an amount equal to five percent of the total bid price.

A Labor and Material Payment Bond and a Performance Bond, each in the amount of 100% of the
Contract Price, with a corporate surety authorized to do business in the State of Virginia and
otherwise acceptable in all respects to the Owner's Attorney will be required for the faithful
performance of the contract. (A sample of the contract is included for review).

Attorneys-in-fact who sign Bid Bonds, Labor and Material Payment Bonds and Performance bonds
must file with each bond a certified and effective dated copy of their power of attorney. Each Bid
Bond and the accompanying power of attorney should bear the same date. Each Labor and Material
Payment Bond and each Performance Bond and the accompanying power of attorney should bear the
same date as the date of the Contract.

The party to whom the Contract is awarded will be required to execute the Contract and obtain the
Labor and Material Payment Bond and the Performance bond within fifteen calendar days from the
date when the Notice of Award together with the Contract is delivered to the Bidder for execution. In
case of the failure of the Bidder to execute the Contract within the prescribed time, the Owner may, at
his option consider the Bidder in default, in which case the Bid Bond accompanying the Bid shall
become the property of the Owner.

RESPONSIBILITY OF BIDDER

The Bidder shall make a careful examination of the project site, shall familiarize himself with existing
conditions, and shall satisfy himself as to the quantity and quality of materials and workmanship
required for the Work. He shall carefully and thoroughly examine the Contract Documents before
submitting a Bid.

LICENSES, PERMITS, AND FEES: All bids submitted shall have included in price the cost of any
business and professional licenses, permits, or fees required by Chesterfield County or the
Commonwealth of Virginia.



INVITATION #04-392-8932
PAGE #8

Request for interpretation of plans and specifications should be addressed to: Stuart
Connock, Jr., Chief of Design and Construction at (804) 748-1624 or Cathy M. Lantz, CPPB,
Purchasing Officer at (804) 748-1701. Bidders are encouraged to submit questions in writing
and fax them to (804) 751-4486 or (804) 717-6378 to be given consideration and should be received
at least five days prior to the date fixed for the opening of bids. Any and all such interpretations and
any supplemental instruction will be in the form of written addenda to the specifications which, if
issued, will be mailed or faxed to all prospective bidders (at the respective addresses or fax numbers
furnished for such purposes), not later than three days prior to the date fixed for the opening of bids.
Failure of any bidder to receive any such addendum or interpretation shall not relieve such bidder
from any obligation under his bid as submitted. All addenda so issued shall become part of the
contract documents.

The submission of a Bid shall constitute a warranty by the bidder that he has complied with the
requirements of this paragraph. The bidder is bound by his bid and his bid reflects an affirmative
representation that he has examined the project thoroughly.

DATE OF COMMENCEMENT AND COMPLETION

The date of commencement shall be established in a written Notice To Proceed issued by the Owner.

Work under the Base Bid shall be completed by the date established in this Bid and the Notice To
Proceed.

LIQUIDATED DAMAGES

If the said work is not completed within the time limit stated, time specifically being of the essence, the
Contractor shall be liable, and hereby agrees to pay the Owner as liquidated damages and not as a
penalty, the sum of One Hundred ($100.00) per calendar day for each and every day that the said
work remains incomplete after the expiration of the contract time for completion; the said sum or sums
to be deducted from monies due or to become due the Contractor under this contract.

ACCESS TO COUNTY PROPERTY

Access to the County's property shall be coordinated between Stuart Connock, Jr., County
Representative and the successful Contractor.

DRAWINGS
NOTE: “The drawings are downloadable”

The drawings, prepared by Resource Planners, Inc., consist of one (1) set of drawings that includes
twelve (12) sheets. Drawings are a part of the bid package and can be obtained at our web site at
www.co.chesterfield.va.us/ManagementServices/Purchasing/purchase.asp or contact the Chesterfield
County Purchasing Department at (804) 748-1617.

If mailing of bid package is requested, Contractors may obtain a limit of two (2) sets of drawings at no
charge.

Contractors shall be responsible for any mailing/shipping charges incurred with the distribution of the
drawings and project manual. Contractor shall be required to furnish their UPS or Fed-X account
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number, as applicable. Contractors may pick up bid document and drawings from the Chesterfield
Purchasing Department.

INSURANCE

An original copy of a Certificate of Insurance shall be required and must be furnished by the
successful contractor during execution of the contract. The Certificate of Insurance does not
need to accompany the bid.

The contractor shall purchase and maintain in force, at his own expense, such insurance as will
protect him and the County from claims which may arise out of or result from the Contractor's
execution of the work, whether such execution be by himself, his employees, agents, subcontractors,
or by anyone for whose acts any of them may be liable. The insurance coverage shall be such as to
fully protect the Owner, the Engineer (if applicable) and the general public from any and all claims for
injury and damage resulting by any actions on the part of the contractor or his forces as enumerated
above. The Contractor shall furnish a copy of an original Certificate of Insurance, naming
Chesterfield County and Chesterfield County School Board as additionally insured. Should
any of the policies be canceled before the expiration date, the issuing company will mail 30 days
written notice to the certificate holder. The Contractor shall furnish insurance in satisfactory limits,
and on forms and of companies which are acceptable to the Owner's Attorney and/or Risk
Management and shall require and show evidence of insurance coverages on behalf of any
subcontractors (if applicable), before entering into any agreement to sublet any part of the work to be
done under this Contract.

The following insurance requirements are the minimum that will be acceptable:

1. Worker's Compensation Insurance with statutory limits and Employers' Liability Insurance of
$500,000 for one accident or aggregate disease.

2. Commercial General Liability - $1,000,000 Each Occurrence Combined Single Limit - Including
coverage for XC and U hazards

3. Comprehensive Automobile Liability - $1,000,000 Each Occurrence Combined Single Limit
4. Umbrella Liability Insurance - $2,000,000 Each Occurrence
All insurance policies under coverages 2 and 4 above shall name the Owner, as additional insured.

The Contractor shall be responsible for maintaining current certificates of insurance on file with the
Owner, and the Insurance Company shall be responsible for notifying the Owner thirty (30) days prior
to the expiration, cancellation, non-renewal, or material change in the coverage.

The Contractor shall be responsible for continuing in force completed operations, bodily injury and
property damage coverage for a minimum of two (2) years after completion and acceptance of the
work.

For projects with a construction cost of less than $50,000, Builder's Risk coverage for the full project
value shall be paid for and provided by the Contractor and be subject to approval by the Office of Risk
Management. This coverage shall be provided by a company with an A.M. Best rating of no less than
B+. The County shall be named as an additional insured.
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For projects with a construction cost of more than $50,000, the Builder's Risk coverage will be
provided by the County, however, the Contractor shall be responsible for the first $10,000 of any
claim. The County's Builder's Risk coverage is $50,000 self insured retention.

INSTRUCTIONS REGARDING INSURANCE CERTIFICATES

The Contractor and his insurance company should carefully review the insurance requirements
applicable to this job. All requirements herein must be met before the County will execute the
contract. In particular, we would call your attention to the following:

1. Please note that the Insurance Certificate must state that the Commercial General Liability and
the Umbrella Liability Insurance Policies name Chesterfield County and Chesterfield

County School Board as additionally insured. This requirement may be met by placing the
following language on the Certificate. Many Certificates have a space headed
"DESCRIPTION" where the language may be inserted as follows:

Chesterfield County and Chesterfield County School Board is additionally
insured or that Chesterfield County and Chesterfield County School Board
is additionally insured with respects to General Liability; and/or Umbrella
Liability policies.

2. The Insurance Certificate must also contain the required statement concerning notice of
cancellation or other change in coverage. The statement used on some Certificate forms is
not acceptable. The statement which is required by the contract documents reads as follows:

"Such certificate shall provide that in the event of the cancellation of the policy
or policies listed on such certificate, not less than 30 days notice in writing shall
be given to the County.

NOTE: The cancellation clause in the Insurance Certificate shall be
modified by striking the words ‘endeavor to' in the second line
and by striking the clause reading 'but failure to mail such
notice shall impose no obligation or liability of any kind upon

the company".
3. The Certificate Holder should be listed as:

Chesterfield County

c/o Purchasing Department
P.O. Box 51

Chesterfield, VA 23832-0051
IFB/RFP No.

4. Certificate of Insurance must have an original signature.
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SUPPLEMENTARY GENERAL CONDITIONS

1. QUALIFICATIONS OF BIDDERS

The Owner may make such investigations as he deems necessary to determine the ability of
the bidder to perform the work, and the bidder shall furnish to the Owner all such information
and data for this purpose as the Owner may request. The Owner reserves the right to reject
any bid if the evidence submitted by, or investigation of, such bidder fails to satisfy the Owner
that such bidder is properly qualified to carry out the obligations of the contract and to
complete the work contemplated therein.

2. SUBMITTALS

If requested, the Bidder shall submit the following information to the County within seven days
of notification of selection for the award of a Contract for the Work:

a. adesignation of the Work to be performed by the Bidder with his own forces;

b. the proprietary names and the suppliers of principal items or systems of materials and
equipment proposed for the work;

c. a list of names of the Subcontractors or other persons or entities proposed for the
principal portions of the Work.

Prior to the award of the Contract, the County will notify the Bidder in writing if the Owner,
after due investigation, has reasonable objection to any such proposed person or entity. If the
Owner has reasonable objection to any such proposed person or entity, the Bidder may
submit an acceptable substitute person or entity.

The Owner may, at his discretion, accept the substitution, or he may disqualify the Bidder. In
the event of disqualification under this Sub-paragraph, bid security will not be forfeited.

Persons and entities proposed by the Bidder and to whom the Owner has made no
reasonable objection under the provisions of Sub-paragraph (c) must be used on the Work for
which they were proposed and shall not be changed except with the written consent of the
Owner.

3. PRE-CONSTRUCTION CONFERENCE

A pre-construction conference to include representatives of the Owner, the Engineer (if
applicable), and the Contractor shall be mandatory prior to start of construction unless waived
by the Owner. Pre-construction conference shall be scheduled at least three (3) days prior to
start of construction.

4. SUPERVISION AND CONSTRUCTION PROCEDURES

The Contractor shall supervise and direct the Work, using his best skill and attention. He shall
be solely responsible for all construction means, methods, techniques, sequences and
procedures and for coordinating all portions of the Work under the Contract.
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The Contractor shall be responsible to the Owner for the acts and omissions of his
employees, Subcontractors and their agents and employees, and other persons performing
any of the Work under a contract with the Contractor.

CLEANING UP

The Contractor at all times shall keep the premises free from accumulation of waste materials
or rubbish caused by his operations. At the completion of the Work, he shall remove all his
waste materials and rubbish from and about the Project as well as all his tools, construction
equipment, machinery and surplus materials.

MATERIALS AND WORKMANSHIP

The Contract Documents describe the character and features of the materials and
workmanship required to perform the Work. The Contract Documents require first class work
and materials in all particulars. It is understood that the contract includes any and all work
that may be necessary to connect the work done with the adjoining work in a proper and
workmanlike manner.

The Owner reserves the right to employ an independent testing laboratory to conduct tests of
materials, etc. as the Owner may deem necessary to assure complete compliance with the
requirements of the specifications. The Contractor shall offer full cooperation with personnel
in the employ of the Owner in making these tests.

NO DEVIATION FROM CONTRACT DOCUMENTS BY THE CONTRACTOR

In performing the Work, the Contractor shall not deviate from the Contract Documents without
the written consent of the Owner. [f the Contractor does deviate from the Contract, he shall
correct the error at his expense in a manner satisfactory to the Owner.

INTERPRETATION OF CONTRACT DOCUMENTS

In case of discrepancy between or among Contract Documents, the Owner shall make such
interpretations as may be deemed necessary for the fulfilment of the intent of the Contract
Documents as construed by him and his decision shall be final.

The Contractor shall verify all figures on the Plans and will be responsible for the proper
coordination of all dimensions as well as the different parts of the Work.

OTHER PLANS AND WORKING DRAWINGS (SHOP DRAWINGS)

Such information as is necessary to give a comprehensive idea of the construction
contemplated, are shown on the Plans. Contractor shall submit to the Owner for his approval
such additional detailed shop or working drawings as may be required for the construction of
any part of the work. Pending the approval of such drawings, any work done or materials
ordered shall be at the risk of the Contractor.

DISCREPANCIES

The Contractor shall immediately report to the Owner, in writing, any discrepancies found
between the Contract Documents and site conditions or any inconsistencies or ambiguities in
the Contract Documents. The Owner shall promptly correct such inconsistencies or
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13.

14.

ambiguities in writing. Work done by the Contractor after his discovery of such discrepancies,
inconsistencies or ambiguities shall be done at the Contractor's risk.

FINAL INSPECTION

At time of final inspection, the Contractor, if requested, shall provide a knowledgeable
representative to assist in the inspection of the completed installation for conformance with
specifications. The Owner or Engineer shall prepare a Punch List. Any deficiencies shall be
promptly and permanently corrected prior to final acceptance of the work, and shall be the full
responsibility of the Contractor.

PAYMENT

If the Contractor performs, properly, all of the obligations of the Contract Documents, the
Owner shall pay the Contractor for the performance of the Work in the manner and within the
time specified in the Contract Documents.

MONTHLY ESTIMATES AND RETAINAGE

On the 20th day of each month, or at any other regular time agreed upon by the Owner and
Contractor, the Contractor shall prepare and submit to the Owner a monthly estimate for
Partial Payment. The monthly estimate shall cover items of work for which the Contractor is
entitled to be paid since the last previous monthly estimate was submitted, including (1) the
value of the Work done, (2) major items of equipment or materials delivered to the site of the
project to be installed by the Contractor, as substantiated by submitted invoices and as
approved by the inspector, and (3) materials incorporated into the Work.

The Owner shall pay to the Contractor all sums due under the monthly estimate less five
percent (5%) retainage on or before the 15th day of the month following the submission of the
monthly estimate, unless the Owner asserts a right to withhold some o all of the payment
under the provisions of the Contract Documents.

The Contractor will be paid for materials delivered to and stored on the job site. Payment will
be for actual cost of materials as evidenced by receipted invoices, less five percent (5%)
retainage. The contractor shall make a separate accounting of these materials and shall
submit an accounting of them, with four (4) copies, along with the monthly estimate for partial
payment.

PARTIAL PAYMENT NO WAIVER OF RIGHTS

Partial payments made under this Contract by the Owner are not evidence of the proper
performance by the Contractor either in whole or in part, and no payment made by the Owner
shall be construed to be an acceptance of defective or improper work. No act of the Owner or
the Engineer or the representative of either of them in superintending or directing the Work, no
failure to disapprove or reject any material used in the Work, and no extension of time for the
completion of the Work shall be construed as acceptance of the Work either in whole or in
part. Acceptance of the work by the Owner shall occur only upon Final Payment by the
Owner.
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TERMINATION FOR BREACH OF NON-PERFORMANCE

If the Contractor fails to perform the Work promptly and diligently, or if the Contractor
breaches the Contract in any other way, the Owner may:

1) after providing the contractor with fifteen (15) days written notice, supply any workmen,
equipment or materials necessary to ensure that the Work is performed promptly and
diligently. The Owner may deduct the cost of supplying additional workmen, equipment
or materials from payments due to the Contractor;

2) terminate the Contract, enter upon the premises, take possession of all equipment,
materials or appurtenances, and employ any person or persons to finish the Work.

In case of termination of the Contract by the Owner pursuant to this paragraph, the Contractor
shall not be entitled to receive any further payment from the Owner until Completion of the
Work has occurred. After completion of the Work, the Owner shall pay to the Contractor the
amount of the unpaid balance due to the contractor at the time the Contract was terminated
minus the cost incurred by the Owner to complete the Work. If the cost incurred by the Owner
to complete the Work exceeds the unpaid balance due to the Contractor, the contractor shall
be due no money from the Owner and, instead, the Contractor shall pay to the Owner the
difference between the unpaid balance due and the Owner:s cost to complete the Work.

WAIVER OF ONE BREACH NOT WAIVER OF OTHERS

No waiver by the Owner or its agents or employees of any breach of this Contract by the
Contractor shall be construed as a waiver of any other or subsequent breach of the Contract
by the Contractor. All remedies provided by this Contract are cumulative, and in addition to
each and every other remedy under the law.
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BID FORM

To: Chesterfield County

For the Construction of: New Driveway and Parking Lot at Ecoff Elementary School Athletic Complex for the
Chesterfield County Parks and Recreation Department.

The undersigned Bidder has carefully examined the site of work, General Terms and Conditions, Special Bid
Conditions, Supplementary General Conditions, Drawings and Technical Specifications, for the construction of
the above named project, and in compliance with the Advertisement dated January 15, 2004, will provide all
necessary machinery, tools, apparatus, and other means of construction, and do all the work and furnish all the
material called for by said Specifications, in the manner prescribed therein, and will complete the Contract
within __ consecutive calendar days.

BASIS OF AWARD

Award will be made by the County to the lowest responsible bidder with the lowest responsive bid
which is in substantial conformance with the terms, conditions, and specifications of the bid. Award
will be made to a single bidder that meets the above requirements.

BASE BID

Driveway and Parking Lot adjacent to Baseball Fields 1 and 2, including concrete walk, security
lighting, new dumpster enclosure, planting and fencing (See drawings for limits of work).

Dollars $

TIME OF CONSTRUCTION

If awarded a Contract, the undersigned agrees to substantially complete work to a fully operational condition by
July 1, 2004.

Substantial Completion by July 1, 2004 Yes No

ADDENDUM INFORMATION (If Applicable)

Receipt of the addendum listed below is acknowledged and the proposals incorporate all requirements of this
addendum:

Dated

Dated

Dated

Accompanying this Bid is a Bid Bond/Certified/Cashier's Check in the amount of payable to
Treasurer, Chesterfield County, Virginia, which is to be forfeited to the extent necessary to make up the
difference between the Bid and the second low bid, if the undersigned shall fail to execute the Contract and
furnish satisfactory Performance and Labor and Material Payment Bonds under the conditions and within the
time specified. If the Bid Bond or guarantee is not sufficient to make up the difference between the Bid and
second low bid, together with any consequential damages, the undersigned Bidder agrees to pay the Owner
any losses in excess of the bond or guarantee.

The undersigned Bidder agrees to begin the work not later than fifteen (15) calendar days after the date
specified in the Notice to Proceed and to prosecute the work in such manner as to complete it within the time
limit as set forth above.

If the bid from the lowest responsible bidder exceeds available funds, the County may negotiate with the low
bidder to obtain a contract price within available funds.
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CONTRACTOR REGISTRATION

If a contract for construction, removal, repair or improvement of a building or other real property is for
Seventy Thousand Dollars ($70,000) or more, or if the total value of all such contracts undertaken by
a Bidder within any twelve-month period is Five Hundred Thousand Dollars ($500,000) or more, the
Bidder is required under Title 54.1, Code of Virginia (1950), as amended, to be licensed by the State
Board of Contractors as a "CLASS A CONTRACTOR". If such a contract is for Seventy-five Hundred
Dollars ($7,500) or more (One Thousand Dollars [$1,000] for electrical, plumbing and HVAC work) but
less than Seventy Thousand Dollars ($70,000), the Bidder is required to be licensed as a "CLASS B
CONTRACTOR". If such a contract is for One Thousand Dollars ($1,000) or more but less than
Seventy-five Hundred Dollars ($7,500) and is not for electrical, plumbing and HVAC work, the Bidder
is required to be licensed as a "CLASS C CONTRACTOR". The Contractor license shall have the
appropriate specialty classification that is predominant for the respective work. The Bidder shall
indicate in the space provided whichever of the following notations is appropriate, inserting his
contractor license number and specialty.

Licensed Class A Virginia Contractor No.

Licensed Class B Virginia Contractor No.

Licensed Class C Virginia Contractor No.

Specialty:

If the Bidder shall fail to provide this information on his bid or on the envelope containing the bid and
shall fail to promptly provide said Contractor license nhumber to the County in writing when requested
to do so before or after the opening of Bids, he shall be deemed to be in violation of Section 54.1-
1115 of the Code of Virginia (1950), as amended, and his bid will not be considered.

If a Bidder shall fail to obtain the required license prior to submission of his bid, the bid shall not be
considered.
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TERMS AND SIGNATURE SHEET

CERTIFICATION OF NON-COLLUSION

My signature below certifies that the accompanying Bid is not the result of or affected by, any act of collusion
with another person or company engaged in the same line of business or commerce, or any act of fraud
punishable under Title 18.2, Chapter 12, Article 1.1 of the Code of Virginia, 1950, as amended. Furthermore, |
understand that fraudulent and collusive bidding is a crime under the Virginia Governmental Frauds Act, the
Virginia Government Bid Rigging Act, the Virginia Anti-Trust Act, and Federal Law and can result in fines, prison
sentences, and civil damage awards.

| agree to abide by all conditions of this Bid and certify that | am authorized to sign this Bid.

If discounts for prompt payment are offered by the bidder, it is required that a minimum of twenty (20) days be
allowed for payment. Discounts for prompt payment will not be considered in the evaluation of bids. Discounts
for prompt payment will be shown on the purchase order/contract and taken if invoices are processed and
payment made within the stipulated time frame. If discounts are not offered, payment shall be made thirty (30)
days after receipt of an accurate invoice by the County. Our terms are

Complete Legal Name of Firm:

Order From Address:

Remit To Address:

Signature:

Name (type/print):

Title:

Fed ID No.: Phone ( ) Fax ( )

We hereby provide the following information to Chesterfield County regarding our business. We
understand that it is provided for statistical purposes only and all firms submitting bids will receive
equal consideration.

Minority Business Enterprise: Yes No

Woman-Owned Business: Yes No

Chesterfield Business: Yes No
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CONTRACTOR DATA SHEET
TO BE COMPLETED AND SUBMITTED WITH BID

QUALIFICATIONS: Firms shall have the capability and capacity in all respects to fulfill the contractual
requirements to the satisfaction of the County.

Indicate the length of time you have been in business as a company providing the type of service
required for this contract.

years months

Provide a minimum of three (3) references which may substantiate past work performance and
experience in the type of work required for this contract.

Name, Address, Phone Number and Contact Person




SECTION 01010 - DESCRIPTION OF WORK  # 10583

1.0 GENERAL
1.1 DESCRIPTION:

A. TheWork of thiscontract istitled: “ Ecoff Elementary School Athletic Fields—Drive and Parking” andisdefinedin
the Contract Documents including the Drawings and Project Manual and shall be referred to for detailed descriptionand
requirements of the work involved.

B. TheProject Manual contains Bidding Requirements, General Conditions of the Contract and Technical Specifications.

C. The Drawings consist of the following sheets:

T-1 Title Sheet

C-1 Layout Plan

C-2 Grading Plan

C-3 Erosion Control Plan

C-4 Omitted

C-5 Erosion Control Details & Specifications
C-6 Omitted

C-7 Congtruction Details

C-8 Congtruction Details

C9 Demolition Plan

S1 Storm Water Profiles

P-1 Planting Plan

E-1 Site Lighting Electrical Plan
E-2 Site Lighting Electrical Details

D. The Base Bid includes complete construction of Drive and Parking Lot to serve existing 180 foot and 200 foot
baseball fields. Also included are portions of the security lighting, a concrete sidewalk, new masonry dumpster
enclosures, plantings and a security fence. The work includes but is not limited to the following: clearing ,grubbing,
grading, demolition, erosion control , drainage, bituminous and concrete paving, unit masonry construction, buried
cable ingtdlation, eectrical, lighting, planting and fencing.

END OF SECTION
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SECTION 01015 - CONTRACTOR'SUSE OF THE PREMISES #10583

1.0
11

1.2

1.3

14

15

1.6

GENERAL
DESCRIPTION:

Work Included: This section applies to situations in which the Contractor or his representatives including, but not
necessarily limited to, suppliers, sub-Contractors, employees, and field engineers, enter the Owner's property.

QUALITY ASSURANCE:

A. Promptly upon award of the Contract, notify all pertinent personnel regarding requirements of this section.
B. Require that all personnel who will enter the Owner's property certify their awareness of and familiarity with the
reguirements of this section.

SUBMITTALS

Submit to the Owner arecord of names and identification of all personswho will be entering upon the Owner's property
in connection with the work of this Contract.

CONTRACTOR'SVEHICLES

Parking for Contractor's vehicles and vehicles belonging to employees of the Contractor, and all other vehicles entering
the Owner's property in performance of the work of the Contract shall park within the work area or other areas as
authorized by the Owner.

SECURITY:

Restrict the access of all persons entering upon the Owner's property in connection with the work to the access route and
to the actual site of the work.

TIME OF WORK:

A. Inorder to meet completion date, with prior notice, the Owner will permit construction work to be carried out beyond
the normal hours of 6:00 p.m. and 7:00 am. local prevailing time and on Saturday or Sunday if necessary for the
timely completion of project, protection of the public and the proper care of work already performed.

B. Inorder to work the extended hours contained in the time limits stipul ated above, permission from the Owner shall be
reguested in writing by the Contractor. The Contractor shall obey all local ordinances and shall obtain any waivers
necessary for working the extended time limits specified.

END OF SECTION
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SECTION 01045 - CUTTING AND PATCHING #10583

1.0
11

1.2

1.3

2.0
2.1

GENERAL
DESCRIPTION:

A. Inaddition to Contract requirements, upon written instructions of the Owner's Representative:

1.  Uncover work to provide for Owner's Representative observation of covered work.
2. Remove samples of installed materials for testing.
3. Remove work to provide for ateration of existing work.

SUBMITTALS

A. Prior to cutting which affects structural safety of project, or work of another contractor, submit written notice to
Owner's Representative, requesting consent to proceed with cutting, including:

Identification of project.

Description of affected work.

Necessity of cutting.

Affect on other work, on structural integrity of project.
Description of proposed work. Designate:

agr0dPE

Scope of cutting and patching.
Contractor and trades to execute work.
Products proposed to be used.

Extent of refinishing.

oo oo

6. Alternatives to cutting and patching.
7. Designation of party responsible for cost of cutting and patching.

B. Prior to cutting and patching on instruction of Owner's Representative, submit cost estimate.
C. Should conditions of work, or schedule, indicate change of materials or methods, submit written recommendation
to Owner's Representative, including:

1. Conditions indicating change.
2.  Recommendations for aternative materials or methods.
3. Submittals as required for substitutions.

D. Submit written notice to Owner's Representative, designating time work shall be uncovered, to provide for
observation.

PAYMENT FOR COSTS:

A. Cost caused by ill-timed or defective work, or work not conforming to Contract Documents, including costs for
additional services of Owner's Representative: The Contractor, as defined in the General Conditions.
B. Work done on instructions of Owner's Representative, other than defective or non-conforming work: Owner.

PRODUCTS
MATERIALS:

For replacement of work removed: Comply with specifications for type of work to be done.
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SECTION 01045 - CUTTING AND PATCHING #10583

3.0 EXECUTION
3.1 INSPECTION:

A. Inspect existing conditions of work, including elements subject to movement or damage during:

1. Cutting and patching.
2. Excavating and backfilling.

B. After uncovering work, inspect conditions affecting installation of new products.
3.2  FINISHING:
Refinish entire surfaces as necessary to provide an even finish.

A. Continuous Surfaces. To nearest intersections.
B. Assembly: Entire refinishing.

END OF SECTION
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11

12

13

A.

GENERAL

RELATED DOCUMENTS

Drawings and general provisions of the Contract, including General and Supplementary
Conditions and other Division 1 Specification Sections, apply to this section.

SUMMARY

This Section includes requirements for temporary safety measures, traffic control measures,
management of construction equipment after norma working hours, and daily scheduling of
new construction.

Temporary Safety Measures include, but are not limited to, the following:

Temporary chain link fencing
Plastic Safety Fence
Barricade Tape

Wooden Barricade

Safety Personnel

SLE S N o

Traffic Control Measures include, but are not limited to, the following:

1 Trdffic Signs
2. Traffic Cones
3. Barricades

Management of Construction Equipment and protection of work in place, after Normal
Working Hours include, but is not limited to, the following:

1 Padlocks

2. Chans
3. Security personnel

SUBMITTALS

Company safety policy and procedures. At the pre-construction meeting, submit a copy of the
company’s “ Safety Policy and Procedures Manua”. Each employee must be required to read,
understand and follow the procedures listed in the manua in order for the mand to be
considered valid.

Park Safety Management Documentation: Prior to starting construction, submit a copy of the
procedures that will be used to ensure safe construction practices within the park setting
specific to the scope of work. At a minimum, the document shall include the following:

1. A list of the equipment for the Temporary Safety Measures that will be used and where
they will be used.
2. Alistof the Traffic Control Measures that will be used and where they will be used.
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SECTION 01741 CONOTRUCTIONACTIVITIESIN A PUBLIC PARK

14

3. Locations for storing the construction equipment after hours and stockpiling materials.

4. A map showing how each phase or area of the construction will be segregated from the
public. Multiple maps may be required depending on the complexity of the phasing.

5. A genera schedule for each phase or area of construction. The schedule is different from
the schedule for the owner as it will show the order of each phase and area of
congtruction and approximate dates. This document will be reviewed for coordination
with the park schedule for upcoming events.

PROJECT CONDITIONS

Upon darting construction, the contractor understands that the park remains open after normal
working hours and on weekends and holidays. The contractor aso understands that the
construction equipment and construction site may be subject to intrusion, vandalism, and theft
from minors using the park since the construction equipment and site will be left unsupervised.

1. The contractor will be responsible for repairing and replacing equipment at no cost to the
owner.

2. Neither the owner, park operator, nor the engineer will be liable for any damage caused
by park patrons.

3. If equipment is vandalized or stolen, the contractor shall contact the appropriate
authorities to report the damage. The contractor may pursue, a no cost to the owner,
compensation for the damages from the responsible party.

4.  If the new congtruction is vandalized, the contractor shall provide the repairs at no cost to
the owner.

The contractor shall provide Temporary Safety Measures around the areas of construction to
minimize the possibility d damage to the new construction, construction equipment, and injury
to park patrons.

1. If aninjury to a park patron occurs as a result of the construction, either during or after
normal working hours, the contractor shall be held liable.

2. If damage to a park patron’s belonging(s) occur(s) as a result of the construction, either
during or after normal working hours, the contractor shal be held liable.

PART 2—- PRODUCTS

21

A.

MATERIALS

Portable Chain-Link Fencing: Minimum 2-inch 9-gage, galvanized steel, chain-link fabric
fencing; minimum 6 feet high with galvanized steel pipe posts, minimum 2-3/8-inch- OD line
posts and 2-7/8-inch- OD corner and pull posts, with 1-5/8-inch- OD top and bottom rails.
Provide concrete bases for supporting posts. Provide a lockable gate for the fence that will
safely allow the passage of construction vehicles.

Plastic Safety Fence: International orange plastic safety fence with a tensile yield of 2000 Ibs
per 4 foot width per ASTM 638, a ultimate tensile strength of 2900 Ibs per 4 foot width per
ASTM 638, dongation at break greater than 1000% per ASTM 638, and chemicaly inert to
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SECTION 01741 CONOTRUCTIONACTIVITIESIN A PUBLIC PARK

most chemicals. The fence shall be at least 60 inches high and securely fastened to metal post
imbedded 24” into the ground located at each turn and a maximum of 10 feet apart.

C. Barricade Tape: 3 inch wide 0.11 inch thick yellow polyethylene tape with the words
“CAUTION” uniformly printed throughout the tape length in 2 inch high black letters. The tape
shall be smooth, uniform and free of defects and irregularities. The tape shal have atensile
strength at breaking of 4000 psi with an elongation at breaking at least 400%. The tape shall be
installed 36" above the ground on wooden stakes located at each turn and a maximum of 5 feet

apart.

D. Wooden Barricade: 2 inch by 10 inch by 8 feet long wood beam painted orange with black 2
inch wide striping supported 36 inches above the ground on a base can be moved by hand. On
the wood beam, a“CAUTION” or “DANGER” sign shall be securely fastened in the middle of
the beam.

E.  Security Personnel: An employee of the contractor, paid as part of the construction contract,
who shall remain after the construction crew leaves the area of concern and stays until the park
closes. The employee shall be responsible for directing park patrons away from the
construction area and equipment. Multiple security personnel may be deemed necessary and
shall be provided by the contractor at no additional cost to the owner.

F. Traffic Signs:  Traffic signs shall comply with “The Manual on Uniform Traffic Control
Devices’ latest edition.

G.  Traffic Cones. Traffic cones shall be bright orange plastic cones at least 30 inches high and

shall sufficiently flexible to not cause damage to vehiclesif the cones are impacted or run over,
but resilient enough to return to the origina shape and remain vertical.
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PART 3—EXECUTION

3.1

3.2

3.3

CONSTRUCTION PRACTICES, GENERAL

Locate Temporary Safety Measures to limit park patron access to the new construction and
construction equipment.

Locate Traffic Control Measures such that traffic movement throughout the park is not
disturbed and so the new traffic patterns are easy to understand.

At the end of each working day:

1 Clean up the site removing any tools that may be lifted unaided by mechanical
equipment.

2. L ocate the construction equipment in the area designated during the Pre-Construction
meeting, lock al doors and remove any keys. Using chains and padlocks, or other
locking devices, secure the steering whedls for each piece of equipment such that if the
equipment is started, mobility will be limited.

3. Ensure the temporary safety measures are compl ete before leaving the site limiting access
to the new construction and excavations.

TEMPORARY MEASURESFOR OVERALL CONSTRUCTION SITE

Temporary Chain Link Fencing: Locate the fence around the limits of construction for the
current phase of congtruction providing sufficient room for working in a safe environment
meeting al OSHA requirements while minimizing interference with the park operations outside
of the new construction. Contact Chesterfield County Department of Parks and Recreation
prior to erecting the fence to verify the location will be acceptable. If the construction area
cannot be isolated, isolate the unsafe areas per the direction of Chesterfield County.

Traffic Control Signs. Locate the signs up-road in al directions describing the possible dangers
and traffic restrictions so a park patron may enter the construction area aware, if passage
through the construction area is necessary, or avoid the construction area as necessary.

Traffic Cones. Locate around and throughout the site as necessary to direct traffic away from
unsafe areas. |If roads need to be blocked off, locate the cones so a vehicle is diverted into a
parking lot or another road without having to backup or turn-a-round at the cones.

Wooden Barricades: Locate around and throughout the site as necessary to direct traffic away
from unsafe areas. |If roads need to be blocked off, locate the cones so a vehicle is diverted into
aparking lot or another road without having to backup or turn-a-round at the cones.

Security Personnel: Station near the construction area and/or the equipment so the person(s)
may notice someone approaching too close for safety or security reasons.

OPEN EXCAVATIONS

Isolated Excavations. Applies when the construction area cannot be surrounded by Temporary
Chain Link Fence.
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3.6

3.7

1 For excavations less than 12 inches deep, surround the excavation with barricade tape
before leaving the site.

2. For excavations less than 24 inches deep but greater than or equal to 12 inches deep,
surround the excavation with plastic safety fence before leaving the site.

3. For excavations 24 inches deep or greater, surround with temporary chain link fence
before leaving the site.

Large Excavated Areas. Applies when the construction area cannot be surrounded by
Temporary Chain Link Fence.

1. Surround entire excavated area with temporary chain link fence before leaving the site.
ASPHALT
Schedule placing asphalt so it may be sufficiently cool before the end of the working day.

Locate traffic cones or barricades at each access to the asphalt until it has hardened sufficiently
to apply the striping.

PORTLAND CEMENT CONCRETE

Schedule placing concrete to the early morning so it may become sufficiently hard, resistant to
imprinting, before the end of the working day.

Surround all fresh concrete pours with plastic safety fence for at least two days after placing the
concrete to restrict pedestrian access on the new concrete.

Locate traffic cones around mncrete with nearby vehicle access for at least seven days after
placing the concrete to restrict vehicular access on the new concrete.

Starting at the end of the work day, station security personnel near the concrete until it has
sufficiently hardened.

UTILITIES

Do not leave utility trenches open at the end of the day. Schedule the installation so the portion
of utility installed may be covered as required per the Contract Documents. The portion of the
trench at the end of the utility line installed may remain open and shall be treated as an isolated
excavation.

Restrict access into stockpiled pipe greater than 8 inches in diameter using either plastic safety
fence or temporary chain link fence. If plastic safety fence is used, secure the fence to the pipe
or completely wrap the stockpile so the fence can be fastened to itself.

Wrap all valves, hydrants, and other waterline appurtenances above grade or stockpiled on site
with cloth or atarp at the end of the working day.

WEEKENDSAND HOLIDAYS
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SECTION 01741 CONOTRUCTIONACTIVITIESIN A PUBLIC PARK

A. Secure al vehicles, construction equipment, stockpiles, and other items relating to the
construction using temporary chain link fences, plastic safety fences, chains and locks.
Remove al keys, including safety keys, from vehicles and equipment.

B. Install the temporary chain link fence around the construction area and excavations ensuring the
gates are adequately locked. Provide Chesterfield County Department of Parks and Recreation
with akey, or combination, to the lock.

C. Place signs and traffic cones near the construction area re-directing the traffic as necessary.

END OF SECTION 01141
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SECTION 01200 - PROJECT MEETINGS # 10583

1.0

1.2

1.3

2.0
2.1

2.2

23

GENERAL

A. Work Included: To enable orderly review during progress of the work, and to provide for systematic discussion
of problems, the Owner's Representative will conduct project meetings throughout the construction period as
required by the work.

B. Related Work:: The Contractor's relations with his sub-Contractors and material suppliers, and discussions
relative thereto, are the Contractor's responsibility and normally are not part of project meetings content.

QUALITY ASSURANCE:

For those persons designated by the Contractor to attend and participate in project meetings, provide required
authority to commit the Contractor to solutions agreed upon in the project meetings.

SUBMITTALS:

A. Agenda Items: To the maximum extent practicable, advise the Owner's Representative at least 24 hours in
advance of the project meetings regarding items to be placed on the agenda.
B. Minutes:

1. The Owner's Representative will compile minutes of each project meeting, and will furnish one (1) copy to
all attendees.
2. Recipients of copies may make and distribute such other copies as they wish.

EXECUTION
MEETING SCHEDULE:

A. Except as noted below for the Pre-Construction Meeting, project meetings will be held as required by the
Owner's Representative.

B. Coordinate as necessary to establish mutually acceptable schedule for meetings at the convenience of the
Owner.

MEETING LOCATION:

The Owner shall establish the meeting location. To the maximum extent practicable, meetings will be held at the job
site.

PRE-CONSTRUCTION MEETING:

A. Pre-Construction Meeting will be scheduled to be held no later than 15 working days after the Owner has issued
the Notice to Proceed.

1.  Provide attendance by an authorized representative of the Contractor and major sub-Contractors.
2. The Owner's Representative will advise other interested parties, and request their attendance.

B. Minimum Agenda: Data will be distributed and discussed on at least the following items.

1.  Organizational arrangement of Contractor's forces and personnel, and those of sub-Contractors, material
suppliers, and the Owner's Representative.

2. Channels and procedures for communication.

3. Construction schedule, including sequence of critical work.

4.  Contract Documents, including distribution of required copies or original Documents and revisions.
5. Processing of shop drawings and other data submitted to the Owner's Representative for review.
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SECTION 01200 - PROJECT MEETINGS # 10583

6.  Processing of bulletins, field decisions, and change orders.
7. Rules and regulations governing performance of the work
8. Procedures for safety and first aid, security, quality control, housekeeping, and related matters.

C. Pre-Construction Conference Format:

The format of the agenda for the Pre-Construction Conference shall generally be as on the following pages:
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SECTION 01200 - PROJECT MEETINGS # 10583

PRE-CONSTRUCTION CONFERENCE FORMAT

PRE-CONSTRUCTION CONFERENCE FOR

OWNER:
PROJECT: JOB ORDER NO.:
LOCATION:
COM. NO.: TIME: DATE:
AGENDA AND MINUTES
1. GENERAL
a. Introductions and Registrations of Attendees (sign attached sheet)
b. Conference Format and Agenda
c. Agreement, Performance and Payment Bonds and Insurance
d. Notice to Proceed
e. Responsibilities of Owner, Contractor, A/E, and Owner's Inspector

2. PROJECT COMMUNICATION AND CORRESPONDENCE
a. With Contractor:

Field Superintendent will be:
OFFICE FIELD EMERGENCY

Company:
Street:
P.O. Box:
Zip:
Attention:
Telephone:

b.  With Architect/Engineer:

Project Architect/Engineer will be:

OFFICE FIELD EMERGENCY

Company:
Street:
P.O. Box:
Zip:
Attention:
Telephone:
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(1) For questions, information, etc., Attention:

In the absence of Mr. , if necessary, contact first
and second

(2) For shop drawings and other submittals, use

(3) Discuss submittals and other points on shop drawings, samples, test data, brochures and other
submittals.

c. With Owner:

Inspector will be
Agency Coordinator will be
Other

Project Manager will be

(1) Copies of correspondence
(2) Through Owner's Inspector and A/E
(3) Project Identification

d.  With material suppliers and subcontractors
e. Other

3. SCHEDULE, ESTIMATES, CHANGE ORDERS AND TIME EXTENSIONS

a. Project Schedule: CPM, bar chart, other

b. Schedule of Values (Lump Sum Breakdown) No mobilization shall be paid as a schedule of value item on
unsecured contracts.

c. Monthly requests for payment

(1) Closing date

(2) Format

(3) Preliminary approval by Owner's Inspector and A/E; copy to Agency Coordinator
(4) Work done and materials on hand

(5) Place and projection of materials on hand

(6) Conformance to schedule

d. List of subcontractors and major suppliers
e. Change Orders

(1) Request for Proposal and Response (To be initiated by the Project Manager)
(2) Acceptance by A/E and Owner

(3) Change Order execution by Contractor, A/E and Owner

(4) Time extension, if any

(5) Not official until fully approved by Contractor and Owner

4.  CONSTRUCTION

a. Manner of conducting the work
b. Construction plant area
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(1) On-site

(2) Off-site

(3) Borrow and Spoil
(4) Disposal of wastes

Project sign(s)

Temporary facilities

Traffic maintenance
Safety--public, on-site, personnel
Layout of the work

@ e a0

(1) Surveys, site and grading
(2) Control

h. Contractor's Quality Control Plan and Owner's Quality Assurance Plan

(1) Tests - concrete and soils

(2) Certificates - mfg.

(3) Construction quality - i.e., line, grade, forms, fencing
(4) Notice, prior to concrete pours or filling operations

i.  Special notice
j.  Building demolition

5. PROJECT CLOSE OUT

Final cleanup

Guarantees

Punch lists and final inspections

Final payment and required forms

As-built drawings

Assessment of Roles in Construction Project
Other

e A ow

6. ADDED COMMENTS BY OWNER

7.  ADDED COMMENTS BY CONTRACTOR

8. ADDED COMMENTS BY PRINCIPAL SUBCONTRACTORS
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9.  ADDED COMMENTS BY FEDERAL OR STATE AGENCIES

24 PROJECT MEETINGS:

A. Attendance:

1.  To the maximum extent practicable the same person or persons shall represent the Contractor at the
project meetings throughout progress of the work.

2. Sub-Contractors, material suppliers, and others may be invited to attend those project meetings in
which their aspect of the work is involved.

B. Minimum Agenda:

—

Review, revise as necessary, and approve minutes of previous meetings.

2. Review progress of the work since last meeting, including status of submittals for approval and
payment request.

Identify problems which impede planned progress.

Develop corrective measures and procedures to regain planned schedule.

5. Complete other current business.

W

C. Revisions to Minutes:

1. Unless published minutes are challenged in writing prior to the next regularly scheduled progress
meeting, they will be accepted as properly stating the activities and decisions of the meeting.

2. Persons challenging published minutes shall reproduce and distribute copies of the challenge to all
indicated recipients of the particular set of minutes.

3. Challenge to minutes shall be settled as priority portion of "old business" at the next regularly
scheduled meeting.

END OF SECTION
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1.0 GENERAL

A. Provide initial projected construction schedules for entire work, revise monthly. Coordinate schedules of all
major sub-contractors.

B. Submit updated schedule with each Application for Payment showing actual progress and projected
progress to completion date.

1. FORM OF SCHEDULES:

A. Prepare in form of horizontal bar chart.
1. Provide separate horizontal bar column for each trade or operation.
2. Order: Table of Contents for Project Manual.

3. Identify each column:

a. By major specification section number.
b. By distinct graphic delineation.

4. Horizontal time scale: Identify year, month and first workday of each week.
5. Scale and spacing: Allow space for updating.

B. Sheet Size: Minimum 8-1/2" x 14".

1.2 CONTENT OF SCHEDULES:

A. Provide complete sequence of construction by activity.
1. Shop Drawings, Product Data and Samples:

a. Submittal dates of long lead and critical path items.
b. Dates reviewed copies will be required to maintain schedule.

2. Product procurement and delivery dates.
3. Dates for beginning, and completion of, each element of construction.

B. Identify work by logically grouped activities.
C. Show projected percentage of completion for each item of work as of first day of each month.

1.3 SUBMITTALS:

A. Submit initial schedules within 14 days after date of Notice to Proceed or by Preconstruction Conference.

1.  Owner's Representative will review schedules and return reviewed copy within 7 days after receipt.
2. Ifrequired, resubmit within seven days after return of reviewed copy.

B. Submit monthly updated schedules accurately depicting progress to first day of each month.

C. Submit five prints.

END OF SECTION
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1.0 GENERAL
A. Work Included:

1.  Wherever possible throughout the Contract Documents, the minimum acceptable quality of workman-
ship and materials has been defined either by manufacturer's name and catalog number or by reference to
recognized industry standards.

2. To ensure that the specified products are furnished and installed in accordance with the design intent,
procedures have been established for advance submittal of design data and for its review and return by the
Architect.

B. Related Work Described Elsewhere: Individual submittals required are noted in pertinent Sections of these
Specifications.

C. Make all submittals of Product Data, Samples and other similar items, in strict accordance with the provisions
of this Section of these Specifications.

D. Any fabrication, installation, or use of any materials and products before the return of approved submittals shall
be at the risk of the Contractor.

E. Designate in the Construction Schedule, dates for submission and review time for Product Data and
Samples, which will be needed for each product.

1.1 PRODUCT DATA:

A. Manufacturer's Standard Schematic Drawings:

1. Modify drawings to delete information which is not applicable to Project.
2. Supplement standard information to provide additional information applicable to Project.

B. Manufacturer's catalog sheets, brochures, diagrams, schedules, performance charts, illustrations and other
standard descriptive data.

1. Clearly mark each copy to identify pertinent materials, products or models.
2. Show performance characteristics and capacities.

C. Number of Copies Required: Submit the number of copies which are required to be returned plus two copies
which will be retained by the Owner's Representative.

1.2 SAMPLES:

A. Physical examples to illustrate materials, equipment or workmanship, and to establish standards by which
completed work is judged.
B. Office Supplies: Of sufficient size and quantity to clearly illustrate:

1. Functional characteristics of product or material, with integrally related parts and attachment devices.
2. Full range of color samples.

C. Number of Samples Required: Submit all Samples in the quantity which is required to be returned plus one
which will be retained by the Owner's Representative.

1.3 SUBMISSION REQUIREMENTS:

A. General:
1. Make all submittals in advance of scheduled dates for installation to permit all required time for mail
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deliveries, review of at least 8 working days for Owner's Representative, for discussions with Owner and
securing necessary approvals, for possible revision and re-submittals, and for policy orders and securing
timely delivery.

2. Consecutively number all submittals.

B. Delays: Costs of delays occasioned by tardiness of submittals will be back charged as necessary and shall not
be borne by the Owner.

C. Accompany Submittals with Transmittal Letter, in Duplicate, Containing:

Date.

Project title and number.

Contractor's name and address.

The number of each product data and sample submitted.
Notification of deviations from contract documents.
Other pertinent data.

Sl S e

D. Submittals Shall Include:

—

Date and revision dates.
2. Project title and number.
3. The names of:

Owner's Representative.
Contractor.

Sub-Contractor.

Supplier.

Manufacturer.

Separate details when pertinent.

mo a0 o

Identification of product or material.

Relation to adjacent structure or materials.

Field dimensions, clearly identified as such.

Specification Section number.

Applicable standards, such as ASTM number or Federal Specification.

A blank space, 4" x 3", for the Architect's stamp.

Identification of deviations from Contract Documents.

Contractor's stamp, initialed or signed, certifying to review of submittal, verification of field
measurements and compliance with Contract Documents.

mE0 0k

— O

E. Grouping of Submittals:

1. Unless otherwise specifically permitted by the Owner's Representative, make all submittals in groups
containing all associated items.

2. The Owner's Representative may reject partial submittals as not complying with the provisions of the
Contract Document.

1.6 RE-SUBMISSION REQUIREMENTS:

Product Data and Samples:
1. Revise initial submittal as required and resubmit as specified.
2. Indicate on drawings any changes which have been made other than those requested by the Owner's
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SECTION 01340 - PRODUCT DATA AND SAMPLES #10583

Representative.

1.7 DISTRIBUTION OF SUBMITTALS AFTER REVIEW:

Distribute Copies of Product Data which carry Architect's Stamp, to:

Contractor's file.

Project site file.

Record documents file.
Other prime Contractors.
Sub-Contractors.
Supplier.

Fabricator.

Nk wd =

1.8 ARCHITECT'S DUTIES:

A. Review submittals with reasonable promptness.
B. Review for:

1. Design concept of project.
2. Information given in Contract Documents.

Review of separate item does not constitute review of an assembly in which item functions.
Affix stamp and initials or signature certifying to review of submittal.
Return submittals to Contractor for distribution.

monO

END OF SECTION
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SECTION 01370 - SCHEDULE OF VALUES # 10583

1.0 GENERAL
A. Submit to the Owner's Representative a Schedule of Values, at same time Construction Schedule is submitted.
B. Payment for materials stored on site will be limited to those materials listed in Schedule of Unit Material

Values.

1.1  FORM OF SUBMITTAL:

A. Submit typewritten Schedule of Values.
B. Use Table of Contents of this specification as basis for format for listing costs of work.
C. Identify each line item with number and title as listed in Table of Contents of this specification.

1.2  PREPARING SCHEDULE OF VALUES:

A. Itemize separate line item cost for each of the following general cost items:

Performance and Payment Bonds.

Field Supervision and Engineering.

Temporary job trailer, telephone and fax machine.

Submittals, Shop Drawings and Operation and Maintenance Manuals.

el S

Itemize separate line item cost for work required by each Section of this specification.

For each line item which has installed value of more than $10,000 break down costs to list major products or
operations under each item or as minimum cost of labor and materials.

D. Round off figures to nearest dollar.

E. Make sum of total costs of all items listed in schedule equal to total Contract Sum.

0w

1.3 PREPARING SCHEDULE OF UNIT MATERIAL VALUES:

A. Submit separate schedule of unit prices for materials to be stored on which progress payments will be made.

B. Make form of submittal parallel to Schedule of Values, with each line item identified same as line item in
Schedule of Values.

C. Include in unit prices only:

1. Cost of material.
2. Delivery and unloading at site.
3. Sales taxes.

D. Make sure that unit prices multiplied by quantities given equal material cost of that item in Schedule of Values.

14 REVIEW AND RE-SUBMITTAL:

A. After review by Owner's Representative, revise and re-submit schedule (and Schedule of Material Values) as
required.
B. Resubmit revised schedule in same manner.

END OF SECTION
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SECTION 01400 - INSPECTIONS, TESTS, SCHEDULES AND REPORTS # 10583

1.0
1.1

1.2

2.0

3.0

GENERAL
SCOPE:

A.

Work Included: Perform all work necessary and required for the construction of the project as indicated. Such
work includes but is not limited to the following:

1. Reference specifications and standards.
2. Inspections and tests.

3. Schedules and reports.

Related Work in Other Sections: The following item of associated work is included in another section of these
specifications:

Tests specifically required in other sections.

REFERENCE SPECIFICATIONS OR STANDARDS:

A. Various standards, technical data, and specifications are incorporated in the technical sections of these specifi-
cations by reference. In all such instances the reference shall indicate the latest edition including amendment or
revision in effect as of that date, unless a specific issue is identified otherwise. At least one copy of all
referenced specifications, technical data, and standards shall be maintained in good condition on the site and
shall be available to all trades and to the Owner and his representatives throughout the construction period.

B. Inthe event that referenced specifications, technical data or standards contain general requirements in conflict
with the General or Supplementary General Conditions, or the scope of work of individual sections of these
specifications, the provisions of these specifications shall govern.

C. A partial list of organizations publishing specifications, technical data, or standards normally referenced
in technical sections of these specifications, together with the official abbreviation therefore, follows:

Abbrev.* Organization

ACI American Concrete Institute

AlA American Institute of Architects

AISC American Institute of Steel Construction

AISI American Iron and Steel Institute

ANSI American National Standards Institute, Inc.

ASTM American Society for Testing and Materials

NAAMM National Association of Architectural Metal Manufacturers
NBFU National Board of Fire Underwriters

NEC National Electric Code of NBFU

NEMA National Electrical Manufacturers' Association

NFPA National Fire Protection Association

SSPC Structural Steel Painting Council

UL Underwriters' Laboratories, Inc.

VDOT Virginia Department of Transportation

AASHTO American Association of State Highways and Transportation

* References to other organizations are included in some other sections of the specifications.

PRODUCTS:

(Not Applicable)

EXECUTION:

Ecoff Elementary School Athletic Fields -Drive & Parking 01400-1 Resource Planners, Inc.



SECTION 01400 - INSPECTIONS, TESTS, SCHEDULES AND REPORTS # 10583

3.1

INSPECTIONS, TESTS AND EXPEDITING:

A.

The Owner, the Contract Administrator and his representatives, or either alone, shall be allowed access to the
Contractor's shops and those of the Contractor's suppliers to observe the work and workmanship and to obtain
desired information. The Contractor shall furnish to the Owner's representative, if so requested, at no additional
cost, shop and mill test reports when specified. The Contractor shall inform the Owner's Representative of
progress of the work and shall give the Owner's Representative ample advance notice of appropriate times for
inspections and tests. Specified tests many be observed by the Owner and may be subject to his approval.
When specific inspections or tests are required, the work involved shall not proceed beyond that point until the
Owner has made or waived such inspections or tests.
When State codes or laws require approval or inspection of the drawings or equipment before installation or
operation, it shall be the Contractor's responsibility to obtain such approval and to submit one signed original
and three copies of the approval for the Owner's records.
The Owner has the right to inspect any material or equipment at any stage of development or fabrication. Such
inspection will not release the Contractor from responsibility or liability with respect to such material or
equipment, or with respect to conforming with the requirements of the Contract Documents.
The Owner will retain and pay an independent testing laboratory, to perform the following inspections,
testing, engineering, and associated services, as required by other sections of the specifications. These
tests performed will be used to verify that the work conforms to the requirements of the specifications.
Such tests are not intended to provide the Contractor with the information required by him for the
proper execution of the work and their performance shall not relieve the Contractor of the necessity to
perform his own tests for that purpose.

1. Laboratory Tests: The Contractor shall furnish all sample materials required for tests and shall deliver
same without charge to the Testing Laboratory or other designated agency when and where directed by
them.

2. Soils: Inspect and test excavations, type of material, placement, and compaction of fills.

Aggregates: Inspect type, placement and compaction of crushed stone fills.

4. Concrete:

W

Inspect forms and reinforcement.

Inspect placement.

Witness Contractor's slump tests and making of cylinder samples.
Perform seven (7) and twenty-eight (28) day tests on specimen cylinders.

ao o

5. Reports: Prepare inspection and test reports and forward three copies to each of the Contract
Administrators.

6. Miscellaneous: Perform any additional inspections or tests required by the legal authorities having
jurisdiction.

7. The cost of retesting due to deficient workmanship or materials shall be paid by the Contractor.

When the Contractor's work will require inspection or testing, the Contractor shall notify the Owner three days
in advance of such required tests or inspections. The Contractor shall cooperate with the testing laboratory's
representatives by giving ample notice of the time, locations, and extent of work to be inspected or tested, by
performing concrete slump tests, preparing concrete and other samples as instructed, and by providing
necessary facilities at the project site or in the shop for the testing agency.

Failure of any material to pass the specified tests will be sufficient cause for refusal to consider, under this
Contract, any further samples of the same brand or make of that material.

Test samples, as the Owner may deem necessary, will be procured from the various materials or equipment
delivered by the Contractor for use in the work. If any of these test samples fail to meet the specification
requirements, any previous approval will be withdrawn and such materials or equipment shall be subject to
removal and replacement by the Contractor with materials or equipment meeting the specification requirements,
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SECTION 01400 - INSPECTIONS, TESTS, SCHEDULES AND REPORTS # 10583

or, at the discretion of the Owner, the defective materials or equipment may be permitted to remain in place
subject to a proper adjustment of the contract price.

END OF SECTION
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SECTION 01500 - CONSTRUCTION FACILITIES AND TEMPORARY CONTROLS #10583

1.0

1.1

1.2

1.3

1.4

1.5

GENERAL

A. Work Included: Temporary construction facilities and controls required for this work include, but are not
necessarily limited to:

Temporary utilities such as water and electricity;
Storage sheds;

Sanitary facilities;

Enclosures such as tarpaulins, barricades, and canopies;
Temporary heat, storage and coverings;

Temporary Telephone.

Al S

B. Related Work Described Elsewhere:

Compliance with Safety Regulations: Compliance with all requirements of pertinent regulations is described in
the General Conditions of the Contract.

PRODUCT HANDLING:

A. Protection: Use all means necessary to maintain temporary facilities and controls in proper and safe condition
throughout progress of the work.

B. Replacement: In the event of loss or damage, immediately make all repairs and replacements necessary to the
approval of the Owner's Representative and at no additional cost to the Owner.

TEMPORARY UTILITIES:

A. General: Obtain and pay all cost for all water and electricity required for the performance of the work.

B. Temporary Piping: Furnish and install all necessary temporary piping and, upon completion of the work,
remove and dispose of all such temporary piping.

C. Temporary Electricity:

1. Furnish and install all necessary temporary wiring and associated equipment.

2. Furnish and install area distribution boxes so located that the individual trades may use their own
construction-type extension cords to obtain proper power and artificial lighting at all points where required
by inspectors and for safety.

SANITARY FACILITIES:

Furnish and install all required temporary toilet buildings with sanitary toilets for use by all personnel. Comply with
all minimum requirements of all public agencies having jurisdiction. Maintain in a sanitary condition at all times.

ENCLOSURES:

Furnish, install and maintain for the duration of construction required scaffolds, tarpaulins, barricades, canopies,
warning signs, steps, bridges, platforms, and other temporary construction necessary for proper completion of the
work in compliance with all pertinent safety and other regulations.

TEMPORARY COVERINGS:

Finished surfaces, including factory-finished and job finished items shall be clean and not marred upon delivery of
facility to Owner. Contractor shall without extra compensation, refinish such where surfaces prove to have been
inadequately protected, and are damaged.
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1.6 TEMPORARY TELEPHONE:

Contractor shall maintain at his own expense, a job telephone for duration of the Contract. Both local and long-
distance calls shall be paid for by the Contractor. It shall be the Contractor's responsibility to collect for any long-

distance calls made by persons other than those in his own organization.

1.7 REMOVAL:

Maintain all temporary facilities and controls as long as needed for the safe and proper completion of the work.
Remove and dispose of all such temporary facilities and controls as rapidly as progress of the work will permit or as

directed by the Owner's Representative.

END OF SECTION
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SECTION 01630 - SUBSTITUTIONS AND PRODUCT OPTIONS #10583

1.0 GENERAL

A. OWNER'S REPRESENTATIVE'S APPROVAL REQUIRED:

1. The Contract is based on the materials, equipment, and methods described in the Contract Documents.

2. The Owner's Representative will consider proposals for substitution of materials, equipment, and methods
only when such proposals are accompanied by full and complete technical data and all other information
required by the Owner's Representative to evaluate the proposed substitution.

B. "OR EQUAL":

1. Where the phrase "or equal" or "or approved equal" occurs in the Contract Documents, do not assume that
material, equipment, or methods will be approved as equal by the Owner's Representative unless the item
has been specifically approved for this work by the Owner's Representative.

2. The decision of the Owner's Representative shall be final.

C. AVAILABILITY OF SPECIFIED ITEMS:

1. Verify prior to Bidding that all specified items will be available in time for installation during orderly and
timely progress of the work.

2. Inthe event specified item or items will not be so available, so notify the Owner's Representative [5] days
prior to receipt of Bids.

3. Costs of delays because of non-availability of specified items, when such delays could have been avoided
by the Contractor, will be back charged as necessary and shall not be borne by the Owner.

1.1  CONTRACTOR'S OPTIONS:

A. Forproducts specified only by reference standards, select any product meeting standards, by any manufacturer.

B. For products specified by naming several products or manufacturers, select any product and manufacturer
named.

C. For products specified by naming one or more products, but indicating the option of selecting equivalent
products by stating "or equal" or "or approved equal" after specified product, Contractor must submit request,
as required for substitution, for any product not specifically named.

1.2 SUBSTITUTIONS:

A. During Bidding, Owner's Representative will consider written requests from prime bidders for substitutions,
received at least five days prior to bid date. Unless otherwise stated in other sections, requests after that
time will not be considered.

B. Within thirty days after date of Contract, Owner's Representative will consider formal requests from Contractor
for substitution of products in place of those specified.

C. Submit five copies of request for substitution. Include in request:

1. Complete data substantiating compliance of proposed substitution with Contract Documents.
2. For products:

a. Product identification, including manufacturer's name and address.
b. Manufacturer's literature

(1) Product description
(2) Performance and test data
(3) Reference standards
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c. Samples.
d. Name and address of similar projects on which product was used, and date of installation.

3.  For construction methods:

a. Detailed description of proposed method.
b. Drawings illustrating methods.

Itemized comparison of proposed substitution with product or method specified.

Data relating to changes in construction schedule.

Relation to separate contracts.

Accurate cost data on proposed substitution in comparison with product or method specified.

Nowne

D. In making request for substitution, Bidder/Contractor represents:

1. He has personally investigated proposed product or method, and determined that it is equal or superior in
all respects to that specified.

2. He will provide the same guarantee for substitution as for product or method specified.

3. He will coordinate installation of accepted substitution into work, making such changes as may be
required for work to be complete in all respects.

4. He waives all claims for additional costs related to substitution which consequently becomes apparent.

5. Cost data is complete and includes all related costs under his contract, but excludes:

a. Cost under separate contracts.
b. Owner's Representative's redesign.

E. Substitutions will not be considered if:
1. They are indicated or implied in Shop Drawings or Project Data submitted without formal request
submitted in accordance with Section 01340, Product Data and Samples.

2. Acceptance will require substantial revision of Contract Documents.

F. The cost of any change, either in construction and/or research, and design by the Architect, necessary to
accommodate any substitution, will be borne by the Contractor, in full.

END OF SECTION
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SECTION 01640 - PRODUCT HANDLING #10583

1.0 GENERAL
1.1 DESCRIPTION:

A. Work Included: Protect products scheduled for use in the Work by means including, but not necessarily limited to,
those described in this section.

B. Related Work: Additional procedures also may be prescribed in other sections of these specifications and the
"General Conditions."

1.2 QUALITY ASSURANCE:

Include within the Contractor's quality assurance program such procedures as are required to assure full protection of
work and materials.

1.3 MANUFACTURER'S RECOMMENDATIONS:

Except as otherwise approved by the A/E, determine and comply with the manufacturer's recommendations on
product handling, storage and protection.

1.4 PACKAGING:
A. Deliver products to the job site in the manufacturer's original container, with labels intact and legible.
1. Maintain packed materials with seals unbroken and labels intact until time of use.
2. Promptly remove damaged material and unsuitable items from the job site, and promptly replace with material

meeting the specified requirements, at no additional cost to the Owner.

B. The A/E may reject as non-complying such material and products that do not bear identification satisfactory to the
A/E as to manufacturer, grade, quality, and other pertinent information.

1.5 PROTECTION:

A. Protect finished surfaces, including jams and soffits of opening used as passageways, through which equipment
and materials are handled.

B. Provide protection for finished floor surfaces in all areas prior to allowing equipment or materials to be moved
over such surfaces.

C. Maintain finished surfaces clean, unmarred, and suitably protected until the work is accepted by the Owner.

1.6 REPAIRS AND REPLACEMENTS:

A. In the event of damage, promptly make replacements and repairs to the approval of the A/E and at no additional
cost to the Owner.

B. Additional time required to secure replacements and to make repairs will not be considered by the A/E to justify an
extension in the contract time of completion.

1.7 DELIVERY AND STORAGE:

The Contractor shall be responsible for making all arrangements for the delivery, unloading, receiving, and storage of
materials. The Owner shall not assume any responsibility for receiving, storage or unloading of shipments.

END OF SECTION
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SECTION 01701 - CONTRACT CLOSE-OUT #10583

1.0
1.1

1.2

1.3

1.4

1.5

GENERAL
GUARANTEE AND BONDS:

Before date scheduled for final inspection of the work the Contractor shall secure Certificates of Inspection,
Guarantees and Bonds covering the items and work specified and of all substitutions and deliver all Certificates,
Guarantees, and Bonds to the Owner's Representative. All data shall be submitted in duplicate.

MAINTENANCE AND OPERATIONAL MANUALS:

Submit complete manual for all systems incorporated into the work, in duplicate. Requirements for this
contract: Plant material maintenance and care procedures for the warranty period.

PREPARATION OF PUNCH LIST:

A. When the project is substantially complete, the Contractor shall notify the Owner's Representative in writing.
The Owner's Representative shall then make a detailed observation of the entire project and prepare an itemized
punch list of all work remaining to be completed, items missing and all work and materials that are defective
and to be replaced.

B. This punch list will then be submitted to the Contractor for necessary action.

C. The omission of any item on the punch list shall not relieve the Contractor of his responsibility for the item,
under terms of the Contract.

FINAL INSPECTION:

The Contractor, after having completed all items and work noted in the punch list will then notify the Owner's
Representative, in writing, that the work has been completed and the project is then ready for final inspection. All
items and work as listed will then be reinspected and comment or final approval will be made at that time.

RELEASE OF LIENS:

Prior to release of final payment or reduction of percentage of retainage the Contractor shall submit to the Owner's
Representative in duplicate and properly executed, a release of liens per General Conditions and Amendments.

END OF SECTION
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SECTION 01710 - CLEANING #10583

1.0
1.1

1.2

2.0
2.1

2.2

3.0
3.1

3.2

GENERAL

DESCRIPTION:

A.  Work Included: Throughout the construction period, maintain the project in a standard of cleanliness as
described in this section.

B.  Related Work: In addition to standards described in this section, comply with the requirements for cleaning
as described in pertinent other sections of these specifications and the "General Conditions."

QUALITY ASSURANCE:

A.  Conduct daily inspection, and more often if necessary, to verify that requirements for cleanliness are being
met.

B.  In addition to the standards described in this section, comply with pertinent requirements of government

agencies having jurisdiction.

PRODUCTS
CLEANING MATERIALS AND EQUIPMENT:

Provide required personnel, equipment, and materials needed to maintain the specified standard of cleanliness.

COMPATIBILITY:

Use only cleaning materials and equipment which are compatible with the surface being cleaned, as recommended
by the manufacturer of the material.

EXECUTION
PROGRESS CLEANING:

A. General:

1.

Retain stored items in an orderly arrangement allowing maximum access, not impeding traffic or
drainage, and providing required protection of materials.

2. Do not allow accumulation of scraps, debris, waste material, and other items not required for
construction of this work.
3. At least once per week, and more often if necessary, completely remove all scraps, debris, and waste
materials from the job site.
4. Provide adequate storage for all items awaiting removal from the job site, observing requirements for
fire protection, and protection of the environment.
B Site:
1. Weekly, and more often if necessary, inspect the site and pick up all scraps, debris, and waste
material. Remove such items to the place designated for their storage.
2. Maintain the site in a neat and orderly condition at all times.
FINAL CLEANING:

A.  "Clean," for the purpose of this article, and except as may be specifically provided otherwise, shall be
interpreted as meaning the level of cleanliness generally provided by skilled cleaners using commercial
quality building maintenance equipment and materials.

Ecoff Elementary School Athletic Fields -Drive & Parking 01710-1 Resource Planners, Inc.



SECTION 01710 - CLEANING #10583

B.  Prior to completion of the work, remove from the job site all tools, surplus materials, equipment, scraps,
debris, and waste. Conduct final progress cleaning as described in Article 3.1 above.
C.  Schedule final cleaning as approved by the A/E to enable the Owner to accept a completely clean work.

33 CLEANING DURING OWNER'S OCCUPANCY:

Should the Owner occupy the work or any portion thereof prior to its completion by the Contractor and
acceptance by the Owner, responsibilities for interim and final cleaning shall remain the responsibility of the
Contractor for that portion of the work not occupied by the Owner.

END OF SECTION
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SECTION 01720 - PROJECT RECORD DOCUMENTS #10583

1.
1.

0 GENERAL
1 MAINTENANCE OF DOCUMENTS:

A. Maintain at project site, one copy of the following:

Nk W=

Contract Drawings
Specifications

Addenda

Reviewed Submittals

Change Orders

Other Modifications to Contract
Field Test Records

B. Label each document "Project Record".

C. Maintain documents in clean, dry, legible condition. Store documents in approved location, apart from docu-
ments used for construction. Do not use record documents for construction purposes.

D. Make documents available at all times for inspection by Owner's Representative.

1.2 RECORDING:

A. Keep record documents current.
B. Do not permanently conceal any work until required information has been recorded.
C. Record Drawings shall be legibly marked with pen to record actual construction:

L.

2.

3.
4,
5

Horizontal and vertical location of underground utilities and appurtenances referenced to permanent
surface improvements.

Location of internal utilities and appurtenances concealed in construction referenced to visible and
accessible features of structure.

Depth of footings.

Changes made by change order, field order, or supplemental instructions.

Details not on original contract drawings.

D. Specifications and Addenda shall be legibly marked up by section to record:

1.

2.
3

Manufacturer, trade name, catalog number, and supplier of each product and item of equipment actually
installed.

Changes made by change order, field order, or supplemental instructions.

Other matters not originally specified.

1.3 SUBMITTAL:

A. At completion of the project, deliver Record Documents to Owner's representative.
B. Accompany submittal with transmittal letter containing:

AW

Date

Project title and number

Contractor's name and address

Title and number of each Record Document

Certification that each document as submitted is complete and accurate
Signature of Contractor or his authorized representative

END OF SECTION
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SECTION 01730 - OPERATION AND MAINTENANCE DATA #10583

1.0
1.1

1.2

1.3

2.0
2.1

GENERAL
DESCRIPTION:

A. Work Included:
To aid the continued instruction of operating and maintenance personnel, and to provide a positive source of
information regarding the products incorporated into the work, furnish and deliver the data described in this
section and in pertinent other sections of these specifications.

B. Related Work:

Required contents of submittals also may be amplified in pertinent other sections of these specifications and
the "General Conditions."

QUALITY ASSURANCE:

In preparing data required by this section, use only personnel who are thoroughly trained and experienced in the
operation and maintenance of the described items, completely familiar with the requirements of this section, and
skilled communicating the essential data.

SUBMITTALS:

Unless otherwise directed in other sections, or in writing by the A/E, submit three copies of the final manual to the
A/E for approval prior to indoctrination of operation and maintenance personnel.

PRODUCTS
INSTRUCTION MANUALS:

A. Where instruction manuals are required to be submitted under other sections of these specifications, prepare in
accordance with the provisions of this section.

B. Format:
1. Size: 8-1/2" X 11"
2. Paper: White bond, at least 20 1b weight.
3. Text: Typed (Hand printed or written is not acceptable)
4. Drawings: 11" X 8 " preferable; bind in with text; foldouts are acceptable; larger drawings are acceptable

if folded to fit within the manual and provide a drawing pocket inside rear cover or bind in with text.

5. Fly Sheets: Separate each portion of the manual with neatly prepared Fly Sheets or tabbed index sheets
briefly describing the contents of the ensuing portion. Fly Sheets or index tabs may be in color.

6. Binding: Use heavy-duty plastic covers with binding mechanism concealed inside the manual; 3-ring
binders or GBC binding is acceptable. All binding is subject to the A/E's approval.

C. Provide front and back covers for each manual, using durable plastic material approved by the A/E, and clearly
identified on the front cover with at least the following information:
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OPERATING AND MAINTENANCE INSTRUCTIONS

FOR
(Item/system name and description)

(Name and address of Contractor and sub-Contractor)
(General subject of this manual)

(name and address of A/E) (A/E's approval and date approved)

D. Contents:

—

Neatly prepared and typewritten detailed table of contents.

2. Complete instructions regarding operation and maintenance of all equipment involved including

lubrication, disassembly, and reassembly.

Complete nomenclature of all parts of all equipment.

4. Complete nomenclature and part number of all replaceable parts, name and address of nearest vendor, and

all other data pertinent to procurement procedures.

Copy of all guarantees and warranties issued.

6. Manufacturer's bulletin, cuts, and descriptive data, where pertinent, clearly indicating the precise items
included in this installation and deleting, or otherwise clearly indicating, all manufacturers' data with
which this installation is not concerned.

7. Such other data as required in pertinent sections of these specifications.

(98]

hd

3.0 EXECUTION
3.1 INSTRUCTION MANUALS:

A. Final Manuals:
1. Complete the Manuals in strict accordance with the specifications and the A/E's review comments.
2. Provide separate manual for (1) Athletic Lighting, (2) Irrigation System. All other items shall be included
in the General Construction Manual.

B. Revisions:

Following the indoctrination and instruction of operation and maintenance personnel, review all proposed
revisions of the Manual with the A/E.

END OF SECTION
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SECTION 02070 - EROSION AND SEDIMENT CONTROL #10583

1.0 GENERAL
1.1 DESCRIPTION:

Work Included: Erosion and sediment control operations and devices required for this work are indicated on the
drawings and include, but are not necessarily limited to:

Sequence of control devices installation;
Installation of control devices;
Maintenance of control devices;
Temporary forms of stabilization;
Removal of devices and site restoration.

moQwy

1.2 STANDARDS:

The following codes and standards, latest edition, form a part of this specification, to the extent of all pro-visions
applicable to the work required for this project, and as specifically referenced herein.

A. All work shall comply with Virginia Erosion and Sediment Control Handbook, Third Edition (1992) and as
amended by local codes and regulations.

B. VDOT Specifications are those contained in the latest Edition of the Virginia Department of Transportation,
Road and Bridge Specifications.

1.3 PROTECTION:

A. Use all means necessary to protect all materials incorporated into the work of this section before, during and after
installation. In the event of damage, immediately make all repairs and replacements necessary
to the approval of the Owner's representative and at no additional cost to the Owner.

B. Maintain and protect all bench marks, monuments and similar reference points and, if they are displaced or
destroyed by these operations, replace same as directed at no additional cost to the Owner.

1.4 PERMITS:

Certificates, permits and all fees required shall be in accordance with the General and Supplemental Conditions. The
value of the erosion and sediment control work to include maintenance and all seeding of disturbed areas shall be
included in the overall project performance bond.

2.0 PRODUCTS
(Not Applicable)

3.0 EXECUTION
3.1 GENERAL REQUIREMENTS:

A. Notify the Owner's Representative 48 hours before placing any erosion control device.

B. Limit grading to only those areas involved in current construction activities. Limit length of time for exposure of
unprotected graded areas. Permanent or temporary soil stabilization shall be applied to denuded areas within
seven days after final grade is reached on any portion of the site. Temporary soil stabilization shall be applied
within seven days to denuded areas that may not be at final grade but will remain dormant (undisturbed) for
longer than 30 days.
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C.

D.

Sedimentation control devices shall be constructed prior to the commencing of earth movement to prevent
siltation or pollution of areas adjacent to the project. Construction of the devices shall agree with the details
shown on the plan subject to modifications thereof that the Owner's representative deems advisable. They shall

remain in place until all surfaces within the project are stabilized such that siltation will not occur with all areas

upstream of the control devices having vegetation established, or mulch or pavement in place.

The Contractor agrees to hold the Owner or any of its agents harmless from any and all liability or damage that

may arise of a violation of the siltation ordinance and agrees to indemnify them against any loss.

3.2 NARRATIVE:

A. Description: The work of this project involves clearing, grading drainage, paving, water and septic utilities,

B.

C.

E.

F.

seeding and other site work for the construction of ball fields, walks, roads, parking areas, lighting and a
masonry building.

Dates of Construction: The project is scheduled to start in the spring of 1999 and be completely stabilized by the
fall of 1999.

Soil Data: The following soils are shown on the drawings. The extent and descriptions of the soils are based on
information from the Soil Survey of Chesterfield County, Virginia, published by the United States Department of
Agriculture Soil Conservation Service.

82B Kempsville-Bourne complex, 2 to 6 percent slopes

The complex consists of 45% Kempsville sandy loam, 40% Bourne fine sandy loam, and 15% other soils. Itis
found on broad, convex ridge tops. Runoffis medium; the erosion hazard is moderate where soils are disturbed
and exposed. The complex is well-suited suited to farming, typically with a seasonal high water table of 18-32
inches. Drainage, as well as lime and fertilizer applications are often necessary, depending on the crops selected.

92B/C Rumford loamy fine sand, 2 to 6 percent slopes/6 to 12 percent slopes

The series consists of deep, somewhat excessively drained, gently sloping and sloping soils on Coastal Plain
uplands. These soils have a dominantly loamy subsoil and are formed in Coastal Plain sediment. The surface
layer is often dark grayish brown loamy fine sand about 10 inches deep. The subsoil is about 30 inches thick,
consisting of varying friable sandy loams and loamy fine sands. Rumford soils are typically strongly to very
strongly acidic, low in organic matter, and low in natural fertility. Depending on the slope, the series is found on
convex ridge tops and side slopes. Runoff is medium to rapid, increasing with slope and cover. Rumford soils,
if adequately limed and fertilized, are well suited to most locally grown crops.

Tree Protection: Trees to remain within the work areas and along perimeter of construction shall be protected as
required on the Site Plan and the Erosion Control Details and Specifications sheet to prevent soil compaction,
root, trunk and branch injury and/or dismemberment. Tree protection fencing shall be erected no closer to trunks
than that shown on the plans.

Erosion Control Program:

1. Maintain sheet flow storm water patterns during construction and provide sediment trapping devices as
shown on the plans.

2. Temporary stabilization and permanent seeding shall be applied as noted in 3.1, “GENERAL
REQUIREMENTS.” Erosion control devices shall be installed as detailed and specified on the
drawings and in the specifications.

Sediment Control Program:
Control will be exercised through sequence of land disturbing operations, limiting duration of exposure of

unstabilized areas and installation and maintenance of physical control devices coordinated with sequence of
construction. Devices used are shown on the drawings and include, but are not limited to, the following:
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Temporary Gravel Construction Entrance

Silt Fence with Gravel Weirs

Inlet Protection

Culvert Inlet Protection

Sediment Traps

Outlet Protection

Diversion Dikes

Nk wh -

G. Sequence of Land Disturbing Activities: All applicable mechanical controls are to be constructed as the first
item of work. See plan sheets for more detailed sequence of control devices and construction activities.

Temporary Gravel Construction Entrance

Silt Fence with Gravel Weirs prior to clearing and grubbing
Sediment Trap and Diversion Dikes as earthwork proceeds
Inlet and Outlet Protection, including Culvert Inlet Protection.
Rock Check Dams

Nh WD

Retain control devices until final stabilization of all areas or as directed by Owner's Representative.

H. Maintenance Program: All control measures are to be inspected daily by the site superintendent or his
representative. Any damaged structure should be repaired by the close of the day. Inlet protection devices and
siltation fencing should be cleaned at 50% capacity and spread on-site where practical. Control structures shall
not be removed until all areas above have been finally stabilized and seeded areas established. No control shall
be removed without the Owner's Representative prior approval.

END OF SECTION
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1.2

1.3

1.4

1.5

1.6

GENERAL
SCOPE: Provide all labor, equipment, materials and maintenance to properly complete the work indicated on the
drawings and as specified herein. The work includes but is not limited to the following:

A. Removal of miscellaneous items;

B. Felling of trees, removal of stumps, limbs, roots and tree debris;

C. Removal of scrub growth and other vegetation from within the limits of work;
D. Removal of other unclassified debris;

E. Protection of trees and other vegetation to remain.

DEFINITIONS:

A. The term "clearing" as used herein includes removal of existing objects down to the existing ground level.
B. The term "grubbing" as used herein includes removal of existing objects beneath ground level.

RELATED WORK SPECIFIED ELSEWHERE:

A. Erosion and Sediment Control;
B. Earthwork;
C. Finish Grading and Seeding.

SITE CONDITIONS:

A. The Contractor shall be deemed to have inspected the site and satisfied himself as to existing conditions under
which the work is to be performed prior to commencing his work under this section.

B. On-site burning will be permitted provided Contractor meets specific requirements set forth by
Chesterfield County and allied State and Federal Agencies having jurisdiction of burning operations.

PROTECTION:

A. Provide the protection necessary to maintain all bench marks, monuments and other reference points, replacing
as directed, any such items disturbed or destroyed by any operations under this section of work.

B. Provide protection for existing trees designated to remain in place and to protect existing objects designated to
remain both during and after operations.

SPILLAGE OF REMOVED MATERIALS:

Trucks removing materials from the site shall not be loaded to the extent that spillage may occur on the roads or
highways. Should any spillage occur, this Contractor shall be required to clean the affected areas to the satisfaction
of the Owner's Representative and any regulatory agency having jurisdiction.

PRODUCTS
(Not Applicable)

EXECUTION
PREPARATION:

A. Site Inspection:

1.  Prior to all work of this section, carefully inspect the site and all objects designated to be removed and to
be preserved.

2. Locate all existing active utility lines traversing the site and determine the requirements for their
protection.
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B.

Clarification:

1. The drawings do not purport to show all objects existing on the site.

2. The contractor shall flag or otherwise designate those areas to be cleared and grubbed as represented on
the drawings before commencing the work in this section.

3. After field location the Contractor shall verify with the Owner's Representative all objects to be removed
and all objects to be preserved.

Scheduling:

1. Schedule all work in a careful manner with all necessary consideration for the public.
2. Avoid interference with the use of, and passage to and from, adjacent buildings and facilities.

Protection of Utilities: Preserve in operating condition all active utilities traversing the site.

Erosion and sediment control measures as specified in these specifications shall be provided as required
prior to the execution of work under this section.

3.2 CLEARING AND GRUBBING:

A.

Tree Removal:

1. Remove all trees and tree stumps in the areas of clearing, unless designated to remain, together with the
bulk of the roots.

2. In all holes created by tree removal, fill with clean soil and then compact to the density of surrounding
natural soils.

3. Do not backfill holes until inspected and approved by the Owner's Representative.

Grubbing: Remove all surface rocks and all stumps, roots and other vegetation, and all debris within the limits
of construction.

Debris Removal: Remove all surface debris from the site and dispose of all removed material legally. Leave
the site in a neat and orderly condition to the approval of the Owner's Representative.

3.3  PROTECTION OF PERIMETER TREES TO REMAIN:

A.

B.

E.

Trees having a diameter greater than six inches and which are on or within ten feet of the limits of construction
or limits of clearing shall be protected unless directed to be removed by the Owner's Representative.

The Contractor shall be responsible for the protection of tops, trunks, root, and rooting areas of trees that are to
remain. Those subject to construction damage shall be protected by temporary fencing as noted in Section
02070 and on the plans; no standing water, stockpiles of any material, or construction activity shall be
permitted within branch spread of trees. No construction traffic or parking is permitted within a protected area.
Dead branches and limbs interfering with the construction shall be removed without injury to the trunks and the
scars painted with an approved tree wound paint immediately. Any tree damaged by operations under this
contract shall be repaired to the satisfaction of the Owner's Representative by competent tree surgeons
satisfactory to the Owner, at the Contractor's expense.

The Contractor shall provide treatment for roots over 1 1/2" diameter that are cut during construction opera-
tions. Coat the cut faces with an emulsified asphalt, or other acceptable coating, especially formulated for
horticultural use or damaged plant tissues. Provide earth cover within 24 hours. Should over 1/3 of tree root
system require repair, the Contractor shall also prune and treat an equal amount to the above-ground limb
structure, done so that the natural shape of the plant species is retained.

When so required, trees shall be felled toward the center of the area being cleared to prevent damage to trees
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which are to left standing. When necessary to prevent injury to structures, or other trees or property, or to
minimize danger to traffic, trees shall be cut in sections from the top downward.

F. Any trees designated to remain which are damaged beyond repair due to the Contractors operations shall be
grubbed and removed at the Contractor's expense, and replaced by a tree of similar character as specified by the
Owner and according to the schedule below. Replacement shall occur during the next planting season from the
time of damage.

The schedule for replacement of trees shall be as follows:

Existing Tree Size Replacement Tree Size
(Caliber) (Caliber)
3-4" 11/2-2"*
4-5" 11/2-2"*
5-6" 11/2-2"*
6-7" 2-2172"
7-8" 2-21/2"
8-10" 21/72-3"
10- 12" 3-312"
12-15" 3-3172"
15-18" 3-312"
18 -24" 312-4"
24 - 30" 4-4172"
30" + 41/2-5"

* Or height equivalent to this caliber when material specified is designated in a manner other than caliber

END OF SECTION
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1.0
1.1

1.2

1.3

1.4

1.5

1.6

GENERAL

SCOPE: Provide all labor, equipment, maintenance and materials to fully and properly complete the work
indicated on the Drawings or specified herein. Unless specified otherwise in this section, the work includes, but
is not limited to the following:

A. Removal of existing masonry dugouts, curbs, gutters, fencing, drainage structures and miscellaneous site
items and appurtenances within the contract limit lines, as indicated on the drawings.
B. Removal of asphalt and concrete paving in locations noted on the drawings.

RELATED SITEWORK SPECIFIED EI SEWHERE:

A. Erosion Control

B. Clearing and Grubbing
C. Earthwork

D. Site Drainage
SUBMITTALS:

A. Demolition Schedule
SCHEDULE:

The General Contractor shall, before commencing work, after conference with the Owner and Owner's
Representative, submit for approval to the Owner's Representative and Owner a complete schedule and plan of
action for accomplishing the work. This plan and schedule shall be strictly adhered to by the General Contractor
except where prior arrangements are made with the Owner's Representative (with the Owner's approval). The
Owner's representative shall be advised by the Contractor 72 hours prior to changing the schedule and plan of
action.

MATERIAL HANDLING:
A. Remove salvage and debris from the site as it accumulates. Do not store, sell, burn or otherwise dispose

of debris on the site. Remove all materials in such a manner as to prevent spillage. Keep all pavements
and areas adjacent to and leading from the site clean and free of mud, dirt and debris at all times.

B. Wet down the site and areas being demolished as required to prevent airborne dust and dirt.

JOB CONDITIONS:

A. Explosives: The use of explosives will not be permitted.

B. Traffic: Conduct demolition operations and the removal of debris to ensure minimum interference with

roads, streets, walks, and other adjacent occupied or used facilities. Do not close or obstruct streets,
walks or other occupied or used facilities without permission from authorities having jurisdiction.

C. Protections: Provide passageways to ensure the safe passage of persons around the area of demolition.
Conduct operations to prevent damage to adjacent buildings, structures, and other facilities as well as
persons. Demolition work shall be carried on in a manner that will insure the safety of adjacent property,
property which is occupied, and persons occupying such property against all damages and injuries which
might occur from any cause, and so as not to interfere with the use of adjacent buildings and structures or
the free and safe passage to and from same.

Take every precaution to guard against movement or settlement of adjacent buildings, sidewalks and
streets. Provide and place at Contractor's own expense, all necessary bracing and shoring in connection
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with demolition work, and be solely and entirely responsible for the complete safety and support of such
construction.

Protect all walks, roads, streets, curbs, pavements, on or off the premises, and repair and replace or
otherwise make good all damage.

Utility Services: Maintain existing utilities indicated to remain. Keep in service and protect against
damage during demolition operations.

2.0 PRODUCTS
(Not Applicable)

3.0 EXECUTION
3.1 GENERAL PROVISIONS AND TITLE TO BUILDING STRUCTURES:

A.

Erect and maintain barriers, screens and temporary partitions necessary to protect adjacent areas from
dust, damage or accumulation of debris.

No right, title, property or interest of any kind whatsoever in or to land or premises upon which such
buildings, utility lines or structures stand, shall be assigned, conveyed, granted or transferred to the
Contractor or any other persons, except only the license and right of entry to remove those portions as
indicated.

Property belonging to Public Bodies or Public Service Companies, unless abandoned by such companies,
shall not become the property of the Contractor by reason of transfer herein provided for and the Owner
does not warrant title to any such property.

All salvage and materials become the property of the Contractor, except as otherwise specified.

Materials left on the site after acceptance of the work by the Owner shall be deemed to have been
abandoned by the Contractor to the Owner, without prejudice to any claims which the Owner may have
against the Contractor arising from the action of the Contractor in so leaving

such materials on the site.

32 UTILITIES:

Protection: Preserve in operation all active utilities, i.e., water lines, sanitary storm sewers traversing areas to be
demolished. Repair damage to any such utility, due to work under this Section, to the satisfaction of utility
concerned and the Owner. Verify previous disconnections in area.

33 PROTECTION FOR EXISTING TREES:

Exercise care to protect existing trees not shown to be removed. Avoid soil compaction within the drip line of the
tree, and avoid injury to roots, trunk, or branches. Reference to Section 02102; Clearing and Grubbing,
paragraph 3.3.

END OF SECTION
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1.0
1

1.2

1.3

1.4

GENERAL

SCOPE:_Provide all labor, materials, equipment and maintenance to fully and properly complete the work

indicated on the drawings and specified herein. Unless specified otherwise in this Section, the work includes, but
is not limited to the following:

OmmUNw>

Stripping of surface soils

Structural fill and compaction

Excavation

Subgrade preparation

Filling and backfilling

Dewatering as required

Shoring, bracing, sheathing as may be required

RELATED WORK SPECIFIED ELSEWHERE:

A. Erosion Control

B. Site Drainage

C. Finish Grading and Topsoiling
D. Bituminous Concrete Paving
E. Site Cast-In-Place Concrete

F. Site Utilities

G. Subsurface Investigations
STANDARDS:

The following codes and standards, latest edition, or as noted, form a part of this specification, to the extent of all
provisions applicable to the work required for this project, and as specifically referenced herein.

A.

B.

C.

All work shall comply with the VUSBC and with all applicable local codes and regulations (latest
Edition).

ASTM Specifications are those contained in the latest edition of the Standards of the American Society for
Testing and Materials.

VDOT are those contained in the Virginia Department of Transportation Road and Bridge Specifications,
latest edition.

SOILS INSPECTION, ENGINEERING, AND TESTING:

A.

The services of a Soils Engineer will be furnished by a fully qualified independent testing laboratory or
firm of inspection engineers to be retained and paid for by the Owner. The Contractor shall pay for all
additional testing required when the original work is rejected. All arrangements for the testing work shall
be made by the Contractor, and whenever inclement weather does not provide suitable testing conditions,
or the Contractor is not ready for testing, the Contractor shall be responsible for cancellation notice to the
testing agency. The Soils Engineer shall have control over the earthwork operation to the extent
required to secure a stable subgrade in accordance with the required density and issue the written
statement for conformance to the specifications as previously indicated. Cooperate with Owner's
independent testing firm in all ways such as to assist in data gathering, testing, schedules and site access
and sample taking and storage.

As a minimum, the Soils Engineer's Services Shall Include:

I. The Soils Engineer shall witness removal of unsuitable subgrade materials (undercut), and proof
rolling of subgrade.
2. Prior to commencement of filling, the Soils Engineer shall make optimum moisture and maximum

density tests in accordance with ASTM D-698.
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C.

3. The Soils Engineer shall review the compaction equipment and approve its use before the
Contractor begins compaction operations.

4. The Soils Engineer shall render full-time field inspection during earthwork operations and shall
make appropriate tests and observations of preparation of subgrade and fills.

5. Records of all testing shall be maintained by the Soils Engineer and copies of same shall be sent

directly to the Owner, Architect, and the Contractor.
Field Tests:

1. Make at least one field density test of subgrade for every 8,000 sq. ft. of paved area, but in no case
not less than three (3) tests. In each compacted fill layer, make one field density test for every
8,000 sq. ft. of overlaying paved area, but in no case not less than three (3) tests.

2. Subgrade or fills which test below specified density requirement: provide additional compaction
and re-testing at no additional expense to the Owner.

1.5 DEFINITIONS: The following definitions are hereby established for terms used to describe the work of this

section:

A.

B.

Earthwork shall be unclassified in nature, and shall include the stripping and stockpiling of surface soils,
excavating of all types, placing embankment, compacting and grading.

Compacted Structural Fill (Controlled Fill) is all material placed to raise the grade of the site, or backfill
excavations, for establishment of elevations of structures, exterior slabs and various pavements upon
which the Soils Engineer has made sufficient tests and observations to enable him to issue a written
statement that, in his opinion, the fill is of a quality for the intended purpose and has been placed and
compacted in accordance with the requirements of this Specification. (It is hereby noted that the words
"compacted structural fill" and "controlled fill" are used interchangeably throughout the specifications and
drawings for this project.)

General Fill is material used to raise the grade of the site or backfill excavation for establishment of eleva-
tions of seeded or landscaped areas upon which the Soils Engineer has made sufficient tests and
observations to enable him to issue a written statement that, in his opinion, the fill is of a quality for the
intended purpose and has been placed and compacted in accordance with these specifications.

Borrow or Imported Material is material that is obtained from sources off the site chosen by the
Contractor, subject to all required tests and observations specified herein.

All materials shall be of granular nature and with sufficient binder characteristics to form a firm, stable and
unyielding subgrade.

1.6 JOB CONDITIONS:

A.

Dust Control: Use all means necessary to control dust on and near the work when such dust is caused by
the Contractor's operations during the performance of the work or if resulting from the condition in which
the Contractor leaves the site.

Protection: Use all means necessary to protect all materials of this section before, during and after
installation and to protect all objects designated to remain. In the event of damage, immediately make all
repairs and replacements necessary to the approval of the Architect and at no additional cost to the Owner.

1.7 BASIS FOR BIDS: Bids shall be based on the following:

A.
B.

That the existing surface elevations are as shown on the plans +/- 0.5 foot.

The Contractor shall verify all existing grades prior to beginning work and notify Architect / Engineer of
any discrepancies. Do not proceed until approval is received from Owner's Representative. Once work
has commenced, the Contractor will be responsible to perform all work to meet the finished grades shown.
Unsuitable or excess material will be disposed of off-site in a legal manner.

Excavation and fill shall be calculated to subgrade elevations as shown on the drawings. Undercut or
additional excavation or additional fill, beyond that shown on the drawings, required to achieve the
proposed subgrade elevations shall be considered additional work under this Contract, except as exempted
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1.8

2.0
2.1

2.2

23

3.0
3.1

under moisture conditions. (See Section 3.3 and 3.4.)

D. The earthwork for this project has been designed to have a balance of cut and fill or an excess of cut
material which shall be incorporated into the work. No off-site borrow (other than topsoil) or off-site
disposal will be required.

SITE INFORMATION:

A. Contractor shall visit the site or otherwise familiarize himself with existing surface and subgrade
conditions prior to his bid for this Project.

B. Soil or subgrade conditions not consistent with the design values shown on the drawings or contained in
these specifications shall be promptly brought to the attention of the Owner and the Architect, and any
discrepancies resolved prior to proceeding with further earthwork.

PRODUCTS

TOPSOIL: Shall be a combination of on-site soils from stripping operations and off-site soils from borrow
operations (See Section 02260 for specific requirements.)

FILL:

A.

D.

General Fill shall be constructed using on-site materials having a Unified Soil Classification System
classification of CL or better, and shall be clean "select" fill, free from organics (1% or less by weight),
clay balls, trash and other debris and deleterious matter. General fill shall contain no rocks or lumps over
3" in greatest dimension.

Compacted Structural Fill shall be constructed using on-site materials having a USCS classification of SC
or better, and shall be (clean "select" fill, free from organics (1% or less by weight), clay balls, trash and
other debris and deleterious matter) and shall be free of organic or other deleterious materials.

Material for infield mixture shall be on-site red or red-brown sandy clay, clean of any rocks or organic
materials. Submit sample to Owner's Representative for approval prior to use. Test for mechanical
properties (Sand, Silt, Clay composition).

No frozen earth shall be used in fill.

SAND (FOR INFIELDS): Sand shall be red brick sand as supplied by TARMAC (Willis Road Plant) or

approved equal. Sample and source identification to be supplied to Owner's Representative before delivery to the

site.

EXECUTION

GENERAL:

A. Familiarization: Prior to all work of this section, the Contractor shall become thoroughly familiar with the
site, site conditions, and all portions of the work falling within this section.

B. Backfilling Prior to Approvals:

1. The contractor shall not allow or cause any of the work performed or installed to be covered up or
enclosed by work of this section prior to all required inspections, tests and approvals.

2. Should any of the work be so enclosed or covered up before it has been approved, the Contractor
shall uncover all such work at no additional cost to the Owner.

3. After the work has been completely inspected, tested and approved, the Contractor shall make all
repairs and replacements necessary to restore all work to the condition in which it was found at
the time of uncovering, all at no additional cost to the Owner.

C. The Contractor shall further check elevations given and report any apparent deviations.
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D.

All rubbish and other objectionable material, rock, weeds, and vegetation which may interfere with any
construction or subsequent use of specific areas, and other features not required as a part of the completed
project are to be removed and disposed of in an acceptable manner. Coordinate with the County of
Chesterfield regarding disposal permits.

Maintain any and all bench marks, monuments and any other reference points, replacing as directed any
such items disturbed or destroyed as a result of the contract work.

3.2 STRIPPING OF SURFACE SOILS:

A.

All areas within the limits of the work as shown on the drawings shall be stripped of surface soil not
conforming to requirements for structural fill or general fill. Strip before excavation or filling is started.
Surface soils shall not be stripped when in a frozen or muddy condition.

Stockpile all topsoil on site in location indicated on Drawings. Keep topsoil separate from all other
excavated materials and placed on well drained area. Stockpiles shall be stabilized with procedures
outlined in the Virginia Erosion and Sediment Control Handbook and which do not interfere with
subsequent work.

3.3  EXCAVATING:

A.

F.

Regular excavation includes the removal of natural soils to the subgrade elevations as indicated on the

drawings. In areas of pavement, regular excavation shall be made to subgrade elevations for subbase

course and shall be proof rolled to achieve a firm and unyielding subgrade. All soft or yielding material
which will not compact, due only to moisture conditions, as determined by soils engineer, shall be
corrected as follows:

1. If material is too wet for the required compaction, the material shall be dried by a method
approved by the Soils Engineer prior to commencing or continuing compaction operations.
Likewise, if the material is too dry for the required compaction, the material shall be moistened by
a method approved by the Soils Engineer prior to commencing compaction operations.

2. The Contractor has as his option to undercut / remove non-compacting soils and replace with
suitable material for compaction.
3. Moisture correction or undercut/backfill shall be performed at no cost of the Owner.

Low areas resulting from removal of unsatisfactory material shall be approved by Soils Engineer and the
entire subgrade shall be shaped to line, grade and cross section. General Fill shall be used under non-
paved areas compacted to 85% and Structural Fill compacted to 95% shall be used under pavements and
structures. All areas shall be compacted to the specified percentage of maximum dry density and within
3% of optimum moisture content as determined by ASTM D-698 (Standard Proctor).

Footing excavation: Excavations for footings shall be made in such a way as to provide bearing surfaces
which are firm and free of loose, soft, wet, or otherwise disturbed soils. Concrete for footings shall be
placed the same day as bearing surface is prepared to prevent softening due to overnight rain or other
moisture. All footing bearing surfaces shall be observed and probed by a geotechnical engineer. Any soft
or loose zones encountered shall be over-excavated to the depth and lateral limits recommended by the
engineer and compacted structural fill or approved granular soil or crushed rock materials placed.
Depressions resulting from removal of obstructions: Where depressions result from or have resulted from
the removal of surface or subsurface obstructions, open the depression to equipment working width and
remove all debris and soft material as directed by the Soils Engineer. Depressions shall be filled with
structural fill as directed by Soils Engineer.

Subsoil shall be kept separate from other excavated materials and stored in stockpiles in accordance with
procedures outlined in the Virginia Erosion and Sediment Control Handbook and which do not interfere
with subsequent work.

Over Excavation: Over excavated areas shall be backfilled with clean fill and compacted to the density of
the surrounding material according to ASTM D-698. Over excavation is the responsibility of the
Contractor and no extra will be paid for unauthorized over excavation. (Over excavation is not undercut.)
Undercut: The adequacy of all soil bearing value shall be determined by the Soils Engineer. Should soil
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of inadequate density and bearing capacity be encountered at the elevations shown on the drawings, and
where fill is to be placed upon loose existing fill material exposed by excavation, carry the excavation to
the depth required to attain soil of bearing quality as determined by the Soils Engineer.

Contractor shall keep a record at the project site showing the amount of undercut excavated and removed
from the site. This record shall be made available to the Owner, Architect or Soils Engineer for inspection
upon request. Upon completion of undercutting operations as determined by the Soils Engineer, the
record shall be delivered to the Owner.

Material to be used to replace excavated unsuitable fill (undercut) material shall be determined by the
Soils Engineer.

Excavation of Ditches: Swales shall be constructed accurately to the cross sections and grades indicated
on the drawings. All swales and ditches shall be kept free of detrimental quantities of debris or silt, and
finished so that they will drain readily.

34 EMBANKMENTS AND FILLS:

A.

All clearing and grubbing and removal of unsuitable material shall be complete prior to starting fills. All
fill material shall be as specified in paragraph 2 of this Section. Stones larger than 1 inch, maximum
dimension, shall not be placed in the upper six inches of fill. No layer shall be placed on the frozen
surface of the preceding layer.

The fill subgrade shall be proofrolled in the presence of a geotechnical engineer. Proofrolling shall consist
of a minimum of four passes of a fully loaded dump truck or other approved equipment across the soil
subgrade under investigation. Proofrolling shall be performed during a time of good weather and not
while

the site is wet as a result of recent rain or snow. Areas which pump, rut, weave, or are otherwise
determined to be unsuitable by the engineer shall be in accordance with 3.3 A.

Placement of Fill: The fill material shall be placed as soon as possible after proofrolling and approval of
the subgrade area. The placement shall proceed without unnecessary interruptions. The fill material shall
be spread evenly by mechanical equipment or by manual means above the approved subgrade and spread
in loose lifts not exceeding eight inches or as determined by the Soils Engineer in the field, and shall be
built up in horizontal layers as nearly even as practicable to prevent the thickness of lift from exceeding
that specified.

Moisture Control: If material becomes too wet for the required compaction, the material shall be dried by
a method approved by the Soils Engineer prior to commencing or continuing compaction operations.
Likewise, if the fill material becomes too dry for the required compaction, the fill shall be moistened by a
method approved by the Soils Engineer prior to commencing compaction operations.

Drainage at Site: At all times, maintain and operate proper and adequate surface and subsurface drainage
to the satisfaction of the Soils Engineer in order to keep the construction site dry and in such condition that
placement and compaction of fill may proceed unhindered by saturation of the area.

As fill is placed, the fill slope shall be protected against run-off, in accordance with the Virginia Erosion
and Sediment Control Handbook.

All fill shall be placed in approximately horizontal layers not exceeding 8 inches in loose depth. Each
layer shall be compacted uniformly to at least 95 percent of the maximum dry density and within 3% of
the optimum moisture content, as determined by ASTM D-698, for structural fill areas. For general fill
compaction shall be 85%. The degree of compaction shall be checked by the Soils Engineer, and each
successive lift shall not be placed or compacted until the previous lift is inspected, tested and approved by
the Soils Engineer. Layers shall be moistened or dried as directed if necessary to obtain the specified
compaction. Should springs or other conditions that would endanger stability of the fill be encountered,
immediately notify the Soils Engineer and Architect of such conditions. The Soils Engineer will
determine the procedure to be followed for correcting the situation. The fill is to be compacted to
elevations and limits shown on the drawings and or specified herein. At completion, the compacted fill
shall be subject to final inspection and approved by the Soils Engineer. Any areas which are not
acceptable to the Soils Engineer shall be reworked until acceptable at no additional cost to the Owner.
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3.6

3.7

3.8

3.9

3.10

H. The Contractor shall be responsible for the stability of all fill placed under the Contract until final
acceptance of the work, and shall replace at his own expense any portions which have become displaced
due to carelessness or negligence on his part or to damage resulting from natural causes, such as storms,
and not attributable, in the opinion of the Architect, to unavoidable movements of the ground under which
embankment is made.

L Field Density Tests will be performed with the nuclear field density device on backfill, subgrade, and fill
material. The tests shall be performed by the Owner's Independent Testing Laboratory at his expense.
During the backfill operation on all pipe lines, field density tests shall be performed as lifts are placed and
compacted. Tests shall be performed at intervals and locations determined by the Soils Engineer. In the
event the density does not conform to the requirements as stated, the Contractor shall continue his
compaction effort or shall rework the entire area in question until the required density is obtained. This
work shall be performed without extra cost to the Owner. The Contractor shall furnish all labor, materials,
and equipment necessary to obtain the required density. The costs of any additional tests necessary as a
result of the density not conforming to the requirements as stated, shall be borne by the Contractor.

INFIELD CLAY FILL: Where ball field infield fill is required, place and compact fill material in order to insure
the required mixture and surface finish as hereinafter specified:

A. Placement of Fill:

1. Fill shall be 100% clay.
2. Refer to Section 3.4 - Embankments and Fills.
3. Top dress with 1/3" sand. Spread to uniform thickness.
B. Chain link drag infield, starting from center to outside edges to achieve uniform surface. Clay/turf edge to

be of uniform geometry and have a clean, neat edge.
FROST:

No materials shall be placed when either the fill material, or the previous lift (or subgrade) on which it is placed is
frozen. In the event that any fill which has already been placed, or the subgrade, shall become frozen, it shall be
scarified and re-compacted, or removed, to the approval of the Soils Engineer before the next lift is placed. Any
soft spots resulting from frost shall be removed or re-compacted to the satisfaction of the Soils Engineer before any
fill material is placed.

GRADING:

A. Rough grade the entire site to the subgrade elevations indicated on the drawings or as otherwise required
for proper drainage and completion of the work. Grade to at least the following tolerances:

Paved Surfaces: +/- 0.1 ft., and free draining.
Landscaped Areas: +/-s 0.3 ft., and free draining.

B. Perform interim grading in the vicinity of excavations as required to prevent storm water drainage into the
excavated areas insofar as is possible.

TREATMENT AFTER COMPLETION OF GRADING:

After grading is completed and the Soils Engineer has finished his observation of the work, permit no further
excavation or filling except with the approval of and under the observation of the Soils Engineer.
SHORING AND BARRICADES:
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A. The Contractor shall do all shoring and bracing necessary to support adjoining soil and protect workmen.

B. Provide temporary barricades required to properly guard the work during construction and to insure the
safety of workmen and the public.

C. For stability and safety of excavations, all work shall be done in accordance with the Virginia Department

of Labor and Industry, Rules and Regulations Governing Construction, Demolition, and all Excavation.

3.11 ROCK EXCAVATION:

A. Rock is not expected to be encountered on this site. Should actual site conditions differ from those shown
on the drawings, rock shall be defined as follows and rock excavations shall be considered an extra service
to the contract.

B. Rock excavation shall be defined as hard bed rock, boulders or similar material requiring the use of rock
drills or explosives for removal. The criteria for classification of general excavation as rock shall be that
material which cannot be removed by a track mounted D-8 dozer with a heavy ripper or 3/4 C.Y. track
mounted shovel with appropriate scoop. The criteria for trench rock shall be that material which cannot be
removed by a 3/4 C.Y. track mounted back hoe with a proper width bucket. The trench unit shall only
apply to material below the general grading level.

C. General rock pay width shall be based upon 18" outside of a neat wall face: or vertical projection from the
extremities of the base, whichever is greatest. Trench rock quantity shall be based upon the widths stated
in the specifications. Disposal of excess shall be included.

D. Blasting will be permitted upon written authorization by the Owner and shall be done in accordance with
all state and local regulations.

3.12 DAMAGE TO EXISTING UTILITIES:

The approximate location of known surface utility structures are shown on the contract drawings, both proposed
and existing for the Contractor's information. These locations are not guaranteed as accurate or complete; it is
therefore the Contractor's responsibility to exercise all reasonable precautions in the performance of the work to
avoid damage to or interference with the existing utilities, even though not shown on the drawings. If such
damage, interference, or interruption of service shall occur as a result of his work, then it shall be the Contractor's
responsibility promptly to notify the Architect of the occurrence and to repair or correct it immediately, at his own
expense, and to the satisfaction of the Architect and Owner of the utility.

3.13  OFF-SITE RESTORATION: The Contractor shall restore all off-site surfaces removed, damaged, or disturbed
by his operations to the condition otherwise specified herein. Pipe culverts and all incidental drainage structures
shall be restored using like materials and details. The Contractor shall maintain drainage during construction.
Refer to Section 02070: EROSION AND SEDIMENT CONTROL for additional requirements.

END OF SECTION

Ecoff Elementary School Athletic Fields- Drive & Parking 02200-7 Resource Planners, Inc.



SECTION 02260 - FINISH GRADING AND TOPSOILING #10583

1.0
1.1

1.2

1.3

2.0
2.1

3.2

GENERAL
DESCRIPTION:

This section includes all work necessary for spreading required topsoil and fine grading.

SITE PROTECTION:

A. Walkways and other paving adjacent to construction operations shall be kept clean and free of obstruction, mud
and debris at all times. Wheels of vehicles used in the work shall be cleaned if necessary.
B. Protect finish grade areas as hereinafter specified.

INSPECTION AND ACCEPTANCE:

A. Inspection of work under this section to determine completion of the contract work will be made by the Owner's
Representative at the conclusion of the work as hereinafter described and upon written notice requesting such
inspection.

B. After inspection, the Contractor will be notified in writing by the Owner's Representative of acceptance of all
work under this section, or if there are any deficiencies, of the requirement for completion of the work.

PRODUCTS

TOPSOIL: Shall be on-site topsoil stockpiled from stripping operations and off-site sandy loam or loam soil
borrow. It shall be cleaned if necessary to be free of clay, lumps, stones, roots or similar substances one (1) inch in
diameter or larger, debris, or other objects which might be a hindrance to planting growth or become a hazard to a
landscaped area.

EXECUTION
FINISH GRADING AND TOPSOILING:

A. Finish grading of area to be delayed until just prior to time of permanent stabilization.

B. [Ifsubgrade has been compacted beyond limits which allow normal percolation, this Contractor shall scarify to a
minimum depth of 2" for general turf areas to provide a transition layer with topsoil to be achieved with "sub-
soiler" type of equipment or equal.

C. Topsoil shall not be placed when either the topsoil or subgrade is frozen, excessively wet or in a condition
otherwise detrimental to the proposed planting or to proper grading.

D. When placing topsoil on slopes of 3:1 or greater, groove subgrade to 4" depth at 18" minimum on-center in a
direction perpendicular to the slope to aid in holding topsoil in place.

E. Furnish topsoil depths within the limits of work line or as shown on drawings on all areas not shown for paving
or special surfacing. Place minimum of:

Athletic Fields: 6" minimum (3" compacted borrow over 3" on-site stockpiled topsoil)
General Turf: 4" minimum (on-site only)

Surplus materials remains the property of the Owner and will be stockpiled on-site, in a location shown on
Drawings.

F. Immediately following placement of topsoil the entire area shall be disked, raked free of stones and debris over
1/2 inch in any dimension. All such stone and debris shall be removed from the premises.

G. The finished surface shall be true to grades shown on the drawings, with a maximum tolerance of 0.1 foot and
ready for seeding and free of any depressions or high spots which would hold water or interfere with the
intended use.

DAMAGE TO EXISTING UTILITIES:
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The approximate location of known surface utility structures are shown on the plans for the Contractor's information.
These locations are not guaranteed as accurate or complete; and it is therefore the Contractor's responsibility to
exercise all reasonable precaution in the performance of the work to avoid damage to or interference with the existing
utilities, even though not shown on the drawings. If such damage, interference, or interruption of service shall occur
as a result of his work, then it shall be the Contractor's responsibility promptly to notify the Owner's Representative
of the occurrence and to repair or correct it immediately at his own expense, and to the satisfaction of the Owner's
Representative and the Utility.

END OF SECTION
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1.0
1.1

1.2

1.3

1.4

2.0
2.1

2.2

23

24
2.5
3.0
3.1

3.2

GENERAL
SCOPE: Provide all labor, equipment, materials and maintenance to fully and properly complete the work
indicated on the drawings and or specified herein.

All areas surrounding the site which have been disturbed by construction activities shall be seeded.

RELATED WORK SPECIFIED ELSEWHERE:

Earthwork, Finish Grading, and Topsoiling.

APPLICABLE CODES AND STANDARDS:

Unless specified or indicated otherwise, the State of Virginia Seed and Sod Certification Standards and Virginia
Department of Transportation (VDOT) "Road and Bridge Specifications, (1991 Edition)", form a part of this
specification, to the extent of all provisions applicable to the work required for this project, and as specifically
referenced herein.

REQUIRED SUBMITTALS:

A. Seed mix delivery ticket.
B. Soil amendment product cuts/tickets.

PRODUCTS

GENERAL: All material to conform to requirements stipulated below, unless otherwise approved in writing by
Owner's Representative. Delivery tickets, indicating date, weight, analysis, and vendor's name, to be submitted to
Owner's Representative.

GRASS SEED shall be fresh new crop seed complying with purity and germination requirements stipulated herein.
Grass seed mix shall approximate the following:

Kind of Seed % of Weight % Purity % Germination
Ky-31 Tall Fescue 100% 98% 85%
COMMERCIAL FERTILIZER shall have an analysis of 10-20-10 (NPK) with a full range of minor elements.

One half of the nitrogen content shall be derived from an organic source, the remaining half shall be derived from an
inorganic source. Liquid fertilizer is not acceptable.

LIME shall be pelletized, ground limestone. Liquid lime or pulverized lime is not acceptable.
MULCH shall be fresh clean wheat straw with non asphaltic tackifier.

EXECUTION
GENERAL: All areas within the project limits which are not shown for paving or special surfacing shall be seeded
as specified above.

SEEDING shall be by mechanical means. No seeding shall be done during winds over 5 mph. Seed for each area
shall be divided into two equal parts, each to be seeded in a separate operation with the second seeding to be over the
first and at right angle to it. Seed may be applied by any method and equipment satisfactory to the Owner's
Representative. Hydroseeding method shall be in accordance with all provisions of the Virginia Department of
Transportation Road and Bridge Specifications for non-athletic field areas only. Approval by the Owner's
Representative is required. Seeding shall take place between March 1 and May 1 or September 1 and November 1.
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33

34

3.5

3.6

4.0
4.1

5.0
5.1

Approval of the Owner's Representative is required before seeding is to begin. Seeding during any other time period
will be considered temporary in nature. If a type of distribution is used which deposits seed on surface, the seed
shall be covered by approved method (hand raking, culti-packer, or Sherman Gill Spiker Model # 204-900 or
equivalent.)

TILL all areas to be seeded to a minimum depth of 4". Following initial tilling, soil physical conditioners, lime,
fertilizer, shall be thoroughly incorporated into the soil to a minimum depth of four (4) inches in a manner and with
equipment satisfactory to Owner's Representative.

A. Fertilizer application at a rate of 40 1b./1000 sq. ft..

B. Lime application: Allow 100 1b./1000 sq. ft.. (Amend soil Ph to a level of 6.0-6.5 and notify Owner's
Representative of any additional requirement.)

FIRM AND SMOOTH all areas with light spiker/roller.

SEED: Tall Fescue at a rate of 8 1b./1000 sq. ft.

MULCH all seeded areas immediately following seeding. Chopped straw to be evenly applied at an average rate of
2 tons per acre so as to provide a loose depth of not less than 1 inch or more than 2 inches. No clumps of straw
acceptable.

MAINTENANCE AND GUARANTEE

MAINTENANCE of grass areas shall consist of watering, cutting, repair of all erosion to establish a uniform stand
of the specified grass, and shall continue until acceptance. After the seeded grass has started, all of the areas which
fail to show a uniform stand of grass for any reason, whatsoever, shall be seeded repeatedly until all areas are
covered with a satisfactory growth of grass.

Maintenance shall also include all temporary protection fences, barriers and signs and all other work incidental to
proper maintenance.

All new established turf areas shall not be mowed until the turf has become firmly rooted. Mow to 3" height. Do
not allow clippings to mat or clump. Provide maintenance for a minimum of two (2) cuttings or until turf is
determined acceptable.

FINAL ACCEPTANCE
An acceptable turf grass stand shall be defined as follows:

Healthy, vigorous stand of only species specified. (5% non-species.)

Uniform 95% coverage with no bare spots over one foot square.

Color to be that of grass species and uniform throughout stand of turf.

Density of individual grass plants to be uniform, with no clumping or sparse areas.

Turf grass established on surface grades that are uniform, free of depressions and mounds.

Mo 0w

END OF SECTION
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1.0
1.1

1.2

1.3

1.4

1.5

GENERAL
DESCRIPTION:

Furnish all labor, materials, maintenance and equipment and perform all work required to complete the plantings
indicated on the drawings and specified herein, which shall include, but be limited to, the following:

MmO 0w

Supply of material

Excavation of plants

Installation and backfill

Mulching and other appurtenances
Maintenance and guarantee

RELATED WORK SPECIFIED ELSEWHERE:

A. Finish Grading and Topsoiling.

B. Seeding.

SUBMITTALS:

A. Sample of bark mulch.

B. Maintenance schedule outlining monthly procedures for Owner to follow during Guarantee period.

C. Written schedule of sources for plant materials.

D. Test results of topsoil.

STANDARDS:

A. The standard for determining size, grade and quality of plants shall be U.S.A. Standard for Nursery Stock, latest
edition, as published by and approved by the American Association of Nurserymen. This document is a part of
these Specifications by reference.

B. Substitutions will be permitted only upon authorization by the A/E. Substitutions shall be requested in writing

ten days after the Contract has been awarded to the successful bidder. All proposed substitutions shall possess
the same essential characteristics as the kind of plant actually specified in regard to appearance, specified height
and width, ultimate height, shape, habit of growth, required soil conditions, climate conditions and other
requirements. In no case shall average cost and value of substituted plants be less than the cost and value of
plants actually specified. Plants of greater value may be accepted without additional cost to the Owner.

DELIVERY, STORAGE AND HANDLING:

A.

Damaged plants shall be removed from the job and replaced regardless of whether the plants were damaged
before, during or after planting, as long as the Contract is in effect. Damage shall consist of broken limbs,
skinned bark, mutilated roots, ingrown wiring or tags, and the like. In the case of B&B material, crushed or
broken balls shall similarly be cause for rejection. Such material shall be replaced by the Contractor at no
additional charge within 30 days after rejection, provided such replacements are made during the planting
periods prescribed herein. Otherwise, such replacements shall be made during the first 30 days of the planting
season following the original planting.

Plants shall be protected promptly upon their arrival on the job in the following manner:

1. B&B and bare-root material that can not be planted immediately shall be well watered and stored in a
shaded position. The root balls shall be protected from evaporation by covering with earth, tarpaulins, or

waterproof paper.

2. Containerized material that can not be planted immediately shall be well watered and stored in shaded
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positions.
Leaf canopies of all materials shall be misted with a fine spray of clean water (to runoff) to reduce stress one to
three times per day, depending on climatic conditions. One spray shall occur during the heat of the day and no

spraying may occur prior to 2 hours before sundown.

C. Plants shall not be pruned prior to delivery except with special permission of the Owner's Representative.
D. Use of an anti-desiccant is not permitted.

1.6 PLANTING SEASON:

A. Planting periods shall be restricted to the spring between February 15 and May 15, and the fall between
September 15 and December 15, unless special instructions to the contrary are issued by the Owner's
Representative.

B. The Contractor shall be required to follow any and all special precautions and horticultural practices to insure
plant material's livability when planting operations must be accomplished during the summer months.

1.7  PROTECTION AND GUARANTEE:

A. The life and satisfactory condition of all plants shall be guaranteed by the Contractor for one year.

B. During the guarantee period, any plant which dies or is in a diseased, infested, unhealthy, or badly impaired
condition shall be replaced by the Contractor as soon as is reasonably possible after its unsatisfactory condition
is evident. At the conclusion of the guarantee period, any plant not in a healthy growing condition, or one that
has lost its shape due to dead branches, disease, or infestation, or is otherwise deficient, as determined by the
Owner's Representative, shall be removed and replaced. Such replacements shall be made in the same manner
as specified for the original planting and at no extra cost to the Owner. Replacements shall be made as often as
may be necessary to provide a plant which is vigorous and healthy at the end of one full growing season (12
months after acceptance).

C. The protection of all planting shall be the responsibility of the Contractor until final acceptance of the work.
However, any planting which has suffered damage between planting seasons, which is obviously the result of
vandalism, wanton carelessness, failure to function adequately, or other manner of accident beyond the control
of the Contractor, shall not be subject to replacement under the provisions of the preceding paragraph.

1.9 SAMPLES, TESTS AND INSPECTIONS:

A. Plants: Within ten days after Award of Contract, the Owner's Representative shall be notified in writing of the
sources of the required plant materials. The Owner's Representative reserves the right to disapprove a source of
material. The Owner's Representative reserves the right to inspect and tag all plant materials required to
complete the planting operation. If for any reason, the Owner's Representative believes that the required
materials are not in accordance with plans and specifications, they shall be replaced with approved materials at
no additional cost to the Owner. The Contractor shall be responsible for all certificates of inspection of plant
materials that may be required by Federal, State or other authorities to accompany shipments of plants.

B. Topsoil: All topsoil shall be on-site material. The Contractor will be responsible for having the topsoil tested
by a commercial testing laboratory approved by the Owner's Representative. Soil samples shall be taken from
several locations on the site to a depth approved by the Owner's Representative. Soil shall be tested for
physical properties and pH (or lime requirement), organic matter available phosphoric acid or potash.
Sampling and testing shall be in accordance with standard practices of soil testing. Reference Section 02260 -
FINISH GRADING AND TOPSOIL for specific test procedures.

Copies of the test results shall be provided to the Owner and the Owner's Representative at no additional cost.

The Contractor shall be responsible for amending the topsoil deficiencies found by testing. Topsoil shall be
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approved before use.

2.0 PRODUCTS
2.1 MATERIALS:

A.

mo QW

Plants: All plants shall be of the kind and size indicated on the plans or Plant List and shall be true to name.
All plant material shall be sound, healthy, vigorous, freshly dug nursery stock with a normal habit of growth
and shall have been subjected to the normal nursery practices of root and top pruning, spraying, transplanting,
etc., and shall have been inspected and approved for sale, transporting and transplanting by any or all
governmental agencies authorized to administer such control. All plants shall be subject to inspection and
approval of the Owner's Representative, prior to and after digging.

Manure: A commercially sterilized, processed grade.

Fertilizer: For trees and shrubs, provide fertilizer analyzing 20-10-5 slow release tablets. Installation as per
label recommendations for specific conditions encountered.

Bark Mulch: A medium textured shredded hardwood mulch, minimum two (2) passes through shredder.
Topsoil: That stockpiled on the site, or additional as required to complete the work shown.

3.0 EXECUTION
3.1 METHODS:

A.

B.

kel

42

Finish Grade Elevations: Do not proceed with LANDSCAPE WORK until Owner's Representative or
appointed representative verified correct grades.

Plant locations shall be marked on the ground and approved by the Owner's Representative before beginning
excavation.

Prior to excavation of plant pits the Contractor shall ascertain the location of all utilities, tanks, etc., so that
proper precautions can be taken not to disturb or damage any subsurface improvements. In the event any are
uncovered, the Contractor shall notify the Owner's Representative and the Owner's Representative shall arrange
to relocate or delete the plant material.

All holes for individual plants shall be dug to a depth and diameter as detailed on the Drawings. In the event
that subsurface drainage problems are discovered in the planting areas, A/E shall advise course of action.
Any rock or other underground obstruction shall be removed from the areas of excavation according to plans
and specifications. If overhead obstructions or rock are encountered in excavation planting areas, other
locations may be selected for planting.

In the event the plant pits retain an excess amount of water, an 8" diameter hole shall be drilled in the bottom of
the plant pit to a depth of 6' and filled with gravel. The cost of such will be an addition to the Contract.

All excess or waste material from planting operations shall be disposed of on the site as directed, or removed
from the site and disposed of off-site in a legal manner.

At no time shall soil backfill be compacted--watering and tamping to settle the backfill are permissable. All
backfill shall be made with excavated native soil and stockpiled and borrow topsoil in accordance with imediate
local conditions. Soil shall be placed around the roots of the ball of the plant on layers not exceeding 6 inches
and thoroughly watered and tamped before more soil is added. The final grade about the plant shall be the
same relative position to grade as it occupied previous to excavation. Soil shall be placed to such depth that
after settlement it will be even with the surrounding grade. The water ring shall be maintained around each
plant as shown in the Drawings until final acceptance of the planting.

No soil shall be handled when it is in a frozen or muddy condition.

Tree trunks shall not be wrapped.

Support systems shall be required for all trees in accordance with details shown on the drawings. Attention is
directed to placement and number of guys, stakes, protecting hose sections, etc.

Support systems shall be done within 24 hours after planting.

Root and top pruning shall be performed in accordance with instructions given on the job.

All mulching shall be done within 24 hours after planting. Do not place mulch within a 5" radius of tree trunks
and 3" from shrub stems. Mulch all beds with minimum 4" mulch depth.
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4.0
4.1

4.2

43

O. After planting, water shall be used in sufficient quantity to thoroughly saturate the ground at each point.
P.  Areas which may be eroded by rain during the duration of the Contract shall be repaired by the Contractor and
he shall be responsible for clearing the eroded material off of adjacent areas as required.

MAINTENANCE
MAINTENANCE OF NEW PLANTING:

Maintenance of new planting shall begin when planting operations start and shall continue until final acceptance by
the Owner or by his authorized representative. The Contractor shall furnish to the Owner's Representative for this
approval a written schedule for watering, fertilizing and maintenance of all plant materials prior to commencement of
any work. If during the guarantee period the plants are in the opinion of the Contractor not being properly
maintained in accordance with instructions, the Contractor shall notify the Owner's Representative in writing of such
conditions.

A. Trees, shrubs and groundcover shall be protected and maintained by the Contractor until final acceptance by the
Owner. Maintenance shall include watering, weeding, cultivating, mulching, tightening and repairing stakes
and guys, removal of dead vegetation, resettling plants to proper grades or upright position and restoration of
the planting saucer, and any other necessary operations. Acceptance will not be made by Owner unless all
plantings are weed-free.

B. Trees, shrubs and groundcovers will be protected and maintained by the Owner during the period of the one (1)
year guarantee.

REPLACEMENT OF NEW PLANTINGS: At the end of the one (1) year guarantee period, inspection of new
plantings will be made by the Owner or his authorized representative upon written notice requesting such inspection
submitted by the Contractor at least ten (10) days before the anticipated date. Any plant required under this Contract
that is dead shall be removed from the site; these and any plants missing due to the Contractor's negligence, shall be
replaced as soon as conditions permit during the normal planting season at no additional cost to the Owner. During
the planting season, any plant in an unhealthy or badly impaired condition shall be replaced promptly. All
requirements shall be in compliance with plans and specifications.

ADJUST AND CLEAN:

Clean-up, Protection and Repairs:

A. During the landscape work, store materials and equipment where indicated. Keep pavements clean and work
areas in an orderly condition.

B. Protect landscape work and materials from damage due to landscape operations, operations by other Contractors
and trades and trespassers. Maintain protection during installation and maintenance periods. Treat, repair or
replace damaged landscape work as directed.

C. Final Review and Acceptance:

1. When the landscape work is completed, including maintenance, the Owner's Representative will, upon
written notice, make an inspection to determine acceptability.

The landscape work may be inspected for acceptance in parts agreeable to the Owner's Representative,
provided the work offered for inspection is complete, including maintenance, and that the area comprises
one complete unit, not too small for individual consideration.

2. Iflandscape work is not acceptable to the Owner's Representative, the Contractor shall replace the rejected
work and continue specified maintenance until the work is reinspected by the Owner's Representative and
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found to be acceptable.

END OF SECTION
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GENERAL

SCOPE: Provide all labor, equipment, materials and maintenance to fully and properly complete the work indicat-
ed on the drawings and/or specified herein. Unless specified otherwise in this Section, the work includes, but is not
limited to the following:

New storm sewers and inlets

RELATED WORK SPECIFIED ELSEWHERE:

A. Erosion and Sediment Control
B. Earthwork

C. Concrete

D. Site Utilities

APPLICABLE CODES:

A. Virginia Department of Transportation Road and Bridge Specifications, latest edition.

B. Local codes, standards and regulations, latest edition.

C. The latest rules and regulations governing construction, demolition and excavation adopted by the Safety Codes
Commission of the Commonwealth of Virginia.

D. Erosion and Sediment Control Handbook, Commonwealth of Virginia, latest edition.

REQUIRED SUBMITTALS:

A. Pipe Products Cuts.
B. Drainage Structures and Accessories.
C. Inline Drains, Catch Basins, and Grates

PROTECTION:

A. Maintain all bench marks, monuments and other reference points. If disturbed or destroyed, replace as directed.

B. Locate all active utilities traversing the site and protect them from damage.

C. Dust Control: Use all means necessary to control dust on and near the work and on and near off-site borrow
areas if such dust is caused by the Contractor's operations during performance of the work or if resulting from
the condition in which the Contractor leaves the site. Thoroughly moisten all surfaces as required to prevent
dust from being a nuisance to the public, neighbors, and concurrent performance of other work on the site.

PRODUCTS

CONCRETE and the equipment, workmanship, and materials shall conform to the applicable requirements of
Section 03300, "Site Cast-In-Place Concrete" except as hereinafter specified. Concrete shall have a minimum
compressive strength of 3000 pounds per square inch at 28 days. The maximum size of coarse aggregate shall be 1
1/2 inches and the gradation shall be Virginia Department of Highways Size 57. Concrete shall have a slump of not
more than three inches. The concrete mixes shall have an air content by volume of concrete, based on measurements
made immediately after discharge from the mixer, of five to seven percent. Air content shall be determined in
accordance with ASTM C-173.

PRE-CAST CONCRETE DRAINAGE STRUCTURES shall be reinforced concrete meeting the requirements of
VDOT Section 226 and may be substituted for any cast-in-place item per VDOT reference. Shop Drawings are
required.

INLINE DRAINS AND CATCH BASINS shall be pre-formed polyvinylchloride, rated by manufacturer to10,000
pounds installed bearing strength, additional if noted. Catch basins shall be custom manufactured to accomodate
specified inlet(s), outlet(s), pipe types, invert elevations, overall height, and other requrirements. Catch basins shall
be equipped with square, hinged, cast iron grates with maximum 0.5 inch slotted openings and recessed locking
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devices.

HIGH DENSITY POLYETHYLENE (HDPE) PIPE shall be smooth-walled inside. Pipe shall conform to the

requirements of Section 232 of the VDOT Road and Bridge Specifications.

POLYVINYLCHLORIDE (PVC) PIPE shall conform to the requirements of Section 232 of the VDOT Road and

Bridge Specifications.

REINFORCING RODS AND WIRE MESH to be placed as detailed in the sizes indicated. Wire mesh shall

conform to ASTM A-185, steel rods to ASTM A-615 Grade 40.

EXECUTION
TRENCH EXCAVATION AND BACKFILL:

A.

General: All excavation of every description and of whatever substances encountered shall be performed to the
lines and grades indicated or as specified. The cut shall be made to provide cover as shown over the top of the
pipe and to the grades indicated. During excavation, material suitable for backfilling shall be piled in an orderly
manner a sufficient distance from the banks of the trench to avoid overloading and to prevent slides or cave-ins.
All excavated materials not required or suitable for backfill shall be disposed of as directed on the site.
Grading shall be done as necessary to prevent surface water from flowing into trenches or other excavations,
and trenches shall be kept free from water by pumping or by other approved methods while construction therein
is in progress. Excavation shall be by open cut.

Additional payment will be made for removal of all materials of every nature, description, which are
encountered in work to obtain indicated lines, and grades, which in the Owners Representative's opinion will
require use of air-operated hammers, wedging or blasting. Vertical payment lines for the work; pipe trenches
24 inches greater than nominal pipe diameter, formed concrete structures 24 inches beyond exterior of walls,
masonry manholes twelve inches beyond exterior of walls. No additional payment will be made for
unauthorized removal of materials below indicated sub-grade elevations. No additional payment will be made
for removal of slabs on earth, existing walls, sidewalks, curbs, paving, regardless of methods used in removal.

Trench Excavation: Trenches shall be of the necessary width for proper laying of the pipe but shall not exceed
33 inches in width for pipe smaller than 15 inches. Provide a minimum of eight inches between the outside of
the pipe and the side of the trench or sheeting for pipe 15 inches and larger. The sides of pipe trenches shall be
as nearly vertical as practical. Care shall be taken not to over-excavate. Any portion of the trench over-
excavated which is not so indicated on the plans or directed by the Owner's Representative shall be refilled to
proper grade with crushed stone properly compacted at no additional cost. For sewer and storm drainage lines,
the trench shall be over excavated to a depth of four inches below the pipe barrel to permit placement of
crushed stone bedding material.

Shoring and Sheeting: Excavations shall be shored to prevent injury to persons, damage to structures and
utility lines, injurious caving or erosion and to conform to the requirements of applicable law. Shoring,
sheeting and bracing shall be removed as the excavations are backfilled. Care shall be exercised to prevent
injurious caving during the removal of the shoring or sheeting. Where in the opinion of the Owner's Represen-
tative damage is likely to result by removing the sheeting, the sheeting shall be left in place.

Pipe Bedding: Trenches shall be excavated to a minimum of 4 inches below the bottom of the barrel of pipe.
The bottom of the trenches shall be accurately graded and shaped to provide uniform bearing and support for
each section of the pipe at every point along its entire length, except for the portions of the pipe sections where
it is necessary to excavate for bell holes and for the proper sealing of pipe joints. Storm sewers shall be bedded
on four inches of crushed stone, crusher run 3/4 inches and smaller or Virginia Department of Transportation,
Size 78. The bedding shall be shaped to provide support 1/4 of the pipe circumference. The bottom of the
trench and bedding material shall be shaped to provide a uniform bearing for the full length of the pipe except
for joints. Bell holes and depressions for joints shall be dug after the trench bottom has been graded so that the
pipe rests on the prepared bottom for as nearly its full length as practicable. Bell holes and depressions shall be
only of such length, depth and width as required for properly making the particular type of joint. Stones shall
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be removed as necessary to avoid point bearing. Whenever wet or otherwise unstable, material shall be over
excavated to a depth as directed by the Owner's Representative to allow for construction of a stable pipe
bedding. The trench shall then be backfilled to the proper grade for installation of the pipe with crushed
aggregate, Virginia Department of Transportation, Size 78.

Laying Pipe: Commence at the lowest point in the system and lay the pipe with bell or groove-end upgrade.
Test pipe for soundness and clear interior and joint surface before lowering the pipe into the trench. Lay pipe in
straight lines and on uniform grades between points where changes in alignment or grades are shown. Bed the
pipe barrel uniformly.

Backfilling: Trenches shall not be backfilled until pipe has been inspected. Backfill by hand around and over
pipe using earth free from stones or debris to a depth of one foot over the pipe and compact in layers not
exceeding six inches in thickness. Compact the remainder of the trench thoroughly by tampers or by trench
width self propelled compactors when safely above the pipe. Backfilling material shall be piled on and over the
trench over the normal grade to provide for reasonable settlement and left neatly rounded on all sewer line
construction. Backfilling shall follow installation of pipe as closely as possible, and no more than 200 feet of
completed work shall be left uncovered at any time. All pipe must be covered at the end of the day. Backfill of
trench through or within 15 feet of paved areas or areas to be paved shall be placed and compacted in six inch
layers for the full depth of the trench to 95 percent of maximum density, AASHO-T99. Compaction of soil in
grassed areas shall be a minimum of 85 percent.

Dewatering Trenches: Adequate pumps shall be provided and maintained if necessary to prevent the
accumulation of water in trenches until the backfill is placed to a depth of 24 inches above the pipe. The
Contractor shall not open more trench in advance of pipe laying than available pumping facilities are able to
keep dewatered, to the satisfaction of the Owner's Representative.

In addition to the above, trench excavation and backfill shall conform to the applicable requirements of Section
02200 Earthwork (Site).

INSTALLATION OF STORM DRAINS AND CULVERTS shall conform to the requirements of Virginia
Department of Transportation Specifications, Section 302 except as modified herein.

INSTALLATION OF INLINE DRAINS AND CATCH BASINS shall be in accordance with the manufacturer’s

recommendations. Protect edges from cracking and chipping during installation of adjacent surfaces. Bedding and
backfill stone or gravel shall conform to ASTM D2321.

A.

After excavation of clean cut trench, set inlets and catch basins securely in stone base as recommended by
manufacturer to obtain true alignment and elevation. Seat pipes. Recheck depth, level, position. Maintain slope
as required to meet adjacent drain line tie in(s). Backfill evenly with stone/gravel in 12” liftts, compacting each.
Place bedding concrete in accordance with the drawings for heavy-duty installations. Thoroughly vibrate or
tamp to ensure elimination of trapped air pockets.

EROSION CONTROL STONE shall be placed in accordance with Virginia Department of Transportation

Specifications, Section 418.

DEWATERING: Ifany dewatering is required to construct the work as required, all costs for dewatering shall be

borne by the Contractor.

CLEANING: Flush all sewers with water in sufficient volume to obtain free flow through lines. Remove all debris,
silt and correct any defects.

END OF SECTION

Ecoff Elementary School Athletic Fields- Drive & Parking 02500-3 Resource Planners, Inc.



SECTION 02600 - BITUMINOUS CONCRETE PAVEMENT--WALKWAYS AND PARKING #10583

1.2

1.3

1.4

1.5

1.5

2.0
2.1

2.2

GENERAL
DESCRIPTION:

Furnish all labor, materials, maintenance and equipment and perform all work required for bituminous concrete
pavement indicated on the drawings and includes, but is not necessarily limited to:

A. Final preparation of subgrade
B. Mineral aggregate base course
C. Bituminous materials

D. Pavement markings

STANDARDS:

The following codes and standards, latest edition, form a part of this specification, to the extent of all provisions
applicable to the work required for this project, and as specifically referenced herein.

All work shall comply with Virginia Department of Transportation Road and Bridge Specifications (1994 Edition)
and with applicable codes and regulations.

SUBMITTALS:

A. Bituminous Materials
B. Pavement Markings Materials

QUALITY ASSURANCE:

Qualifications of Workers:

A. Provide at least one person who shall be thoroughly trained and experienced in the skills required, who shall be
completely familiar with the design and application of work described on this section, and who shall be present
at all times during progress of the work of this section and shall direct all work performed under this section.

B. Foractual finishing of the pavement surfaces and operation of the required equipment, use only personnel who
are thoroughly trained and experienced in the skills required.

PRODUCT HANDLING:

A. Protection: Use all means necessary to protect bituminous concrete pavement materials before, during, and
after installation and to protect the installed work and materials of other trades.

B. Replacements: In the event of damage, immediately make all repairs and replacements necessary to the
approval of the Owner's Representative and at no additional cost to the Owner.

DUST CONTROL:

Use all means necessary to prevent spread of dust during performance of the work of this section. Thoroughly
moisten all surfaces as required to prevent dust being a nuisance to the public, neighbors, and concurrent
performance of other work on the site.

PRODUCTS
GENERAL:

All materials of this section shall be in accordance with Virginia Department of Transportation Road and Bridge
Specifications, 1994 edition.

AGGREGATE MATERIALS:
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Sub-Base: (see drawings for required compacted thickness) Type 1, Size No. 21B.

BITUMINOUS MATERIALS:

Wearing Course: See Drawings for required compacted thickness) SM2A.

PAVEMENT MARKINGS:

A. All paint for striping of traffic lines, parking spaces, etc. shall be No. 44 white in accordance with Section
239.16 Specifications of VDOT.

B. Line width shall be 4" unless noted otherwise; comply in accordance with Sections 259 and 704 of VDOT
Specifications.

OTHER MATERIALS:

All other materials, not specifically described but required for proper and complete installation of bituminous
concrete paving, shall be as selected by the Contractor subject to the approval of the Owner's Representative.

EXECUTION
SURFACE CONDITIONS:

A. Inspection

1. Prior to all work of this section, carefully inspect the installed work of other trades and verify all such
work is complete to the point where this installation may properly commence.

2. Verify that bituminous concrete pavement may be installed in strict accordance with the original design,
all pertinent codes and regulations, and all pertinent portions of the referenced standards.

B. Discrepancies
1. Inthe event of discrepancy, immediately notify the Owner's Representative.
2. Do not proceed with installation in areas of discrepancy until all such discrepancies have been fully

resolved.

FINAL PREPARATION OF SUBGRADES:

Verify that the preparation of subgrade as specified in Section Earthwork, of these specifications has been performed.
In all areas that do not comply as required by that section, rework as required following the specification of that
section before proceeding. Finish to the required grades with due allowance for the thickness of surfacing to be
placed thereon.

EQUIPMENT:

A. Compacting Equipment: All equipment shall be of the size and operating capabilities for the asphalt course
types and thicknesses specified, with regard to the location of placement.
B. Paving Equipment: All equipment for paving shall be spreading, self-propelled asphalt paving machines capable
of maintaining line, grade, and the minimum surface thickness specified, except that spreader boxes may be used
in areas not accessible to spreaders.

PLACEMENT OF AGGREGATE BASE COURSE:
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After subgrade has been completed as described in Article 3.2 above, place the specified base material over all
areas to be paved.

Wet and compact the base material, as required, using only the amount of water needed to secure moisture
content and a compaction of 95%.

Place the base material in layers not exceeding the maximum thickness for the type of compaction equipment
used.

Bring the compacted base finish to a uniformly smooth and hard surface conforming to the lines, grades,
elevations, and cross sections shown on the drawings.

c o w >

3.5 INSTALLATION OF BITUMINOUS CONCRETE PAVEMENT:

All bituminous surfaces shall be installed in accordance with the VDOT Road and Bridge Specifications, 1994
edition.

3.6 PROTECTION:

Protect from traffic during all operations and after final rolling, no vehicular traffic of any kind shall be permitted on
the pavement until is has cooled and hardened and in no case in less than 24 hours.

3.7 PAVEMENT MARKINGS AND COATING:

A. Preparation: Thoroughly clean the areas where pavement markings and coatings will be placed and locate all
markings where indicated on the drawings.

B. Application: Apply the material in strict accordance with the manufacturer's published recommendations, using
all means necessary to protect the painted surfaces until dry.

END OF SECTION
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GENERAL

SCOPE: Provide all labor, materials, equipment and maintenance to fully and properly complete the work indicated
on the drawings and/or specified herein. Ball field fencing is part of separate contract, Unless specified otherwise in
this Section, the work for this contract includes security fencing as indicated on drawings, but is not limited to the
following:

A. Pipe and Hardware.
B. Fencing Fabric.
C. Gates.

EXAMINATION: Verify existing finish grades and dimensions prior to beginning the work. Notify the Owner's
Representative in writing of any discrepancies. Do not proceed with the work until discrepancies have been
resolved.

SUBMITTALS: Submit shop drawings as required.

PRODUCTS
GENERAL: All posts, rails, fabric and hardware shall be galvanized metal. Reference to gauge or other "size"
shall refer to steel, measured prior to galvanization.

POSTS shall be one piece, non-welded sections, SS-40 galvanized steel pipe. Pipe shall be galvanized, inside and
outside, by hot dip process, not less than 1.8 oz. per S. F. total surface. Zinc shall conform to ASTM B-64.

Size Weight
(Tol +/- 5%)
Gate Posts 4" O.D. 6.56 1b./ft.
(12° Max. leaf size)
Gate Posts 3" O.D. 4.64 1b./ft.
(6’ Max. leaf size)
Corner and Terminal Posts 3" 0.D. 4.64 1b./ft.
Line Posts 2" O0.D. 2.28 Ib./ft.

RAILS: shall be one piece, non welded sections, SS 20 galvanized steel pipe. Size shall be 1 5/8" O.D., weighing
1.35 Ib/ft. Galvanization shall meet same requirements as line and corner posts.

CHAIN LINK FABRIC shall conform to ASTM F668.

A. Fabric for fencing shall be 9 gauge, 2" (+/- 1/8") diamond mesh pattern, medium carbon steel, galvanized, with
bonded vinyl coating, minimum wire break load of 1290 lb. All wire shall be galvanized with minimum
coating 0of 0.35 oz. per S.F. of uncoated wire surface. Mesh size permissible variation of 0.125 in. Fabric shall
be twist top and knuckled bottom selvages, all cut ends shall be factory coated.

HARDWARE: Including post tops, hinges, latches, braces, truss rods and turnbuckles, pull bars and similar devices
shall all be hot-dipped galvanized steel meeting same requirements as line and corner posts. Painted fittings are not
acceptable.

BONDED VINYL COATINGS shall be applied over all galvanized steel fence fabric. The finish shall be dense
and impervious, free of voids and pores, and shall have a smooth and lustrous surface. All bonded vinyl coating
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shall conform to ASTM F668 Class 2a or 2b. Coating thickness shall be 15-25 mil. for Class 2a (extruded) or 6-10
mil. for Class 2b (thermo-fused). Coating color shall be black.

EXECUTION
POST SPACING: Posts shall be spaced not more than 10 feet on centers in the line of fence. They shall be plumb
with tops properly aligned.

LINE AND TERMINAL POST FOOTINGS: Post footings shall be installed in accordance with details.

FABRIC: Rolls of chain-link fabric shall be joined by weaving a single strand into the end of the rolls to form a
continuous mesh pattern. The fabric shall be cut and attached independently at all terminal posts. The fabric shall
be placed on the playing field side of the fence. Attach to posts at 12" O.C. maximum.

TOP, MIDDLE AND BOTTOM RAILS: Fabric shall be attached at no less than 15" O.C.

AT ALL TERMINAL POSTS and where fence changes direction, brace rails, as shown on the drawings, shall be
at the same elevation on either side of the post.

A. Set bottom edge of fabric parallel with grade; at a maximum of 1" above grade over paved surfaces, 2”
maximum over unpaved surfaces.
B. Locate brace rails adjacent to line post to insure true alignment of brace rail in relation to finished grades.

GATES shall be installed plumb and level and all hardware shall be adjusted to provide for smooth operation with a
minimum swing as shown on drawings to stops. Gate frames shall be constructed of round tubing of the sizes
indicated on the drawings. Gates shall be jointed at the corners by arc welding to form a rigid, one piece unit and
filled with chain link fabric to match the fence. The fabric shall be fastened to the frame on all (4) sides by means of
adjustable hook bolts and tension rods. All gates shall be equipped with hinges and a lockable assembly capable of
securing by pad lock the gate in a closed position.

TOUCH-UP all minor "nicks" and abrasions to surface. Minimum of two (2) coats or until bare metal surface has
been thoroughly coated to exclude moisture and achieve complete opaque covering of exposed metal surfaces.

GUARANTEE AND WARRANTY
WARRANTY: The Contractor shall guarantee all labor, materials, and workmanship for a period of one year after
final acceptance.

END OF SECTION
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1.0 GENERAL
1.1 SCOPE:

Provide all labor, equipment, materials and maintenance to fully and properly complete the work indicated on the
drawings and specified herein. Unless specified otherwise in this Section, the work includes, concrete and related
items including but not necessarily limited to the following:

A. Curb/gutter, walkways and cast-in-place drainage appurtenances.

B. Footings and foundations.

C. All other labor, materials, equipment which may be reasonably inferred to be required to make the work in this
Section complete.

1.2 RELATED WORK SPECIFIED ELSEWHERE:

Concrete work in connection with utilities is specified under other sections of the specifications. However,
concrete shall conform to the design requirements specified herein unless indicated or specified otherwise in other
Sections.

1.3 APPLICABLE CODES AND STANDARDS:

A. Inaddition to complying with all pertinent codes and regulations, comply with all pertinent recommendations
contained in the following American Concrete Institute publications:

"Building Code Requirements for Reinforced Concrete", ACI 318-83.

"Recommended Practice for Measuring, Mixing, Transporting and Placing Concrete", ACI 304-83.
"Recommended Practice for Cold Weather Concreting" ACI 306R-78.

"Hot Weather Concreting", ACI 305R-82.

"Specifications for Structural Concrete for Buildings", ACI 301R-81.

Nk W=

B. Where provisions of pertinent codes and standards conflict with this Specification the more stringent
provisions shall govern.

1.4 SUBMISSIONS AND APPROVALS:

A. Pour samples of slabs for approval of finish by Owner's Representative.
B. Mix Design.

1.5 QUALITY ASSURANCE PROVISIONS:

Testing and Inspection of Concrete:

A. The Contractor shall pay all costs for mix design and preliminary testing prior to concrete placement.

B. Required testing of concrete and inspection of reinforcing steel shall be performed by an independent testing
laboratory approved by the Owner's Representative. Costs of all tests and inspections shall be borne by the
Owner, except mix design and preliminary testing prior to concrete placement.

C. Individuals performing field tests of fresh concrete shall be certified as a Concrete Field Testing Technical,
Grade [ by the American Concrete Testing Institute or other recognized certification conforming to the ACTI's
certification which requires successful completion of a written and performance examination on the applicable
ASTM test methods of this section.

D. Strength tests of concrete shall be performed for each 50 cubic yards of concrete but not less than one such test
for any one day's operation. For each strength test, four specimens shall be required; one specimen shall be
tested at an age of 7 days, two at an age of 28 days, and one spare held until final acceptance of the project.
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Sampling and testing shall comply with C-172, sampling; ASTM C-31 Making and Curing. Contractor to
keep accurate record of area covered by each sample.

E. Unless otherwise specifically directed, no concrete shall be placed on or around the reinforcing steel until the
Owner's Representative has inspected the steel in position in the forms and approved its installation, even
though it has been inspected and approved by the inspection agency.

F. Concrete shall have a maximum slump of 4", ASTM C-143.

PRODUCTS
PORTLAND CEMENT:

Portland cement shall conform to ASTM Specification C-150, Type 1.
High early strength Portland cement shall conform to ASTM Specification C-150, Type II1. It shall only be used
with Owner's Representative's written approval.

AGGREGATES:

Fine aggregate shall conform to ASTM Specification C-33.
Coarse aggregate for stone concrete shall conform to ASTM Specification C-33, Size No. 57.

WATER shall be clean and free from injurious amounts of oils, acid, alkalis, organic materials, and other
deleterious substances.

REINFORCING STEEL shall be free from scale, rust, dirt and coatings and shall conform to the following
requirement;:

A. Mesh shall be welded wire fabric with cold drawn wire meeting ASTM 185.
B. Deformed Reinforcing Bars: ASTM A-615, Grade 60.

ADMIXTURES:

A. Air entraining shall be added in strict compliance with manufacturer's recommendations. The air content
shall be 4 to 6 percent. All agents shall conform to ASTM 231 or ASTM 173.

B. Curing compound shall be a one coat transparent liquid, containing no wax; non-acid penetrating agent with
outstanding chemical resistance that does not darken; quick in drying and complying with ASTM C-3009.

STEEL for anchor inserts, angles, weld plates, and similar accessories shall conform to ASTM Specification A-36
unless otherwise specified.

FORMWORK:

A. All forms for concrete work shall be so constructed as to produce finished concrete of the exact sizes, lines,
and locations shown on the drawings. Forms shall be substantially built, of sufficient strength and rigidity to
support the dead weight of wet concrete without spreading or buckling and shall be accurately put together
with tight joints to prevent leakage of concrete mixture. Forms shall be properly braced or tied together to
maintain position and shape.

B. Forms for footings may be omitted when soil and workmanship permit accurate excavation to size and the
omission shall be approved by the Owner's Representative after inspection.

C. Wood forms for unexposed concrete surfaces shall be No. 2 common or better lumber; for exposed concrete
surfaces shall be EXT-EEPA plyform, American Plywood Association.

D. Form oil, sealer and ties shall be approved.

INSERTS AND FASTENING DEVICES FOR OTHER WORK:
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Provide inserts, hangers, metal ties, anchors, bolts, dowels, thimbles, slots, nailing strips, blocking, grounds and
other fastening devices required for attachment of other work. Properly locate in cooperation with other trades and
secure in position before concrete is poured.

Coordinate the installation of various drainage pipes/sleeves, irrigation sleeves/pipes and electrical sleeves
furnished and installed by those trades as required.

EXECUTION
SURFACE CONDITIONS:

A. Inspection:

1. Prior to all work of this section, carefully inspect the installed work of all other trades and verify that all
such work is complete to the point where this installation may properly commence.

2. Verify that all items to be embedded in concrete are in place and that concrete may be placed to the lines
and elevations indicated on the drawings, with all required clearances for reinforcement.

B. Discrepancies: In the event of discrepancy, immediately notify the Owner's Representative; do not proceed
with installation in areas of discrepancy until all such discrepancies have been fully resolved.

PROPORTIONING CONCRETE:

A. All concrete for slabs and miscellaneous footings shall be a minimum 3000 psi. at 28 days.

B. The strength-quality of all concrete shall be established by tests which shall be made in advance of the
beginning of operations, using the consistencies suitable for the work and in accordance with the "Standard
Method of Making Compression Tests of Concrete (ASTM Serial Designation: C-39)". Preliminary tests shall
be conducted by an approved independent laboratory and paid for by the Contractor.

C. Under no circumstances shall the cement content for 3000 psi. concrete be less than 6.0 bags per cu. yd.;
4,000 psi. not less than 6.75 bags per c.y. All work shall comply with Virginia Department of Transportation,
Road and Bridge Specifications and with applicable codes and regulations.

D. All concrete shall be air entrained. The air entraining agent shall be added in strict compliance with
manufacturer's recommendations. The air content for stone concrete shall be determined in compliance with
ASTM C-231 or C-138.

MIXING OF CONCRETE:

A. The mixing equipment shall be capable of combining the aggregates, cement and water within the specified
time into a thoroughly mixed and uniform mass and of discharging the mixture without segregation.

B. The mixing of concrete shall be done in a batch mixer of approved type which will insure a uniform
distribution of the material throughout the mass. The equipment at the mixing plant shall be constructed so
that all materials (including the water) entering the drum can be accurately proportioned and be under control.
The entire batch shall be discharged before recharging. The mixing of each batch shall continue for at least
two minutes during which time the drum shall rotate at a peripheral speed of about 200 feet per minute. The
mixing period shall be measured from the time when all of the solid materials are in the mixer drum requiring
that all the mixing water shall be introduced before one-fourth of the mixing time has elapsed.

C. Iftransit truck mixers are employed, they shall be the revolving drum type, watertight and so constructed that
the concrete can be mixed to insure a uniform distribution of materials. All solid materials for the concrete
shall be accurately measured and charged into the drum at the proportioning plant. The truck mixer tank shall
be equipped with a device by which the quantity of water added can be readily measured. Only the
predetermined amount of water shall be added to the dry mixture at the site. Truck mixing shall be continued
for not less than 50 revolutions after all the ingredients, including the water, are in the drum. Transit mixed
concrete shall conform to ASTM Specification C-94. Manufacturer's rated capacity of mixers shall not be
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3.5

3.6

3.7

exceeded.
D. The re-tempering of concrete or mortar which has partially hardened, that is re-mixing with or without
additional cement, aggregate or water, will not be permitted.

PLACING OF CONCRETE:

A. Concrete shall be handled from the mixer, and in the case of truck mixed concrete from the transporting
vehicles, to the place of final deposit as rapidly as practicable by methods which shall prevent separation or
loss of ingredients. Under no circumstances shall concrete that has partially hardened be deposited in the
work.

Care shall be taken to work concrete into the corners and angles of the forms and around the reinforcement
without permitting the materials to segregate or free water to collect on the surface and without disturbing the
location of the reinforcement.

Soil bottoms for slabs and footings shall be approved before placing concrete.

Before placing concrete, remove water and foreign matter from forms and excavations. Unless otherwise
noted, wood forms shall be thoroughly wetted just prior to placing concrete.

If concrete is placed by pumping there shall be no aluminum used in pumping system.

At any point in conveying, the free vertical drop shall not exceed 3 feet.

Rate of Placement:

w

on

1. All concrete shall be deposited as soon as practicable after the forms and reinforcement have been
inspected and approved by the Owner's Representative. Place concrete at such a rate that concrete is at all
times plastic and flows readily between bare bars. When placing is once started, carry it on as a
continuous operation until placement of the panel or section is complete.

2. Concrete shall be deposited in a manner to preclude the formation of cold joints between successive
batches. Do not pour a greater area at one time than can be properly finished without checking; this is
particularly important during hot or dry weather. Do not, in any case, pour a slab length greater than 20
feet without construction joints.

H. Compaction
1. Thoroughly consolidate all concrete by suitable means during placement, working it around all embedded
fixtures and into corners of forms.

2. During placement, thoroughly compact the concrete by hand tamping and by mechanical vibration.

I.  Water which accumulates on the surface of the concrete during placement shall be removed by absorption with
porous materials in a manner that prevents removal of cement.

REINFORCEMENT:

A. Securely support and fasten reinforcing steel in place to prevent movement during placement of concrete.
Support slab reinforcing bars on high chairs and bar spacers of approved design.

B. Welded wire fabric shall have a minimum side and end cap of 6" and be set 1 1/2" from top of slab.

C. Minimum protection for reinforcing steel shall be as per ACI 318-77 code, or as noted on the drawings.

COLD WEATHER OPERATION:

Except on specified written authorization from the Owner's Representative, concrete shall not be placed when the
atmospheric temperature is below 40 degrees F. When the concrete is likely to be subjected to freezing
temperature within 24 hours or when so directed, concrete materials shall be heated so that the temperature of the
concrete when deposited shall be between 65 degrees F and 80 degrees F. Methods of heating materials shall be
subject to approval by the Owner's Representative. Water for mixing shall not be heated above 165 degrees F.
Lumps of frozen material and ice shall be removed from the aggregates before placing them in the mixer.
PLACING CONCRETE IN HOT WEATHER:
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3.8

3.9

4.0

Sow »

Do not use concrete with a placing temperature that will cause difficulty from loss of slump, flash set, or cold
joints.

Maintain a concrete temperature during placement of less than 90 degrees F.

Use all means necessary to avoid drying the concrete prior to finishing operations.

Use the specified water reducing, retarding admixture Type D, when delay in initial set is required.

FORMWORK:

Construct formwork to provide concrete conforming accurately to indicated lines and dimensions, and with
surfaces free of offsets, waviness and bulges, in conformance with ACI 347-78. Thoroughly clean and coat
surfaces before each use.

CONCRETE FINISHES:

A.

Slabs shall be pitched as indicated on the drawings or as directed by the Owner's Representative. No dry
cement nor mixture of dry cement and sand shall be sprinkled directly on the surface of the concrete to absorb
the moisture or to stiffen the mix.

B. The surface of the concrete shall be compacted and screened as required to produce slabs of the required
thickness, with reasonable true and uniform surfaces, to the required lines and grades. Slabs shall be finished
by floating, troweling, and light brooming to produce a plain, gritty surface free from depressions or projec-
tions, and sloped as required. Tolerance is 1/8" in 10', but in all cases free draining.

C. Tool all joints as shown on plan. Saw cut joints are not acceptable.

CURING AND PROTECTION

A. Protect all concrete work and cement finishes against injury from the elements and defacement of any nature
during construction operations. All concrete made with normal Portland cement shall be maintained in moist
condition for at least the first seven days after placing, a high early strength concrete for at least the first three
days, except as hereinafter modified.

B. Contractor's Option: In lieu of (A) above, apply curing compound in strict accordance with manufacturer's

directions by brushing applicator or machine sprayer immediately after finishing (as soon as concrete can be
walked on without cracking).

END OF SECTION
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1.0 GENERAL

A. Unit Masonry Standard: Comply with ACI 530.1/ASCE 6 " Specifications for Masonry Structures", except as
otherwise indicated.

Revise ACI 530.1/ASCE 6 to exclude Sections 1.4 and 1.7; Parts 2.1.2, 3.1.2, and 4.1.2; Articles 1.5.1.2,
1.5.1.3,2.1.1.1,2.1.1.2,2.3.3.9 and to modify Article 2.1.1.4 by deleting requirement for installing vent pipes

and conduits built in masonry.

B. System Performance Requirements: Provide unit masonry that develops the installed compressive strengths
(f'm) indicated.

1.1 RELATED WORK SPECIFIED ELSEWHERE:

Site cast-in-place concrete

1.2 SCOPE: Provide all labor, materials, equipment and maintenance to fully and properly complete the work indicated
on the drawings and specifications. Unless specified otherwise in this Section, the work includes, but is not limited
to the following:

A. Brick;

B. Concrete masonry units (CMU);
C. Mortar;

D. Accessories;

1.3 SUBMITTALS:

A. Shop drawings and product data shall be submitted for review in accordance with Section 01340, "Shop
Drawing, Product Data and Samples". Section 01340 should include the following, if not insert here.

1. Shop drawings for reinforcing detailing fabrication, bending, and placement of unit masonry reinforcing
bars.

2. Material certificates for each different masonry product required.

3. Material test reports from a qualified independent testing laboratory for mortar, grout mixes, and masonry
units.

B. Samples: The following samples shall be submitted for review in accordance with Section "Shop Drawings".

1. Face brick
2. Joint reinforcing

14 DELIVERY, STORAGE AND HANDLING:

Stack masonry materials on platforms and cover to protect from the weather but also allow ventilation. Store mortar
materials on elevated pallets protected from the weather. Materials that become damaged or contaminated will be
rejected for use.

1.5 PRE-CONSTRUCTION TESTING:

A. Field-Constructed Mock-ups: Before masonry work starts, sample panels two feet by four feet minimum by the
total wall thickness shall be constructed at the site where directed. Panels shall indicate the masonry
construction to be included in the project. Panels shall have inner and outer wythes, and reinforcing as
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C.

D.

specified. Additional panels shall be constructed to show special conditions such as soldier courses, rowlock
courses, copings, as required for the project. The mock-up panel faces shall show bond pattern, joint widths,
joint tooling, color range of brick and mortar colors.

Owner will employ and pay a qualified independent testing laboratory to perform the following preconstruction
testing as well as other inspecting and testing services required for source and field quality control:

1. Clay Unit Masonry Tests: For each different clay masonry unit indicated, units will be tested per ASTM
Co7.

2. Concrete Masonry Unit Tests: For each different concrete masonry unit indicated, units will be tested for
strength, absorption, and moisture content per ASTM C 140.

3. Prism Tests: For each type of wall construction indicated, masonry prisms will be tested per ASTM E
447, Method B.

4. Mortar properties will be tested per property specification of ASTM C 270.

5. Mortar composition and properties will be evaluated per ASTM C 780.

6. Grout compressive strength will be tested per ASTM C 1019.

Masonry work shall not begin until the panels have been approved. Additional panels shall be constructed as
directed until an acceptable panel is approved.
Sample panels may be a portion of the wall.

PRODUCTS
BRICK:

A.

General: All new face brick shall conform to the requirements of ASTM C216-87, Type FBS. Brick exposed
to the earth or exposed to the weather shall be grade SW. Cored brick may be used in general brick paving;
however, cores shall not be exposed to view or exposed to weather. Tops, bottoms, faces, and ends that will be
exposed in completed work shall be solid units uniformly straight, true, and free from chips and spalls. Protect
brick from damage during transportation and after delivery to the job site.

Face Brick: Brick shall be 30-000 Rose Full Range, Modular 3 5/8" x 2 1/4" x 7 5/8", Calvert Colonials series
as manufactured by Cushwa Brick Inc., P. O. Box 160, Williamsport, MD, 21795 (301) 223-7700; to match
existing buildings.

CONCRETE MASONRY UNITS:

A. Concrete masonry units shall be free of deleterious matter and substances that will corrode metal. CMU shall
conform to the ASTM Standards referenced below. Shrinkage shall not exceed 0.05 per cent when tested in
accordance with Rapid Method and average percentage of moisture in units at time of delivery shall not exceed
20 per cent of total absorption of units when tested in accordance with ASTM Standard C140.

Hollow Non-Load Bearing Units: ASTM C90, Grade N and as follows:

1. Net Area Compressive Strength: As required to produce concrete unit masonry construction of
compressive strength indicated.

2. Weight Classification: Light weight

B. Concrete masonry units using light weight aggregate with concrete weighing less than 95 pounds per cubic foot
shall have aggregate conforming to ASTM C-331.

C. Units shall be actual 7 5/8 inches high, 15 5/8 inches long and widths as indicated on the drawings. One block
plus one 3/8 inch joint shall be actual eight inches vertically.

MORTAR:
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A.

B.

Mortar materials for new brick shall be Type "S" and comply with ASTM C270. including all requirements for
cementitious materials, aggregate, water, admixtures and storage of these materials.

New face brick shall be laid with factory mixed mortar, colored if necessary to reasonably match existing
structures.

ACCESSORIES:

A.

Reinforcing Steel:
Steel Reinforcing Bars: Billet steel complying with ASTM A-615.

Continuous Horizontal Joint Reinforcing shall be ladder type as made by AA Wire Products Co., Hohmann and
Barnard, Inc., or Dur-O-Wal National, Inc. and shall be hot-dip galvanized after fabrication in accordance with
ASTM A153, Class B. Continuous longitudinal rods shall be 3/16 inch deformed high tensile wires with
welded cross rods of No. 9 gauge high tensile steel wire forming a ladder design. Reinforcement for composite
and cavity walls shall have three continuous parallel longitudinal rods. Cross rods in cavity shall be bent to
form a drip within the cavity, Single wythe walls shall have reinforcement with two continuous parallel
longitudinal rods. Reinforcement width shall be approximately two inches less than the total width of the wall
and shall be centered within the wall. Lap all splice joints six inches minimum. Provide prefabricated "T" and
"L" shaped reinforcing of the same materials at corners and wall intersections by the manufacturer of the joint
reinforcing.

To tie masonry veneer to masonry back-up systems, use flexible type ties; AA Wire Products Company
"Flex-O-Lok" or National Wire Products Corporation "Pos-i-tie".

CLEANING SOLUTIONS:

Job-mixed Detergent Solution: Solution of trisodium phosphate (1/2 cup dry measure) and laundry detergent (1/2
cup dry measure) dissolved in one gallon of clean cool water.

SOURCE QUALITY CONTROL:

Concrete Masonry Tests: For each type, class, and grade of concrete masonry unit indicated, units will be tested by
qualified independent testing laboratory for strength, absorption, and moisture control per ASTM C-140.

EXECUTION
INSTALLATION:

A.

Temperature: When ambient air temperatures at the site are below, or expected to fall below 40 degrees
Farenheit., make provisions for heating and drying materials and protecting completed work as per Brick
Institute of America Technical Notes, Volume I, No. 1a. No masonry work is to be performed below 25
degrees F., without prior written notification to the Owner's Representative, stating protection methods to be
used and receiving approval of the Owner's Representative.

Workmanship:

1. Installation of masonry shall be in accordance with the Brick Institute of America's Technical Notes.

2. Lay masonry plumb with level accurately spaced courses.

3. Lay out coursing before setting to minimize cutting closures. Completely fill head and bed joints with
mortar. Slushing after unit is set is not permitted. Units requiring shifting or realignment after being laid
shall be removed and relaid with fresh mortar.

4. Inexposed work, do not use masonry units with chips, cracks, voids, discolorations or other defects which
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might be visible or cause staining in the finished work. Remove and replace masonry units which are
loose, chipped, broken, stained or otherwise damaged, or if units do not match adjoining units as intended.
Provide new units to match adjoining units as intended. Provide new units to match adjoining units and
install in fresh mortar or grout, pointed to eliminate evidence of replacement.

5. Unless otherwise stated, use facing brick and colored mortar to a minimum of three courses below finish
grades, and sidewalks.

6. Pattern Bond: Unless otherwise noted lay exposed masonry in bond pattern. Lay concealed masonry with
all units in a wythe bonded by lapping not less than two inches. Bond and interlock each course of each
wythe at corners. Do not use units with less than four inches horizontal face dimensions at corners or
jambs.

7. Built-In Work: As construction progresses, built-in items specified under this and other Sections of the
Specifications. Fill in solidly with masonry around built-in items. Fill space between hollow metal frames
and masonry solidly with mortar, unless otherwise indicated.

8.  Field Quality Control: Tests and evaluations listed below will be performed during construction for each
5,000 sq. ft. of wall area or portion thereof.

Mortar properties will be tested per property specification of ASTM C270.

Mortar composition and properties will be evaluated per ASTM C780.

Grout compressive strength will be sampled and tested per ASTM C1019.

Prism Test Method: For each type of wall construction indicated, masonry prisms will be tested per
ASTM E447, Method B. Prepare one set of prisms for testing at 7 days and one set for testing at 28
days.

a0 ow

C. Joints:

—

Joint finish, thickness and coursing of joints shall match existing masonry work at adjacent buildings.
2. Cutjoints flush leaving face of units clean and free of mortar. Tool exposed joints as the mortar takes its
initial set. Tool head joints first. Apply sufficient pressure during tooling to compact mortar firmly
against units providing smooth, weathertight, finished joint for exterior masonry.
D. Horizontal Joint Reinforcing: Install joint reinforcing 16 inches on center vertically beginning with the first

course above top of footing. Install in accordance with manufacturer's printed recommendations and this
specification. Bond corners and intersections with prefabricated shapes as specified. Reinforcing shall be clean
and free of any substance which might impair bond with mortar in joints.

E. Joining: Step back unfinished work for joining with new work. Toothing may be resorted to only when
approved by the Owner's Representative. Before new work is started remove loose mortar and expose joint
bed.

F. Protect masonry surfaces not being working on during construction work. At such time as rain or snow is
imminent and work is discontinued protect work with waterproof membrane well secured in place.

G. Brace walls during and after laying as necessary to prevent deformation or damage during masonry work is
completed.

3.2 MORTAR:

A. Mortar shall be thoroughly mixed using maximum amount of water consistent with satisfactory workability for
bricklayer. Mix by machine only in such quantity as can be used within 2 hours after mixing. Retemper only
as necessary to maintain proper consistency. Do not use mortar which has greatly stiffened or in which
cementing material has started to set.

B. Machine Mixing: Methods of measurement shall be such that proportions can be controlled with an error of not
over two per cent. While the mixer is in operation, batch the mortar materials in the following order:
Approximately 1/2 required water, 1/2 required sand, all required cement, then remainder of sand. Allow batch
to mix briefly, then add water in small quantities until satisfactory workability for brick layer is attained.
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NOTE: Admixtures shall be added in accordance with manufacturer's instructions. Mix mortar a minimum
time of five (5) minutes after all materials have been added. Completely empty mixer drum before
recharging next batch.

C. Admixtures: Admixtures not specified will not be permitted in mortar. Anti-freeze compounds are not
permitted.

3.3  POINTING AND CLEANING:

A. Point and fill all holes and cracks in exposed joints with additional fresh mortar. Ifthe mortar has hardened, the
defect shall be chiseled out and the void filled solidly with fresh mortar and tooled as specified.

B. Clean exposed masonry surfaces thoroughly, from top down, to remove stains and mortar deposited during
construction. Clean with liquid cleaners 49 hours or more after the construction of the wall in accordance with
manufacturer's written instructions. The use of acid solutions is prohibited. Rinse surfaces thoroughly with
clean water immediately after cleaning. The use of stronger cleaning solutions or other cleaning methods, will
require the specific approval of the Owner's Representative.

END OF SECTION
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1.0 GENERAL
1.1  RELATED DOCUMENTS:

Drawings and general provisions of the Contract, including General and Supplementary Conditions and Division 1
Specification sections, apply to the work of this section.

1.2 DESCRIPTION:

A. The work of this section includes the furnishing and installation of all electrical equipment, materials, labor,
maintenance, testing and devices as shown on the electrical drawings and/or as specified herein, including but
not limited to:

1. Conduit and Wire

2. Control Cabinet and Equipment
3. Lighting Panelboards

4. Lighting Fixtures

5.  Wiring Devices

6. Poles

7.

Service Equipment
B. The term "provide" shall mean furnish and install.

1.3 QUALITY ASSURANCE:

A. Codes and Standards:

1. The installation of all work under this section shall comply with all applicable codes, laws, standards and
regulations. Nothing in the specifications shall be construed to permit deviation from these governing
items.

2.  Electrical material and equipment shall bear the UL label except where UL does not label such types of
material and equipment. Materials, equipment and installation shall meet requirements of applicable codes
and standards listed below:

National Electric Code —most recent edition NEC

National Electrical Safety Code NESC
Electrical Testing Lab ETL
Underwriters Laboratories, Inc. UL
Certified Ballast Manufacturing CBM
National Electrical Manufacturers Association NEMA
Illuminating Engineering Society 1IES

Institute of Electrical & Electronic Engineers IEEE
American National Standards Institute ANSI

B. Qualifications of Workmen:

1. Provide sufficient qualified journeyman electricians who are thoroughly experienced with the materials
and methods specified and familiar with the design requirement.

2. Atleast one qualified journeyman shall be present at all times during the execution of the work.

3. Inacceptance or rejection in any portion of the electrical work, no allowance will be made for lack of skill
on the part of the workmen.
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1.4 INTENT OF DRAWINGS AND SPECIFICATIONS:

A. The implied and stated intent of the drawings and specifications is to establish minimum acceptable quality
standards for materials, equipment and workmanship, and to provide operable electrical and mechanical
systems in every respect.

B. The drawings are diagrammatic only, intending to show general arrangement and location of system
components. Due to the small scale of the drawings, and to unforeseen job conditions, all required offsets and
fittings may not be shown, but shall be provided at no change in contract price.

C. All work shall be accurately laid out and coordinated with other trades to avoid conflicts and to provide
maximum accessibility for operation and maintenance.

1.5 SUBMITTALS:

A. Submit shop drawings of the electrical materials to the A-E for review in accordance with the provisions of
Division 01 of these specifications.
B. The following is a list of those items required to be submitted:

Wiring Devices, Contactors

Wire and Cable

Control Wiring Diagrams

Panelboards

Fuses

Poles

Service Equipment

Lighting Fixtures and Accessories

. Footcandle computer printouts for each field. A printout of spill light levels at the property line.
0. A written description of method/equipment utilized to achieve spill control at softball field No. 1.
1. Aiming diagrams for all fixtures with NEMA type for each fixture.

e i B el e

C. Contractor shall not begin fabrication or work which requires submittals until return of submittals with
Engineer's approval.

1.6 SUBSTITUTIONS:

A. Within 30 days after contract date, submit to Engineer a complete list of major products proposed to be used,
with the name of the manufacturer and the installing subcontractor.
B. Contractor's Options:

1. For products specified only by reference standard, select any product meeting that standard.

2. For products specified by naming several products or manufacturers, select any one of the products or
manufacturers named, which complies with the specifications.

3. For products specified by naming one or more products or manufacturers and "or equal"”, contractor must
submit a request as for substitutions for any product or manufacturer not specifically named.

C. Substitutions:

1. Foraperiod of 30 days after contract date, the Engineer will consider written requests from the Contractor
for substitution of products.

2. Submit a separate request for each product, supported with complete data, with drawings and samples as
appropriate, including:

a. Comparison of the qualities of the proposed substitution with that specified.
b. Changes required in other elements of the work because of the substitution.
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c. Effect on the construction schedule.
d. Cost data comparing the proposed substitution with the product specified.
e. Availability of maintenance service, and source of replacement materials.

3. The Engineer shall be the judge of the acceptability of the proposed substitution.
D. Contractor's Representation:
1. A request for a substitution constitutes a representation that Contractor:

a. Hasinvestigated the proposed product and determined that it is equal to or superior in all respects
to that specified.

b.  Will provide the same warranties or bonds for the substitution as for the product specified.

c.  Will coordinate the installation of an accepted substitution into the work, and to make the work
complete in all respects.

d. Waives all claims for additional costs, under his responsibility, which may subsequently become
apparent.

E. The engineer will review the requests for substitutions with reasonable promptness, and notify Contractor,
in writing, of the decision to accept or reject the requested substitution.

1.7 VISIT TO THE SITE:

All persons proposing to submit quotations for work in accordance with these plans and specifications are
expected to visit the site of the work covered by the plans and specifications and are to familiarize themselves
with existing conditions as they affect the work of this section of the specifications. Claims resulting from a
failure to visit the site or inspect the existing conditions will not be considered.

1.8 EXCAVATION AND BACKFILL:

A. This contractor shall provide all excavation and backfill required for the work covered under this Division.

B. Verify the location of all underground piping, foundations and any other underground utilities before
commencing work. All existing underground utilities shall be protected from damage.

C. Excavation shall be made to the proper depths. If excavation is carried below that required, the bottom shall
be brought to the required elevation with sand fill, thoroughly compacted.

D. Fill shall be clean sand or clay, free of trash, rock, or other debris. Excavated materials may be used,
provided it can be readily compacted. All fill shall be mechanically tamped, shall be uniform throughout,
and shall be sufficient at all locations to obtain a modified Proctor 95 rating.

1.9 OPERATING AND MAINTENANCE DATA:

A. Compile product data and related information appropriate for Owner's maintenance and operation of
products furnished under Contract.
B. Instruct Owner's personnel in maintenance of products and in operation of equipment and systems.

1.10 PAINTING:

A. All steel surfaces not galvanized, factory-finished or of weathering type steel shall be cleaned free of all
rust, primed and provided one finish coat of semi-gloss enamel of color and manufacturer approved by the
Engineers.

B. All factory-finished steel surfaces; boxes, enclosures, etc., shall be cleaned and retouched or repainted as
necessary to provide a rust-resistant coating. Where painting or galvanizing is not specifically specified,
ferrous devices, bolts, nuts, inserts, etc., shall be galvanized.
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C. All nameplates shall be left unpainted and in a clean condition.

1.11 IDENTIFICATION:

Laminated nameplates shall be used on the exterior surfaces of all electrical apparatus. These laminated
nameplates shall be of black and white Bakelite or similar material, machine engraved through the black layer to
expose the white layer, with letter heights not less than 3/16 inches. Nameplates shall be secure with chrome
plated screws. Manufacturer's standard nameplates will be acceptable if compatible with those used throughout
the project, if approved by the Engineer.

1.12  WIRING AND ELEMENTARY DIAGRAMS:

Wiring and elementary diagrams for equipment as shown on the drawings are based on the product of the
specified equipment manufacturer and are shown for convenience to aid in estimating the extent of the work
involved. The equipment actually installed shall be wired and connected in accordance with the equipment
manufacturer's recommendations and shall conform to details in approved wiring diagrams to be furnished by the
equipment manufacturer. All equipment so connected shall be made to operate in a safe, proper and efficient
manner.

1.13 EQUIPMENT TESTS:

A. An operating test of the complete electrical system shall be made. System shall test free from grounds,
shorts and other faults. Connections shall be for positive mechanical and electrical connection and
continuity. Equipment shall be demonstrated to operate in accordance with the requirements of the plans
and specifications. Contractor shall furnish all personnel and test instruments required. Performance of
tests shall be made in the presence of the Owner's representative.

B. The following tests shall be performed as a minimum:

1.  Control and Distribution Equipment:
a. Check the wire terminals, clean connections.
b. Check all control switches, alarm devices, indicating instruments for proper operation under
normal and simulated abnormal conditions.
2. Circuit Breakers: The following tests shall be performed:
a. Inspect each circuit breaker.
b.  Check for loose connections.

c. Operate each circuit breaker manually.

1.14 WARRANTIES:

A. All equipment installed under this Division of the work shall be warranted for a minimum of one year after
the specified performance has been demonstrated and accepted by the Owner.
B. During this warranty period, replace any and all defective equipment and parts at no cost to the Owner.

1.15 TEMPORARY POWER:

A. The Contractor, at his own expense, shall make arrangements for the purchase of power or portable power and
provide for the extension of utility power to the point of usage. The cost of power shall be included in the
appropriate bid items to which it is appurtenant and shall include full compensation for furnishing all labor,
materials, tools and equipment which may require power.

1.16 BRANCH CIRCUITS:

A. In general, there is a number associated with each branch circuit outlet which identifies the particular branch
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1.17

1.18

1.19

1.20

1.21

1.22

circuit to which the device served by the outlet is to be connected. The circuit number indicated has been
assigned only for reference and guidance, and is not intended to limit panelboard circuitry. All branch circuits
shall be connected to breakers in accordance with circuit requirements and good industry practice. The
balancing of all loads shall be included in the work of this DIVISION.

EQUIPMENT CONNECTIONS:

A. Unless otherwise shown on the drawings or specified herein, it is the intent of this DIVISION to provide all
electrical connections required to protect, properly operate, and control all electrical devices, and equipment
furnished and installed under this and other DIVISIONS of the specifications or shown on the drawings.

SETTING OF EQUIPMENT:

A. The setting of equipment shall be carefully coordinated with the work and requirements of the other trades
involved to ensure compatibility and to avoid conflicts.

B. Equipment, base mounted on concrete or masonry slabs, pads and piers, or mounted on stands, gratings,
platforms, or other, shall not be set in any manner, except on the finished and permanent support.

INSPECTION:

A. The installation shall be inspected on at least two (2) widely spaced occasions by a local inspection authority.
Application shall be made to the local authority for such inspections in coordination with the owner.

B. Inspections shall be made for compliance with the power company requirements, the National Electrical Code
and any local codes.

C. A copy of inspection reports shall be promptly sent to the Contractor, to the Owner and to the Engineers,
including a Certificate of Compliance on completion of the work.

UTILITY COMPANY REQUIREMENTS:

A. The Owner shall make application for electrical services in coordination with the Contractor.
PERMITS:

A. The Contractor shall pay for permits, inspections and other costs incidental to providing electrical
installations.

CONTRACTOR'S RECORD DRAWINGS:

A. The Contractor shall maintain a neatly marked set of record as-built drawings showing the installed location
and routing of conduits, trays, cables, junction boxes, pull boxes, outlets and interconnection circuits, etc.

END OF SECTION
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SECTION 16055 - EARTHWORK (FOR ELECTRICAL WORK ONLY) #10583
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GENERAL
DESCRIPTION:

A. All excavating and backfilling required to execute this work.

B. Furnish all labor, materials, and equipment, and perform all work required to complete the EARTHWORK
indicated on the Drawings and specified herein. Earthwork shall include, but not be limited to, the
following:

1. Preparation of grade and excavation required for equipment pads.
2. Trenching and backfilling required for underground wiring.
3. Drilling of holes required to set poles.

PROTECTION: Use all means necessary to protect all material of this section before, during and after
installation and to protect all objects designated to remain.

PRODUCTS
BACKFILL:

A. All backfill material shall be on site soil free of all stones, rocks, debris or deleterious substance.
B. Crushed stone fill under and around poles shall be Virginia Highway Department size #57.

EXECUTION

EXCAVATION AND BACKFILL:

A. Trenches for laying of direct burial cable or conduit shall be excavated with a trenching machine to a
depth to provide a minimum cover of 30" after the conduits are installed. Widths of trenches shall be no
wider than is necessary to accomplish the installation. The plowing in of direct burial cable will not be
permitted.

B. Backfilling shall not be made until wiring or conduit has been inspected by Owner's representative.
Backfill shall be placed by hand to a depth of 6" over the direct burial cable or conduit and compacted by
hand tamping. Prior to further backfill, apply a continuous yellow permanent warning strip which suitably
identifies the characteristics and danger of the direct buried cable or conduit below. Backfill above the
warning strip shall be applied and piled on to above normal and thoroughly compacted with tampers with
excess left to allow for reasonable settlement. All cables or conduit shall be left covered at the end of the
day. Backfill within 15 feet of poles and 5 feet of roads, walks and equipment pads shall be compacted in
layers for the full depth of the trench to obtain a Modified Proctor 95 rating.

BARRICADES: Provide temporary barricades required to properly guard the work during construction and to
insure safety of workmen and the public.

END OF SECTION
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SECTION 16110 - RACEWAYS AND FITTINGS #10583
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GENERAL
Raceways shall be provided as indicated on the drawings. All conduit shall be UL listed and so labeled.

Raceways shall be installed as a complete system without wires and shall be continuous from outlet to outlet
and from fitting to fitting. Raceways shall be mechanically and electrically connected to all boxes and fittings
and shall be properly grounded.

Where conduit and other raceway sizes are not specifically shown on the plans, conduits shall be sized in
accordance with the requirements of the NEC.

All raceways shall be Rigid Galvanized Steel or Intermediate Steel Conduit unless otherwise indicated on the
drawings or in these specifications. PVC may be utilized below grade.

PRODUCTS

Rigid Galvanized Steel (RGS) shall be manufactured by Allied, Triangle, Republic, or approved equal, in
accordance with UL 6 and ANSI C80.1. Conduit shall be low carbon, hot-dipped galvanized inside and out,
with threaded ends, 1/2 inch minimum size. Fittings shall be cast iron or alloy steel, threaded, galvanized.

Intermediate steel conduit (IMC) shall be manufactured by Allied, Triangle, Republic, or approved equal, in
accordance with UL 1242. Conduit shall be low carbon, hot-dipped galvanized inside and out, with threaded
ends, %2 inch minimum size, 4 inch maximum size. Fittings shall be cast iron or alloy steel, threaded,
galvanized.

Polyvinyl Chloride (PVC) conduit and fittings shall be in accordance with UL 651, NEMA TC-2 and TC-3,
and solvent cements shall be in accordance with ASTM D 2564.

Polyvinyl Chloride (PVC) power duct, type EB, shall be in accordance with UL 651, NEMA TC-6 and TC-8.
Schedule 40 Electrical Plastic Conduit: Designed for normal duty in exposed or concealed applications above
ground or for underground installation without concrete encasement. Made of polyvinyl chloride

(EPC-40-PVC).

INSULATED BUSHINGS: Type B or SBT, as applicable, by O-Z Gedney or series B1900, series BU500 or
series TC700, as applicable, by Steel City.

PULLING IN WIRE: Provide No. 14 galvanized iron or 5/32 inch polyethylene rope.

Thread lubricant/sealant shall be Crouse-Hinds type STL or T & B Kopr-Shield except, when required on
joints for heat producing elements such as lighting fixtures, it shall be Crouse-Hinds type HTL.

EXECUTION

Rigid steel conduit and IMC shall be installed with threaded fittings and couplings. Where conduits terminate
in a threadless opening, locknuts shall be provided both inside and outside of the box or enclosure and the
conduit end shall be fitted with an insulating bushing. Where bonding is required, the end of the conduit shall
be equipped with an insulated metallic grounding and bonding bushing.

All metallic couplings, connectors and fittings shall be malleable iron or steel and finished with zinc plating or
by galvanizing.

All conduits shall be plugged after installation to prevent the entrance of construction dirt and debris.
Conduits shall be clean before wires are pulled.
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SECTION 16110 - RACEWAYS AND FITTINGS #10583

34 In wet or damp locations, all fittings shall be installed with suitable watertight gaskets.

3.5 Conduit exposed to the weather, embedded in concrete or masonry areas shown on the drawings shall be rigid
steel conduit or IMC. Conduit run underground shall be rigid steel conduit, IMC or rigid non-metallic conduit.

3.6 CONNECTION OF CONDUIT TO SHEET METAL BOXES AND ENCLOSURES:

A. Connection to NEMA 3R, 4, 4X, and 12 type boxes: Install insulated bushings and sealing locknuts or
hubs.

B. When conduits enter floor mounted enclosures from below and there is no sheet metal to which to
attach; install grounding bushings on the conduit. Bond bushings to ground bus using a conductor the
same size as required for an equipment grounding conductor sized for the given circuit.

C. Install sealing bushing within all conduits which have entered an enclosure from outside, whether
from above or below grade.

END OF SECTION
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SECTION 16120 - WIRE AND CABLE (600 VOLT MAXIMUM) #10583

1.0 GENERAL

1.1  All conductors shall be copper of the number and AWG sizes shown on the drawings and sized to equal or
exceed the requirements of the NEC. Insulation shall be rated for 600 volts. Where not shown otherwise,
wiring shall be not less than No. 12 AWG.

1.2 All conductors shall be in conformance with NEMA WC-3 (rubber-insulated wire and cable), WC-5
(thermoplastic-insulated wire and cable), and WC-7 (cross-linked-thermosetting-polyethylene-insulated wire
and cable) for the transmission and distribution of electrical energy.

1.3 Each coil of wire shall be delivered to the job in its original unbroken wrapping bearing Underwriter's
Laboratories listing.

1.4 All conductors shall be copper, Type B stranded.
1.5 Conductors No. 6 and smaller shall be identified by a continuous insulation color. Conductors larger than No. 6

shall be identified by three laps of colored tape equal to Scotch #35 at each point of access to the conductors.
Color coding shall be as follows:

120V 480V
Phase A Conductor - Black Brown
Phase B Conductor - Orange
Phase C Conductor - Yellow
Grounded (Neutral) Conductor - White Grey
Grounding Conductor - Green Green

1.6  Number code all control instrument wiring at all points of access, including junction boxes.

1.7  All wire sizes shown on the drawings are based upon the use of copper conductors with 75 degrees C rated
insulation.

2.0 PRODUCTS
2.1  Conductors inside cabinets shall have moisture and heat resistant thermoplastic insulation, type "THW",
"THWN", "THHN", or "XHHW", rated for 600 volts unless other types are required by the Code.

Type "THHN" shall not be used in wet or damp locations and, where used, shall have an ampacity rating based
on the temperature rating of the termination lugs, equipment, devices, etc. Conductors shall be equal to
GENERAL ELECTRIC, ROME, AMERICAN, ANACONDA, TRIANGLE, SOUTHWIRE, or OKONITE.

2.2 Unless otherwise indicated, conduit sizes shown on the drawings are based upon the use of type THWN
insulated conductors. Conduit sizes shall be increased where required by the NEC for the type insulation used.

2.3 Conductors installed direct-buried underground outside of building shall be alloy coated, type "UF" or type
RHH-RHW "USE". Conductors shall be equal to General Electric, Rome, Anaconda, Southwire or approved

equal.

2.4  Control wiring may be No. 14 AWG except where length of runs would not permit proper operation of the
controls or where larger sizes are required by code.
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SECTION 16120 - WIRE AND CABLE (600 VOLT MAXIMUM) #10583

2.5

33

34

3.5

3.6

3.7

Terminal strips shall be Barrier type, rated 600 volts.

EXECUTION

Provide all wire and cable of AWG sizes indicated on the drawings and as specified or required to provide a
complete installation.

Splices in No. 8 and smaller conductors shall be made with screw type connectors listed by UL as 600 volt
pressure cable connectors for branch circuit and fixture splicing applications and shall be equal to IDEAL
"WING NUTS" or SCOTCHLOK Spring Connectors. Splices in copper conductors larger than No. 8 shall be
made with Thomas and Betts solderless connectors with molded composition covers.

Install wiring in conduit unless otherwise shown. Install splice-free conductors within ducts, conduits or earth.
Conductors shall be continuous from outlet to outlet with splices made only in pull, outlet or junction boxes.
Insulate splicing connectors to at least 200 percent of insulation. Use pre-stretched tubing connector insulators,
3/M PST, for No. 2 and larger conductors. Pull conductors using recognized methods and equipment leaving

eight inches (minimum) of wire at junctions for connections.

Use UL listed compound as required to facilitate pulling. Complete connections and clean out conduit system
before pulling wire.

Form and tie all wiring in panelboards, switchboard, and control panels utilizing wire ties equal to "TY-RAP".

END OF SECTION
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SECTION 16131 - PULL AND JUNCTION BOXES #10583

1.0

2.0
2.1

3.0
3.1

GENERAL

Install outlet, pull, and junction boxes where shown on the drawings, and where required for changes in
direction, at junction points, and to facilitate wire pulling. Furnish box sizes in accordance with NEC unless
larger boxes are indicated. All boxes shall be complete with covers.

PRODUCTS

Provide concrete boxes for underground work unless otherwise indicated on the drawings. Furnish steel frames
and cover with cover attached to frame with hexagon head, brass or bronze cap screws, 3/8 inches in diameter.
Provide rubber gasket for sealing between cover and frame. Paint cover with two coats of heavy asphaltum.

EXECUTION
Coordinate location of any splice boxes with site work.

END OF SECTION
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SECTION 16134 - SWITCH AND OUTLET BOXES #10583

1.0
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3.1

GENERAL
Provide boxes, complete with cover or device plate for switches, receptacles, or other similar devices, or where
required for pulling or joining branch circuit wiring.

PRODUCTS

Use cast boxes, zinc-cadmium finish malleable iron, for exposed work within 8 feet above finished floor levels,
and for exposed or concealed work in wet, damp or exterior locations. Cast boxes shall be series FD by
Crouse-Hinds, Appleton, or RACO.

Provide covers and gaskets with conduit bodies, of a design suitable for the application. Provide watertight
conduit bodies in damp or wet locations. Conduit bodies shall be cast ferrous alloy, galvanized, as

manufactured by Crouse-Hinds, Pyle National, Killark, or Appleton.

EXECUTION
Exterior receptacles shall be mounted in weatherproof box suitable for installation.

END OF SECTION
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SECTION 16140 - WIRING DEVICES #10583
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GENERAL
Furnish and install all wiring devices as shown and as specified.

All wiring devices shall be specification grade with provisions for back wiring and side wiring with captively held
binding screws.

All receptacles shall be of the grounding type.

PRODUCTS

Furnish and install wiring devices at all locations shown on the drawings, complete with all mounting devices and
other appurtenances where required. All wiring devices shall be the product of a single manufacturer except as
specifically stated otherwise. The catalog numbers of the devices herein specified are based on those of Leviton.
However, equal devices as manufactured by Hubbell, General Electric, Bryant, or Slater will be acceptable. If other
than Leviton devices are to be used, a list of comparative catalog numbers shall be furnished to the Engineer.

FURNISH DEVICE PLATES WITH OPENINGS TO SUIT DEVICES AS FOLLOWS:

Weatherproof devices shall have gasketed, cast metal cover and plate, UL listed for wet locations.

DEVICE PLATE MATERIALS SHALL BE AS FOLLOWS:

A. Cast Metal: Die cast profile, ribbed for strength, flash removed, primed with grey enamel, furnished complete
with four mounting screws.
B. Gaskets: Resilient rubber or closed cell foam urethane.

RECEPTACLES SHALL BE SPECIFICATION GRADE, BACK AND SIDE WIRED, GROUNDING TYPE,
CATALOG NUMBERS AS FOLLOWS:

A. Exterior receptacles shall have gasketed weatherproof covers.
B. Ground Fault Receptacles (GFI): 20A, 125V, NEMA 5-20R, #6399.

Control relays shall have 120 volt coils with the number of contacts as shown. Relays shall be electrically held with
contact ratings as shown.

Lighting contactors shall be of the pole arrangement as shown on the drawings. Contactor shall be of the open type
rated for 480 volts and continuous duty amps as indicated on the drawings. Coil voltage shall be 120 volts. Unit

shall be Square-D class 8903 Type S or approved equal by GE or Westinghouse.

EXECUTION
Install receptacles as indicated on the drawings.

END OF SECTION
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SECTION 16160 - EQUIPMENT ENCLOSURES AND MASTER KEY SYSTEM #10583
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GENERAL
Provide enclosures for service, distribution and control equipment as shown on the drawings.

Exterior enclosures shall be freestanding or channel mounted as shown on the drawings.

Anchor bolts for mounting enclosures to concrete base shall be set in concrete. No exception will be taken to this
requirement.

PRODUCTS
Exterior enclosures shall be NEMA 4.

Exterior enclosures shall be fabricated from stretcher level steel, minimum 10 gauge material, with continuous
welded seams. Exterior doors shall be mounted with continuous hinge and provided with clamps on remaining sides
to insure watertight seal of neoprene gaskets. Enclosures shall be finished interior with white enamel and exterior
with durable enameled finish suitable for exterior installation. Finish shall be applied over phosphatized surfaces
and shall be approved by the Owner's representative. Hinges shall be stainless steel. Fiberglass enclosures shall also
be acceptable.

Interior of enclosure shall be fitted with full size 12 gauge white enameled finished steel panels for mounting of
panelboards, contactors, relays, etc.

Enclosures shall be UL listed, entirely suitable for exterior installation and shall be equal to products manufactured
by Hoffman Engineering Company, Bulletin 4, Vynco, Robroy or Hennessy.

Enclosure shall be equipped with a heavy duty hasp for owner furnished padlock.

EXECUTION
(not applicable)

END OF SECTION
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SECTION 16420 - ELECTRICAL SERVICE #10583
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GENERAL
Electrical service will be supplied by Virginia Power, 11200 Ironbridge Road, Chester, Virginia 23831,
(804) 751-4082.

The power company will furnish a 480 volt, three phase, 3 wire, 60 Hz underground service to the distribution
cabinet.

VIRGINIA POWER WILL PROVIDE THE FOLLOWING:

Transformer pad

Pad-mounted transformer

Primary conductors to the transformer

Grounding at pad

Cables from transformer secondary to CT cabinet
Meter base (for installation by customer) and meter

MmO 0w

THE CONTRACTOR SHALL PROVIDE THE FOLLOWING:

Main service disconnect and main service distribution panel

Grounding at service entrance

All excavation and backfill as required

4" (minimum) rigid galvanized steel conduit and cables from control cabinet to CT cabinet
Conduit seals per NEC 230-8.

Installation of meter base furnished by Power Company.

MmO 0w

Contractor shall coordinate all requirements and provide all appurtenances, equipment, labor, etc. as required to
provide a complete electrical service installation.

Exact available fault current values at the service connection point will be determined by the Power
Company after the project is awarded. Verify equipment fault current interrupting capacity
requirements prior to ordering electrical distribution equipment. Provide a copy of the Power
Company's calculated maximum available fault current to the engineer's office.

The Owner will pay all charges levied by the Power Company for the underground service. The
Contractor shall assist the Owner with the application for electrical service.

PRODUCTS
All materials shall be in accordance with the Power Company's requirements and as specified.

EXECUTION
Installation shall be in strict accordance with the Power Company's requirements and specifications.

Backfilling shall be compacted to achieve at least a modified Proctor 95 rating.

END OF SECTION
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SECTION 16450 - GROUNDING #10583
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GENERAL
Grounding shall be installed in accordance with the 1996 edition of the National Electrical Code and shall include
ground and equipment grounds for all electrically operated equipment.

Grounding conductors shall be run with all circuits and be bonded to all equipment. Grounding conductors shall be
installed elsewhere as shown.

The grounding system shall be bonded together and effectively ground all exposed, non-energized metal surfaces
containing energized parts, devices or conductors, all metallic electrical raceways and the neutrals and cases of all
transformers.

Resistance from the main ground electrode to ground shall not exceed 25 ohms. When measured values exceed this
amount, install a sufficient number of grounding electrodes to lower the resistance to a value within the specified

limit.

PRODUCTS
Service grounding conductor shall be bare stranded copper sized in accordance with NEC table 250-94.

Equipment grounding conductors in raceways shall be insulated copper sized in accordance with NEC table 250-95.
Direct buried ground connections shall be exothermic type Cadweld or Thermoweld.
Ground rods shall be 3/4" diameter x 8' copper clad steel.

EXECUTION
POWER SYSTEM GROUNDING:

A. Circuit Grounding: Install grounding bushings, grounding studs, and grounding jumpers at control cabinets and
panelboards.

B. Bonding Jumpers: Provide green insulated conductor, size correlated with over-current device protecting the
wire, attached to grounding bushings on conduit, to lugs on boxes and other enclosures.

C. Light Pole Grounding: Provide direct-bury ground conductor with green insulation to lighting standards.
Connect to corrosion-resistant ground stud or ground clamp to feed-in point ground. Provide each outside light
pole with one ground rod.

D. A grounding conductor shall be installed and solidly connected to all electrical equipment such as panelboards,
conduits, etc., in accordance with code requirements and as shown on the drawings. Connections to the
equipment may be bolted or screwed using corrosion resisting bolts, nuts and screws as required for a solid and
permanent connection.

E. Grounding conductors, connections, fittings, etc., shall not be installed in cinder fill or covered with soil
containing cinders or other corrosive materials.

F. Sub-surface grounding conductors shall be installed with sufficient slack so as to eliminate any strain at
connections caused by earth movement.

G. Bonding jumpers shall be installed. Bare grounding conductors, where passing through steel sleeves, shall be
bonded to the steel at entrance and exit.

H. Upon completion of the grounding system installation and at such time as directed by the A/E, conduct a test to
measure resistance to ground from the point of connection of the main grounding electrode conductor to the
service equipment. The test shall be conducted in the presence of the Owner or his representatives. Provide all
labor and test equipment, make test, and correct defective materials and/or workmanship disclosed by this test
as part of the work and responsibility of this Division. Provide a copy of the test results to the engineers office
for final evaluation and acceptance.

END OF SECTION
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SECTION 16470 - PANELBOARDS #10583
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GENERAL
The panelboards shall be of the fully factory assembled type with ratings as shown.

The panelboard shall be of the same manufacturer as the overcurrent devices.

PRODUCTS

Panelboards shall be enclosed, dead-front safety type suitable for operation as shown on the drawings. Main and
branch circuit device characteristics shall be as shown by schedules and details on the drawings.

Bus Bars shall be sized as required by the latest NEMA standards. Bus Bars shall be securely mounted and
supported and shall not depend on overcurrent devices for support. Steel mounting pan shall be flanged for rigidity.

Flat pans will not be acceptable.

The cabinet shall be fabricated from code gauge galvanized steel with a 3/4 " flange for rigidity and fastening of the
trim. Gutter spaces shall meet the NEC requirements but in no case shall be less than 4" on all sides.

All circuit breakers shall be thermal-magnetic, quick-make, quick-break, over-center toggle mechanism, de-ion
grids, and trip free on overload or short circuit. All multipole breakers shall have common trip. Handle ties are not
acceptable. Minimum interrupting capacity shall be R.M.S. symmetrical and as indicated on the drawings.

All panelboard interiors shall be in accordance with the Underwriter's Laboratory Standards and so labeled.
Panelboards shall be General Electric or equal products of Westinghouse or Square D.

Trim shall be finished with baked enamel of the manufacturer's standard color.

Space where shown in panel schedules designates space for future protective devices and shall include bus and
support components.

Panels known as "load centers" are unacceptable unless specifically noted otherwise on the drawings.
Breakers shall be bolt-on type unless "load centers" are specifically noted for installation.

Panelboards (where neutral indicated) shall be equipped with a solid neutral bus mounted on the opposite end of the
enclosure from the main lugs. All panelboards shall also have a separate ground bus for ground connections.

Panelboard shall be mounted within an enclosure as indicated on the drawings.

EXECUTION

Panelboards shall have a type written directory indicating load served by each branch. Directory shall be installed
inside cabinet, enclosed in a metal frame with a clear plastic cover.

Install cabinets so that center of top breaker or switch does not exceed 6'-6" above finished floor.

Circuits shall be arranged and numbered as indicated in schedules on the drawings.

END OF SECTION
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SECTION 16476 - FUSES #10583
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GENERAL
ANSI publication C97.1 and all NEMA, NEC and UL standards shall apply.

PRODUCTS

Furnish and install complete sets of fuses for all switches requiring same, as indicated or required including those
required in switchboards, motor controllers and motor control centers. Time current tripping characteristics of fuses
serving motors or connected in series with circuit breakers shall be coordinated for proper operation. Fuses shall
have voltage rating not less than the circuit voltage and shall be as manufactured by Buss, Gould-Shawmut or
Federal Pacific Economy Fuse.

Fuses required for special applications shall be as shown or scheduled on the drawings.

EXECUTION
At each point of application, fuse all ungrounded conductors.

Where Class R fuses are specified, provide fuse rejection features at the fuse holders.

END OF SECTION
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SECTION 16503 - POLES #10583
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GENERAL
Poles for support of lighting fixtures shall be centrifugally cast or static cast with high frequency vibration
prestressed concrete precast in steel forms, true to design to provide a dense natural concrete color finish. They shall
be circular or square in cross-section and have uniform taper and smooth hollow cores to serve as cable passageway.
At bottom of pole and 18" below anticipated grade elevation, an underground conduit feed opening shall be cast in
and 20" above grade line a hand hole shall be cast in of sufficient size to permit pulling of cables. Hand hole shall
be provided with a heavy cast aluminum and tamperproof screws. A cable exit as detailed shall be provided near top
of pole as detailed.

This installation utilizes several sizes of poles for lighting the various fields, courts, and security lighting. The sports
field lighting and portions of the security lighting are by separate contract. This contract involves security lighting
fixtures, poles and wiring as indicated on drawings. Approximate lengths and minimum setting depths are indicated
on the drawings. Contractor shall establish accurate grades and modify the setting depths as required to adjust for
exact grade conditions.

Structural design of the poles shall be the responsibility of the manufacturer. Poles shall be designed and
constructed so that the ultimate strength of the poles will meet or exceed the loading requirements of the American
Association of State Highway and Transportation Officials "Standard Specifications for Structural Supports for
Highway Signs, Luminaires and Traffic Signals" for wind velocities of not less than 90 mph and 1.3 gust factor.

PRODUCTS

Lighting fixture mounting cross arms shall be attached to the poles by means of clamps which secure angle sections
welded to cross arm against and in recessed flat areas cast into the poles. The drawings detail the specific conditions
for a specific product. The Contractor shall coordinate equipment purchased so that the poles are built to properly
receive and secure cross arms in position. All such data shall be clearly shown in detail on shop drawing submitted
for approval by the Owner's representative. Openings top and bottom shall be sealed with concrete.

MINIMUM REQUIREMENTS FOR POLE MATERIAL AND CONSTRUCTION ARE:

A. Poles shall be machine made, prestressed, centrifugally spun concrete or prestressed static cast using steel
forms.

B. Aggregate shall conform to ASTM C33 and shall be uniformly graded from a maximum size of 1/2" to 5%
passing #100 sieve.

C. Cement shall conform to ASTM C150 Type I or I11.

D. Water shall contain no quantities of alkalies, oil or organic matter which would be harmful to the quality of the
concrete.

E. Reinforcing shall be placed to assure that no cracking shall occur during normal handling and setting. Concrete
cover over pre-stressing wire shall be not less than 1/2".

F. The water cement ratio utilized shall produce a 28-day compressive strength concrete of 7000 psi. Concrete
shall be steam cured to not less than 4900 psi compressive strength prior to transfer of pre-stressing forces.

G. The poles shall be cured using low pressure steam to maintain 175 degrees F maximum for a period of
sufficient duration to develop adequate strength to allow handling and release of pre-stressing wires. The
curing temperature shall be regulated so that temperature changes do not exceed 20 degrees F per hour during
the initial 2 hours of curing and 60 degrees F per hour during the next 2 hours. Poles shall be stored as long as
is necessary for the concrete to reach the specified compressive strength.

In addition to cast in flat recesses to accommodate attachment of lighting fixture crossarms suitable provisions shall
be made for attachment of enclosures for remotely mounted ballasts. Shop drawings shall show in detail methods
proposed, dimensions and details of ballast enclosures attachment method, etc.

The copper stranded lighting protection down conductor shown on the drawings shall be securely tied to the
reinforcing and cast in place. At top and bottom adjacent to cable entry and exit openings, provide a2" x 4" x 3/16"
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SECTION 16503 - POLES #10583
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copper plate cast into the concrete pole and bonded (brazed) to the ends of the stranded copper down conductor.

Poles shall be as manufactured by Bayshore Concrete Products, Cape Charles, Virginia or equals by Concrete
Products, Inc., Sherman, Accord Industries or approved equal.

Provide galvanized climbing steps and inserts for steps as required. Both inserts and climbing steps shall be pre-cut
and threaded prior to galvanizing and shall not be welded or cut in the field. These shall be provided for all poles.

All pole mounted devices (lights, steps, platform, etc.) shall be coordinated prior to fabrication. Pole shall not be
drilled after delivery without written approval from the pole manufacturer and the owner.

EXECUTION

The setting depth and diameter of field placed backfill have been designed on the basis of lateral passive soil
pressure of 400 pounds per square foot per foot of depth and free draining soil conditions. If these conditions do not
exist, it shall be the Contractor's responsibility to notify the Owner's representative before proceeding.

END OF SECTION

Ecoff Elementary School Athletic Fields- Drive & Parking16503-2 Resource Planners, Inc.
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SITE DATA:

PROJECT TITLE & ADDRESS:
ECOFF ELEMENTARY SCHOOL
ATHLETIC FIELDS

5200ECOFF AVENUE
CHESTERFIELD COUNTY, VIRGINIA

EX/PR. USE OF PROPERTY:
PUBLIC PARK

ZONING OF PROPERTY:
A

ACREAGE OF SITE:

OWNER: 27.8%

COUNTY OF CHESTERFIELD AREA OF DISTURBANCE:

DEPARTMENT OF PARKS AND RECREATION 6.5 ACRES

P.0. BOX 40

MIDLOTHIAN, VA 23832 DEVELOPMENT DISTRICT:

(804) 751-4133 EMERGING GROWTH

MAGISTERIAL DISTRICT:

CONTACTS: BERMUDA

STUART CONNOCK, Chesterfield County

(@00 7o sa T B

(804) 751-4486

PAUL R. MORETH, Resource Planners, Inc.
(804) 261-6967
(804) 264-3464 Fax

GPIN No.:
784-656—7185-00000

CHESAPEAKE BAY COMPLIANCE NOTE:

The work of this project is the first step in implementing a masterplan which joins the Ecoff Elementary School
playfields with the adjacent facilities at Goyne Park, forming a single County park. The combined acreage of both the
Ecoff and Goyne sites totals 61.5 acres. The total post—development area of impervious cover over the combined sites
totals 9.4 acres or 15.3%. This percentage of impervious cover is below that requiring a BMP by the Bay Ordinance,
making the project, as proposed, in compliance with the Ordinance.

SIGNAGE NOTE:
ANY SIGN IN EXCESS OF EIGHT (8) SQUARE FEET REQUIRES A PERMIT. PERMITS MAY BE OBTAINED THROUGH THE
BUILDING INSPECTIONS DEPARTMENT.

U/G UTILITIES NOTE:
ALL PROPOSED UTILIITES ARE TO BE INSTALLED UNDERGROUND INCLUDING ELECTRIC, TELEPHONE, AND CATV.

FAX: (B04) 264-3464
PHONE: (804) 26-6967

RECREATION DESIGN

LANDSCAPE ARCHITECTURE - ENGINEERING

ARCHITECTURE
RESOURCE PLANNERS, INC

3l NORTHSIDE AVENUE, RCHMOND, VA 23298

CONSULTANTS: GOVERNING CODES:

CARL E. DUNCAN, ENGINEER/SURVEYOR VIRGINIA EROSION AND SEDIMENT CONTROL
POWHATAN, VIRGINIA HANDBOOK,
(BASIC DATA, TOPOGRAPHIC SURVEY, WETLANDS THIRD EDITION, 1992

SURVEY)
ROAD AND BRIDGES STANDARDS,

VOLUME 1, 1993

VIRGINIA DEPARTMENT OF TRANSPORTATION

LEO SNEAD, WETLAND & ENVIRONMENTAL SERVICES
RICHMOND, VIRGINIA
(WETLANDS DELINIATION)
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GENERAL NOTES:

1. BASIC DATA PROVIDED BY CHESTERFIELD COUNTY,

DEPARTMENT OF PARKS AND RECREATION FROM SURVEY BY
- CARL E. DUNCAN, ENGINEER/SURVEYOR, JULY, 1999 AND

SITEWORK DOCUMENTS PREPARED BY BOND, COMET,

WESTMORELAND, & GALUSHA ARCHITECTS, INC., DATED

OCTOBER 4, 1989.
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3. CONTRACTOR SHALL NOTIFY "MISS UTILITY" AT
PRIOR TO

4. IN ALL CASES OF CONFLICTING
DISCOVERED DURING THE BIDDING OR OF
THE PROJECT, THE BID MANUAL SHALL TAK
OVER THE VERIFY ALL AND

- ELEVATIONAL INFORMATION PRIOR TO WORK.
REPORT IMMEDIATELY, PRIOR TO PROCEEDING, ANY
DISCREPANCIES TO THE ARCHITECT FOR FINA
INTERPRETATION.  INTERPRETING MUST BE IN WRITING TO
BE BINDING.

5. LAYOUT SHALL BE PERFORMED BY A REGISTERED
M.:aomu.n_w’. OR LAND SURVEYOR LICENSED IN THE STATE OF

- 6. ALL FACILITIES ARE PARALLEL AND PERPENDICULAR
UNLESS OTHERWISE NOTED ON THE DRAWINGS. ALL
M._:xnmzﬂo-ﬁ SHOWN TO CURB LINES ARE TO FACE OF

3 NORTHSIDE AVENUE, RICHMOND, VA 23298
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7. ALL CUT AND FILL SLOPES SHALL BE FINISHED TO 3:1
MAXIMUM SLOPE UNLESS OTHERWISE NOTED.

8. CONTRACTOR SHALL ERECT AND MAINTAIN BARRICADES

ZO._um. AROUND AREAS OF CONSTRUCTION SUFFICIENT TO PREVENT
. INJURY TO PERSONS OR DAMAGE TO PROPERTY.
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XU TOPEN EX. FENCE AS NECESSARY TO INSTALL SECURITY FENCE.
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T SECURITY FENCE IN EX. OPEN SPACES. i OF EX. FENCE W/IN 2 OF CHAIN LINK FABRIC.
FROM PROPERTY LINE
FABRIC 30" MIN., POSTS 5’ MIN. CLEARANCE TO ANY TRUNK
TREE PROTECTION

>6" DBH. FLAG ROUTE IN FIELD PRIOR TO CONSTRUCTION NOTE: PROPERTY OWNER WILL ALLOW
ZONE (TYP.) FOR APPROVAL BY OWNER'S REPRESENTATIVE. TEMPORARY ACCESS TO BUILD FENCE.
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DRAINAGE AREAS SCHEDULE DRAINAGE STRUCTURE SCHEDULE %4% oM
AREA  ACREAGE ;
e /= PAULR. MORETH
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D/P _RUNS_A D/P _RUNS_B M”ww » INLETS/OUTLETS: PIPES:
MOVE_STRUCTURE J AS INDICATED ACROSS FROM K F__IS 12" INLUINE DRAIN=- H-10 GRATE
J IS 12" INUNE DRAIN-— H-20 GRATE WITH CONC. APRON TOP — 150.95 CONNECTS TO 6" OUT 0.08 A A, MH-1 1. 30 LF 21" HDPE © 3.8%
TOP — 151.31 CONNECTS TO 6" OUT INV. 6° OUT 146.80 -
INV. OUT 148.81 %..&wmw » nﬁuﬁ.cﬂnﬂumwb 2. 58 LF 12" HDPE @ 0.5%
0.06 A 3. 40 LF 12" HDPE © 0.5%
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F__E _40' OF 6" @ 1.5%

cutiine

J__K 20" OF 6" 0 1.5% E IS 12" DRAIN BASIN-- H-10 GRATE
K IS 12" DRAIN BASIN-— H-10 GRATE TOP - 151.10
TOP — 152.50 INV. 6" IN 146.20

B. EW-6
0.06 A INV=141.5 4. 40 LF 12" HDPE © 0.5%

C. 24” INUNE DRAIN 5. 165 LF 15" HDPE © 1.38%
(RATED 20,000 Ibs. MIN.)

0.44 A TOP=148.5 6. 225 LF 18" HDPE © 0.04%
0.25 A INV.OUT=145.5

E_D 40 OF 8 © 1.0% 0.50 A 7. NO STRUCTURE

INV. IN 6" 148.51 INV. 8" OUT 146.20
INV. OUT 8" 148.51 SUMP—__ 145.70
SUMP—__ 148.01
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-
K_L _40° OF 8 0 1.0% D IS 12" DRAIN BASIN-— H—10 GRATE Poprsoon NE BASIN. o 8 Lr 12" HOPE © 0.5%
LIS 12° DRAIN BASIN-— H-10 GRATE TOP - 150.95 INV.IN=145.21

TOP - 152.58 INV. 8" IN 145.80 INV.OUT=145.21 9. 40 LF 127 HOPE @ 0.5%
INV__IN 8” 148.11 INV._ 10" OUT 145.80 SUMP=144.71 10. 40 LF 12" HDPE © 0.5%
INV. OUT 10" 148.11 SUMP—__145.30 £ 12" DRAN BASIN )

SUMP—__147.61 TOP=151.10 11. 32 LF 12" HDPE © 3.31%
INV.IN=145.01

FAX: (804) 964-3464
PHONE: (804) 2616967

D__C 60" OF 10" @ 2.17%

cutline

INV.OUT=145.01 12. 38 LF 12" HDPE O 2.66%
SUMP=144.51

RECREATION DESIGN

L__M 40’ OF 10" © 0.5% C IS 18” DRAIN BASIN-- H-20 GRATE WITH CONC. APRON
M_IS 12" DRAIN BASIN-— H-10 GRATE TOP — 147.50
TOP - 152.50 INV. 10" IN_144.50
INV. IN 10" 147.91 INV. 15" OUT 144.50
INV. OUT 12" 147.91 SUMP—_ 144.00
SUMP—__ 147.41

F. 12" DRAIN BASIN
TOP=150.95

INV.IN (PIPE 4)=144.81
INV.IN_(PIPE 11)=146.75
INV.OUT=144.52

C__TO MANHOLE 100° OF 15"01.5%

M_G 175 OF 12" © 2.52% MH-——— SUMP=144.02

G IS 18" DRAIN BASIN-— H-20 GRATE WITH CONC. APRON TOP — 146.50
TOP — 147.00 INV. 21" EXISTING IN 143.00— VERIFY

G. 12" DRAIN BASIN
TOP=145.5

INV. 12" IN 143.50 INV. 15" IN _ 143.00-- VERIFY - INV.IN=142.25
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ARCHITECTURE
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J. 24" INUNE DRAIN
(RATED 20,000 Ibs. MIN.)
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\ L. 12" DRAIN BASIN
TOP=152.58
INV. IN=148.01
INV.0UT=148.01
- SUMP=147.51

M. 12" DRAIN BASIN
TOP 152.50
INV.IN=147.81
INV.OUT=147.81
SUMP=147.31

N. ES-1
INV=150.5
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0. EW-8
INV =151.51
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ADDITIVE BID ITEMS:

INLETS/OUTLETS: PIPES:

— -

P. DI-3A 13, 168 LF 15" HDPE © 2.32%
TOP (TC)=155.1
- INV.OUT=151.35 14. 25' LF 18" HDPE © 1.0%

Q. DI-3A 15. 55' LF 12" HDPE © 0.54%

_z<1_ :nﬂ_WM
.-Mn . 9 ”
N INV.OUT= 147, 16. 10' LF 15" HDPE © 2.0%

e p R
7

R. EW-6
INV.OUT=147.2

- S. DI-3A
TOP (TC)=144.0
INV.0UT=139.0
WeTuwos  STD ST-1 REQ'D
w T D=3
TOP=144.6
INV.IN=138.7
INV.OUT=138.45
STD ST-1 REQ'D
"
U. Ew-6
INV=138.25

NOTE: SPOT ELEVATIONS & DRY GUTTER
4 INDICATIGNS FOR PAVED AREAS ARE SHOWN

GRADING PLAN
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__ A EX. INDEX CONTOUR 1/95/03
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NOTE: H ON PLAN DENOTES GRAVEL WEIR LOCATION IN SILT FENCE

GRAVEL WEIR IN SILT FENCE

NOT TO SCALE

RECREATION DESIGN
RESOURCE PLANNERS, INC

3m NORTHSIDE AVENUE, RICHMOND, VA 23208

SEDIMENT TRAP #1: (ADDITIVE BID ITEM)

LANDSCAPE ARCHITECTURE - ENGINEERING

DRAINAGE AREA 1.80 A w
BOTTOM OF EXCAVATION 12’x40’ @ 131.5 at
TOP OF EXCAVATION 26’x54" @ 135.0 m
WET STORAGE REQ'D 120.6 YD3

WET STORAGE PROV'D 122.1 YD3 E
TOP OF DAM 136.5 T
WIDTH OF DAM 2.0' O
TOP OF OUTLET 135.5 M
LENGTH OF OUTLET 10.8’'

TOTAL STORAGE REQ’D 241.2 YD3
TOTAL STORAGE PROV'D  262.2 YD?

SEDIMENT TRAP #2:

DRAINAGE AREA 1.47 A

BOTTOM OF EXCAVATION 12'x42’ @ 147.0
TOP OF EXCAVATION 24'x54’ @ 150.0
WET STORAGE REQ'D 99 YD?

WET STORAGE PROV'D 113 YD

TOP OF DAM 152.50

WIDTH OF DAM 2.5

TOP OF OUTLET 151.50

LENGTH OF OUTLET 9’

TOTAL STORAGE REQ’D 197 YD?

TOTAL STORAGE PROV'D 210 YD?*

SEDIMENT TRAP #3:

DRAINAGE AREA 1.26 A

BOTTOM OF EXCAVATION 12°x35° @ 135.0
TOP OF EXCAVATION 24’x47° © 138.0
WET STORAGE REQ’'D 84.4 YD?

WET STORAGE PROV'D 86.0 YD?

TOP OF DAM 139.5

WIDTH OF DAM 2.0"

TOP OF OUTLET 138.5

LENGTH OF OUTLET 7.6’

TOTAL STORAGE REQ’D 169 YD?

TOTAL STORAGE PROV'D 192 YD
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EROSION CONTROL PLAN
ECOFF ELEMENTARY SCHOOL ATHLETIC FIELDS
DEPARTMENT OF PARKS AND RECREATION
COUNTY OF CHESTERFIELD, VIRGINIA
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PROP. 6™ CAPPED SCH 40 PVC SLEEVE
PR. DI-3A

PR. MH-1 10583DP_x_ec
PR. 12" PVC SQUARE DRAIN BASIN

PR. 12" PVC SQUARE INLINE DRAIN
PR. EW—6 REVISIONS:

PR. ES-1 V10/00
mm—m PR. STORM DRAIN PIPE /30700
= =—EX. STORM DRAIN PIPE 3/24/00

EXISTING SCHOOL
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_A%™ EX. INDEX CONTOUR 12/98/03
__ 7 ™ EX. INTERMEDIATE CONTOUR
al\l\.\“/r PR. INDEX CONTOUR
PR. INTERMEDIATE CONTOUR
_——=—. TREE PROTECTION FENCING DRAWN BY: BAJ
O  EX. SPECIMEN TREE LOCATION CHECKED BY: J’'M
EX. TREELINE
\\\vax. TREELINE APPROVED BY: PRM
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CONSTRUCTION OF A SILT FENCE

STONE CONSTRUCTION ENTRANCE (WITHOUT WIRE SUPPORT)
CONTRACTOR SHALL KEEP EXISTING ROADS FREE OF SOIL BULDUP | 1, 2. EXCAVATE A 4 4° TRENCH

BLOCK AND GRAVEL DROP INLET
SEDIMENT FILTER

‘THIS METHOD OF INLET PROTECTION IS APPLICABLE WHERE
HEAVY FLOWS ARE EXPECTED AND WHERE AN OVERFLOW
CAPACITY IS NECESSARY TO PREVENT EXCESSIVE PONDING
AROUND THE STRUCTURE.

BLOCK & GRAVEL CURB INLET

SEDIMENT FILTER SILT FENCE CULVERT INLET

PROTECTION

Loren

‘THIS METHOD OF INLET PROTECTION IS APPLICABLE AT
CURB INLETS WHERE AN OVERFLOW CAPABILITY IS NECESSARY
‘TO PREVENT EXCESSIVE PONDING IN FRONT OF THE STRUCTURE.

TEMPORARY SEDIMENT TRAP TEMPORARY DIVERSION DIKE

*“COARSE AGGREGATE SHALL BE VDOT #3, #357 OR #5

5. Preliminary design of the pavement structure for all subdivision strests shall
be in aoooahv.aoo the current edition of The Pavement Design Guide for AT LEAST 70 FEET (SEE PLATE 3.02-1).

THE END OF THE EXPECTED USABLE LIFE AND THE BARRIER STILL BE NECESSARY, THE MAINTENANCE
FABRIC SHALL BE REPLACED PROMPTLY.

Subdivision and Secondary Roads in Virginia. The compleled design worksheet WASHING 4. SEDIMENT DEPOSITS SHOULD BE REMOVED AFTER EACH STORM EVENT. THEY MUST BE THE MEASURE SHALL BE INSPECTED AFTER EVERY STORM AND REPAIRS
appendix IV shall be included with the initial plan submitial for sach proposed |r"CoNDITIONS ON THE SITE ARE SUCH THAT THE MAJORITY OF THE MUD IS NOT REMOVED WHEN DEPOSITS REACH APPROXIMATELY ONE HALF THE HEIGHT OF THE BARRIER. MADE TO THE DIKE, FLOW CHANNEL, OUTLET OR SEDIMENT TRAPPING
pavement section ulllizing the predicted soll support value shown in appendix | peVOVED BY THE VEHICLES TRAVELING OVER THE STONE, THEN THE TIRES OF THE 5. ANY SEDIMENT DEPOSITS REMAINING IN PLACE AFTER THE SILT FENCE IS NO LONGER FACIUITY, AS NECESSARY. ONCE EVERY TWO WEEKS, WHETHER A STORM
% q.q..sovmuo..:_.:. es."e“__ o.._m_a...: ova £ all points of ool VEHICLES MUST BE WASHED BEFORE ENTERING THE PUBLIC ROAD. WASH WATER MUST  REQUIRED SHALL BE DRESSED TO CONFORM WITH THE EXISTING GRADE, PREPARED AND EVENT HAS OCCURRED OR NOT, THE MEASURE SHALL BE INSPECTED AND
d .}.93.2 eing ¢ ity the hAaiar oy oo...x.“_ Aot sus Rl BE CARRIED AWAY FROM THE ENTRANCE TO A APPROVED SETTLING AREA TO REMOVE SEEDED. REPAIRS MADE IF NEEDED. DAMAGES CAUSED BY CONSTR TRAFFIC AND
Broposed vol existing curbs, sanitary lines, water lines, etc., prior to SEDIMENT. ALL SEDIMENT SHALL BE PREVENTED FROM ENTERING STORM DRAINS, OTHER ACTIVTY MUST BE REPAIRED BEFORE THE END OF EACH WORKING
DITCHES, AND WATERCOURSES. A WASH RACK MAY ALSO BE USED TO MAKE WASHING
7. Upon discovery of solls that are for 0 STD & SPEC 3.07 — STORM DRAIN INLET PROTECTION

other roadway construction purposes, the contractor shall immediately ontaot o MORE CONVENIENT AND EFFECTIVE (SEE PLATE 3.02-1).

§oor. ..a_ﬁ..z_ nn.._"_ be ated below plan grade as directed by the LOCATION CONSTRUCTION SPECIFICATIONS
areas f excav ow plen grade as STD & SPEC 3.13 — TEMPORARY SEDIMENT TRAP
geotachnical engineer, backfilled with suitable material and compacted in . SEULD BE LOCATED TO PROVIDE FOR MAXIMUM UTILIZATION BY ALL 3. BLOCK AND GRAVEL DROP INLET SEDIMENT FILTER
uu_z.ea. with current VDOT . A PLACE CONCRETE BLOCKS LENGTHWISE ON THEIR SIDES IN A SINGLE ROW AROUND THE CONSTRUCTION SPECIFICATIONS
8. Al storm ASV:: design and construction fo be In accordance with VDOT | CONSTRUCTION_SPECIFICATIONS e CAN u_m._.ﬂ.x_nu_._ DEPENEING. N a»%w_.%nﬁqnnwm.gn.um NG OB OF: 1. THE AREA UNDER THE EMBANKMENT SHALL BE CLEARED, GRUBBED,
and | LD-94 (D) 121.13. 4-INCH, 8—INCH AND 12—INCH WIDE BLOCKS. THE BARRIER OF BLOCKS SHALL BE AT LEAST  AND STRIPPED OF ANY VEGETATION AND ROOT MAT.
9. All storm sewer pipe shall be relnforced fongue and groove concrete pipe munﬁﬁ»ﬁwnoﬁﬂg&&ﬂ%ﬁﬁﬁﬂmv MINIMUM OF 3 INCHES AND MUST {5 I0rb " LI6H AND NO GREATER THAN 24-INCHES HIGH. 2. FILL MATERIAL FOR THE EMBANKMENT SHALL BE FREE OF ROOTS OR
in_accordance with ASTM—C—76. Pipe within the right of way shall be a SBIECHONABLE MATERAL T 'FILYER EABRIC UNDERLINER WILL THEN BE B. WIRE MESH SHALL BE PLACED OVER THE OUTSIDE VERTICAL FACE (WEBBING) OF THE OTHER WOODY_VEGETATION, ORGANIC MATERIAL, LARGE STONES, AND OTHER
minimum CL=Ill or greater In accordance with current VDOT standards and PLACED THE FULL WIDTH AND LENGTH OF THE ENTRANCE. CONCRETE BLOCKS TO PREVENT STONE FROM BEING WASHED THROUGH THE HOI IN THE OBJECTIONABLE MATERIAL. THE EMBANKMENT SHOULD BE COMPACTED IN
specifications. BLOCKS, WIRE MESH WITH 1/2-INCH OPENINGS SHALL BE USED. 6-INCH_ LAYERS BY TRAVERSING WITH CONSTRUCTION EQUIPMENT.
10. All pre=cast unlts shall be VDOT approved. Cerfification and VDOT stamp oy owiNG THE INSTALLATION OF THE FILTER CLOTH, THE STONE SHALL BE PLACED TO _C. STONE SHALL BE PILED AGAINST THE WIRE TO THE TOP OF THE BLOCK BARRIER, AS 3. THE EARTHEN EMBANKMENT SHALL BE SEEDED WITH TEMPORARY OR
T T eaete’ ahell be. sicss AS=AE (alr eniralned 3,000 PS0). THE SPECIFIED DIMENSIONS. IF WASH RACKS ARE USED, THEY SHOULD BE INSTALLED  SHOWN IN PLATE 3.07-3, PERMANENT VEGETATION (SEE STD. & SPEC'S 3.31 AND 3.32) IMMEDIATELY
. conc! sl lass =/ alr e .
p ACCORDING TO MANUFACTURER'S SPECIFICATIONS. ANY DRAINAGE FACILITIES REQUIRED D. IF THE STONE FILTER BECOMES CLOGGED WITH SEDIMENT SO THAT IT NO LONGER
12, All enirances are fo be designed and consiructed in accordance with 4. CONSTRUCTION OPERATIONS SHALL BE CARRIED OUT IN SUCH A
current VDOT 9 BECAUSE OF WASHING SHOULD BE CONSTRUCTED ACCORDING TO SPECIFICATIONS. ADEQUATELY PERFORMS ITS FUNCTION, THE STONE MUST BE PULLED AWAY FROM THE BLOCKS, b\ \ro™ et EROSION AND WATER POLLUTION ARE MINIMIZED.

m.e:nn.dm Residential for access shall be provided per the following e..:oln PROVIDED AS REQUIRED. IF SUCH C

CONVEYANCE OF SURFACE WATER UNDER nqu»zon THROUGH CULVERTS, SHALL BE CLEANED AND REPLACED.

A “MOUNTABLE” BERM WITH 5:1 SLOPES WILL mm PERMITTED.

IBLE, THE OF

5. THE STRUCTURE SHALL BE REMOVED AND THE AREA STABILIZED WHEN

8. BLOCK AND GRAVEL CURB INLET SEDIMENT FILTER THE UPSLOPE DRAINAGE AREA HAS BEEN STABILIZED.
A._TWO CONCRETE BLOCKS SHALL BE PLACED ON THEIR SIDES ABUTTING THE CURB AT EITHER 6 ALL CUT AND FILL SLOPES SHALL BE 2:1 OR FLATTER (EXCEPT FOR

SIDE OF THE INLET OPENING. EXCAVATED, WET STORAGE AREA WHICH MAY BE AT A MINIMUM 1:1
R T D e N T ABRIC ARNS B. A 2-INCH X 4=INCH STUD SHALL BE CUT AND PLACED THROUGH THE OUTER HOLES OF  GRADE).
SR FSIECER, Y Pt S WER 0 ooty SOt cuwes oL SEE otk o B o sosS Ntee” U T e
13. T developer 1a responsibl. for furnishing cnd nstalling stop. sign of AND FYDROCARBONS, BE, MILDEW AND ROT RESISTANT, AND CONFORM TO THE PHYSICAL 1, ABUTTING THE SPACER BLOCKS AS DEPICTED IN PLATE 3.07-8.
sireet intersections. D. WIRE MESH SHALL BE PLACED OVER THE OUTSIDE VERTICAL FACE (WEBBING) OF THE 1. SEDIMENT SHALL BE REMOVED AND THE TRAP RESTORED TO ITS
14. Design changes, specified materials changes and/or field changes from MAINTENANCE CONCRETE BLOCKS TO PREVENT STONE FROM BEING WASHED THROUGH THE HOLES IN THE ORIGINAL DIMENSIONS WHEN THE SEDIMENT HAS ACCUMULATED TO ONE
the approved plans need fo be re-submitied fo VDOT prior fo 28.&..6\:5_ BLOCKS. WIRE MESH WITH 1/2~INCH OPENINGS SHALL BE USED, HALF THE DESION VOLUNE OF THE WET STORAGE. _SEDIMENT REMOVAL
the work. A letter of explanation shall accompany the revised plans and/or SHALL FROM SHALL EPOS| ABLE AREA
drainage’calcuitions, which must be submitted, To VDOT for review and T A A A T N KNG o I LA oy g AL BE PILED AGAINST THE WIRE TO THE TOP OF THE BARRIER AS  ANpIN SucH A MANNER THAT 1T WILL NOT ERODE AND CAUSE
gpproval esident Etngineer. DRESSING WITH ADDITIONAL STONE OR THE WASHING AND REWORKING OF EXISTING STONE F. IF THE STONE FILTER BECOMES CLOGGED WITH SEDIMENT SO THAT IT NO LONGER
15." Contractor shall verify location and elevation of all underground utilities 25 CONDITIONS DEMAND AND REPAIR AND /' OR CLEANOUT OF ANY STRUGTURES USED ~ ADEQUATELY PERFORMS ITS FUNCTION, THE STONE MUST BE PULLED AWAY FROM THE BLOCKS, 2 FILTER STONE SHALL BE REGULARLY CHECKED TO ENSURE THAT
shown on plans in areas of construction prior to starfing work. Contract TO TRAP SEDIMENT. ALL MATERIALS SPILLED, DROPPED, WASHED, OR TRACKED FROM CLEANED AND / OR REPLACED. FILTRATION PERFORMANCE IS MAINTAINED. STONE CHOKED WITH SEDIMENT
engineer immediately if location or elevation Is different from that shown on VEHICLES ONTO ROADWAYS OR INTO STORM DRAINS MUST BE REMOVED IMMEDIATELY. SHALL BE REMOVED AND CLEANED OR REPLACED.
plan. It there appears fo be a confllet, and/or upon discovery of any Wty ~ THE USE OF WATER TRUCKS TO REMOVE MATERIALS DROPPED, WASHED, OR TRACKED. MAINTENANCE B ST R D o A e By Eraee o R T
Tk dovstoper anaii’be. reopondiore for e retsantion i any” uf Tonng ONTO WILL NOT BE PERMITTED UNDER ANY i ! CONSTRUCTION FQUIPMENT.  THE HELGHT OF THE STONE OUTLET SHOULD
per shall be for the of any utiity within existing SyA|| KEEP EXISING ROADS FREE OF SOIL BUILDUP AT ALL TIMES. . 1. THE STRUCTURE SHALL BE INSPECTED AFTER EACH RAIN AND REPAIRS MADE AS NEEDED. H
ex.\o.. proposed right of way required by the development. 2, SEDIMENT SHALL BE REMOVED AND THE TRAP RESTORED TO ITS ORIGINAL DIMENSIONS B D o N ciaT ITS CENTER IS AT LEAST 1 FOOT BELOW
16.  All streetiights shall be located a minimum of 9.5' from the edge of WHEN THE_SEDIMENT HAS ACCUMULATED TO ONE HALF THE DESIGN DEPTH OF THE TRAP. -

pavement on curb and gutter sireets and/or located at minimum of 5.5° behind STD & SPEC 3.05 - SILT FENCE

the ditch line on n ditch streets.

REMOVED SEDIMENT SHALL BE DEPOSITED IN A SUITABLE AREA AND IN SUCH A MANNER THAT

IT_WILL NOT ERODE.

17. Al roadside ditches shown os paved on plans are fo be paved in CONSTRUCTION SPECIFICATIONS 3, STRUCTURES SHALL BE REMOVED AND THE AREA STABILIZED WHEN THE REMAINING STD & SPEC 3.38: TREE PROTECTION
sccordance wih the slandard fypical secflon cs shown on the plans. Gamerall, yyrepuLs DRAINAGE AREA HAS BEEN PROPERLY STABILIZED. SPECIFICATIONS
Cihormieedivaciod oyt eckart Engmece: ey addiionat paving ot dhe " 1. SYNTHETIC FILTER FABRIC SHALL BE PERVIOUS SHEET OF PROPYLENE. NYLON. STD & SPEC 3.08 — CULVERT INLET PROTECTION 1. AT A MINIMUN, THE LIMITS OF CLEARING SHALL BE LOCATED OUTSIDE
ditohes, oiner han fhose shown on fhe road plans will be determined prior fo  POLYESTER OR ETHYLENE YARN AND SHALL BE CERTIFIED BY THE MANUFACTURER OR THE DRIP LINE OF ANY TREE TO BE RETAINED AND, IN NO CASE, CLOSER
acceptance of the roads Info the VDOT secondary road system i SUPPLIER AS CONFORMING TO THE REQUIREMENTS NOTED IN TABLE 3.05-8. GENERAL GUIDELINES (ALL TYPES) THAN 5 FEET TO THE TRUNK OF ANY TREE (PLATE 3.38-1).
18, “VDOT approval of consiruction plans does nof preciude fhe right fo require 2, SYNTHETIC FILTER FABRIC SHALL CONTAIN ULTRAVIOLET RAY INHIBITORS AND 2. MARKING: PRIOR TO CONSTRUCTION AND BEFORE THE PRE-CONSTRUCTION
additional faclliies as deomed neceseary for dcceplance of the roads info e SIADILIZERS TO PROVIDE A MINIUM OF'SIX MONTHS OF EXPECTED USABLE 1. THE INLET PROTECTIONS DEVICE SHALL BE CONSTRUCTED IN A MANNER THAT WILL CONFERENCE, INDIVIDUAL TREES AND STANDS OF TREES TO BE RETAINED
VDOT Secondary Road System. ORI e AR R AN N ONSZ0rr: ON, THEY MUST HAVE TACIITATE CLEANOUT AND DISPOSAL OF TRAPPED SEDIMENT AND MININIZE INTERFERENCE WITHIN THE LIMITS OF CLEARING SHALL BE MARKED AT A HEIGHT VISIBLE
3 5 ARTM

_owua«ou_ﬁ approval of plans Wl expire five (5) years from the date of T ors M ar e s LoroTANDe 45 /NCHES WHEN PINE IS USED. gn: INLET PROTECTION DEVICES SWALL BE CONSTRUCTED IN SUCH A MANNER THAT ANY %»%ﬁuwﬁungoﬁah 67 BRIGHTLY COLOKED. PAINT. APPROXWATELY
20 VOOT shall heve parformad the raqulred fled Inspsction (proof ro) pror 4” ' STEEL paSTS (STANDARD " OR *T* SECTION) ARE UTILZED FOR SLT FENCE  Bisubi CESSIVE 8 T0 10 INCHES IN LENGTH IS A COMMON PRACTICE IN AREAS WHERE AN

of the Contact VDOT for subgrade CONSTRUCTION, THEY MUST HAVE MINIMUM WEIGHT OF 1.33 POUNDS PER LINEAR FOOT ~ DAMACE TO ADJACENT AREAS OR STRUCTURES. ASCIDENTAL OR PURPOSEFUL ALTERATION OF THE PROPER MARKINGS IS A
apacon 42 hours prior o of Dase Sourse(®)-  AND SHALL HAVE A MINIMUM LENGTH OF S FEET. CONSTRUCTION SPECIFICATIONS 3. PRE-CONSTRUCTION CONFERENCE; DURING ANY PRE-CONSTRUCTION
21. A prime coat seal een the aggregate base and bituminous cone 5. WIRE FENCE REINFORCEMENT FOR SILT FENCE USING STANDARD- Omvzmxnzon TREE PRESERVATION AND PROTECTION MEASURES SHOULD BE
will be required at a rate of 0.30 gallons per square yard (REC-250 Prime STRENGTH FILTER CLOTH SHALL BE A MINIMUM OF 14 GAUGE AND SHALL HAVE A 1. SILT FENCE CULVERT INLET PROTECTION REVIEWED WITH THE CONTRACTOR AS THEY APPLY TO THAT SPECIFIC
Cool) per VDO sfandarda and spacficatons. MAXIMUM MESH SPACING OF 6 INCHES.

o for el " A THE HEIGHT OF THE SLT FENGE (N FRONT OF THE GULVERT OPENING) SHALL BE A PROJECT.
gse i poving MININUM OF 18 INCHES AND SHALL NOT EXCEED 34 INCHES. 4. : HEAVY EQUIPMENT, VEHICULAR

no=<=—= shall accommodate forecast weather conditions per Section 315 of The INSTALLATION

goliies shall accommedale o o5, EXTRA STRENGTH FILTER FABRIC WITH A MAXINUM SPACING OF STAKES OF 3 FEET TRAFFIC, OF STOCKPILES OF ANY CONSTRUCTION MATERIALS (INCLUDING
HALL CONSTR TOPSOIL) SHALL NOT BE PERMITTED WITHIN THE DRIP LINE OF ANY TREE TO
23. VDOT shall have approved the aggregale base course(s) for depth, 1. THE HEIGHT OF A SILT FENCE SHALL BE A MINIMUM OF 16 INCHES ABOVE THE ¢ THE PLACEMENT OF SILT FENCE SHOULD BE APPROKMATELY 6 FEET FRoM THE CULVERT g e R e MEMVED ALY WO B FELLED, PUSHED OR
template and performed the required fleld inspection (proof roll) prior to ORIGRAL\CROUND SURFACE AND SHALL NOT EXCEED 34 INCHES ABOVE GROUND IN THE oF FLOW, SHAPE AS SHOWN IN PULLED INTO TREES BEING RETAINED. EQUIPMENT OPERATORS SHALL NOT
placement of any surface course(s). Contact VDOT for inspection of the 2. THE FILTER FABRIC SHALL BE PURCHASED IN A CONTINUOUS ROLL CUT TO THE PLATE 3.08-1. CLEAN ANY PART OF THEIR EQUIPMENT BY SLAMMING IT AGAINST THE

ggaregate base course(s) 48 hours prior to application of the surface course(s). |ENGTH OF THE BARRIER TO AVOID THE USE OF JOINTS. WHEN JOINTS ARE
24. An actual copy of the complete CBR report Is to be submitted to VDOT In  NAvOIDABLE, FILTER CLOTH SHALL BE SPLICED TOGETHER ONLY AT A SUPPORT POST,

D. [F_SILT FENCE CANNOT BE INSTALLED PROPERLY OR THE FLOW AND / OR VELOCITY OF ._.z.._zxm OF TREES TO BE RETAINED.
FLOW TO THE CULVERT PROTECTION IS EXCESSIVE AND MAY BREACH THE STRUCTURE, THE

PLATE 3.38—2): ANY DEVICE MAY BE USED

with final designs. ~ All design WITH A MINIMUM 6-INCH OVERLAP, AND SECURELY SEALED. STONE_COMBINATION NOTED IN PLATE 3.08—1 SHOULD BE UTILIZED. s:_o: WILL EFFECTIVELY PROTECT THE , TRUNK AND TOPS OF TREES

B e o o o cucimaney hoaty o oiaty, T Favement 3. A TRENCH SHALL BE EXCAVATED APPROXIMATELY 4~INCHES WIDE AND 4-INCHES RETAINED ON THE SITE. PERSONNEL MUST BE INSTRUCTED TO HONOR

e e ohechalon] angineer 1o to casarioln couse and. ettty mended DEEP ON THE UPSLOPE SIDE OF THE PROPOSED LOCATION OF THE MEASURE. 2. CULVERT INLET SEDIMENT TRAP N PROTECTIVE DEVICES.

e L e anont e o e e i raar 4 e, 4 WHEN WIRE SUPPORT IS USED, STANDARD-STRENGTH FILTER CLOTH MAY BE USED. A GEOMETRY OF THE DESIGN WILL BE "HORSESHOE™ SHAPE AROUND THE CULVERT INLET . .

2o Al vegahation and ohvanie materiol 1o fo be errived fromihe &8&5 o 13.3 FOR THIS TYPE OF INSTALLATION SHALL BE PLACED A MAXIMUM OF 10-FEET (SEE_PLATE 3.08-2). PLASTIC FENCING: 40" HIGH "INTERNATIONAL ORANGE™ PLASTIC

way limits. prior fo condiioning of fhe subgrade. SEE PLATE 3.05-1). THE WIRE MESH FENCE MUST BE FASTENED SECURELY TO _B. THE TOE OF RIPRAP (COMPOSING THE SEDIMENT FILTER DAM) SHALL BE NO CLOSER (POLYETHYLENE) WEB FENCING SECURED TO CONVENTIAL METAL “T" OR "u”

27" Al meterials sholl be. in Sascordanse. wiih the VDOT Road and Bridge ._.:n UPSLOPE SIDE OF THE POSTS USING HEAVY DUTY WIRE STAPLES AT LEAST ONE THAN 24" FROM THE CULVERT OPENING IN ORDER TO PROVIDE AN ACCEPTABLE EMERGENCY POSTS DRIVEN TO A MINIMUM DEPTH OF 18" ON MINIMUM 6 CENTERS
cations and Road and Bridge Standards. INCH LONG, TIE WIRES OR HOG RINGS. THE WIRE SHALL EXTEND INTO A TRENCH A OUTLET FOR FLOWS FROM LARGER STORM EVENTS. SHALL BE INSTALLED AT THE LIMITS OF CLEARING.

ww Dry gutter is nof allowed In VDOT right of way. MINIMUM OF TWO INCHES AND SHALL NOT EXTEND MORE THAN 34 INCHES ABOVE THE C. ALL OTHER "CONSTRUCTION SPECIFICATIONS” FOUND WITHIN STD. & SPEC. 3.13, SILT FENCING: AS DESCRIBED IN SECTION 3.05 MAY REPLACE THE PLASTIC

20, The developer will be responsible for fhe design costs of any traffic signal ORIGINAL GROUND SURFACE. THE STANDARD-STRENGTH FABRIC SHALL BE STAPLED OR  TEMPORARY SEDIMENT TRAP, ALSO APPLY TO THIS PRACTICE. FENCING IN AREAS WHERE BOTH FOLLOW THE SAME ROUTE. THESE

installation and/or modification under an account recelvable from VDOT. WIRED TO THE WIRE FENCE, AND 8 INCHES OF THE FABRIC SHALL BE EXTENDED INTO _u THE ;ovm» _zm;_._.»._._oz 01 ._.:n oc_.<n§. _z_h._. mme_:nz._. ._.x>1 .m A_VIABLE SECTIONS OF SILT FENCE REMAIN SUBJECT TO THE PROVISIONS OF THIS

30, The necesslly and locatlons for addifional VDOT standard underdrains fo be 11 WEENCH. . THE FABRIC SHALL MO BE STAPLED T T et

at time of
9 SHALL BE USED. POSTS FOR THIS TYPE OF FABRIC SHALL BE PLACED A MAXIMUM OF 6  MAINTENANCE
31. Approval of a detalled / of tratflc FEET APART (SEE PLATE 3.05-2). THE FILTER FABRIC SHALL BE FASTENED SECURELY

narrative for the work zone Is a prerequisite of issuance of a Land cuo Permit 70 THE UPSLOPE SIDE OF THE POSTS

USING ONE INCH LONG (MINIMUM) HEAVY-DUTY WIRE STAPLES OR TIE
32. VDOT shall be provided documentation by a geotechnical engineer,
cerfifying that all In-place povements meet or exceed the approved pavement WIRES AND_EIGHT INCHES OF THE FABRIC SHALL BE EXTENDED INTO THE
desion u.sx.:s prior 1o stale Goceptance. TRENCH. THE FABRIC SHALL NOT BE STAPLED TO EXISTING TREES. THIS METHOD OF
o cover Is required on all INSTALLATION HAS BEEN FOUND TO BE MORE COMMONPLACE THAN #4.
6. IF A SILT FENCE IS TO BE CONSTRUCTED ACROSS A DITCH LINE OR SWALE, THE
34. No structure shall be consiructed on state maintained rights of way unless MEASURE MUST BE OF SUFFICIENT LENGTH TO ELIMINATE ENDFLOW, AND THE PLAN

nor:noﬂ areas that are not to vo :..o graded for periods longer than 30 days.
sald struclures are shown on road construction plans approved by VDOT or such CONFIGURATION SHALL RESEMBLE AN ARC OR

SECTION, AS WELL AS 3.05.

ALL FENCING DEVICES: SHALL BE IN PLACE BEFORE ANY EXCAVATION OR
GRADING IS BEGUN, SHALL BE KEPT IN GOOD REPAIR FOR THE DURATION OF

1. THE STRUCTURE SHALL BE INSPECTED AFTER EACH RAIN AND REPAIRS MADE AS NEEDED. CONSTRUCTION ACTIVIITES, AND SHALL BE THE LAST ITEMS REMOVED DURING

structures are covered by a VDOT Land Use Permit (or by a letter of intent HORSESHOE WITH THE ENDS ORIENTED UPSLOPE (SEE PLATE 3.05-2).
EXTRA-STRENGTH FILTER FABRIC SHALL BE USED FOR THIS APPLICATION
M..o.: .:Moo.wo.a-&o-s Engineer to issue sald permit at the fime of state WITH A MAXIMUM 3-FOOT SPAGING OF POSTS.

ALL OTHER INSTALLATION REQUIREMENTS NOTED IN #5 APPLY.

2. AGGREGATE SHALL BE REPLACED OR CLEANED WHEN INSPECTION REVEALS THAT CLOGGED THE FINAL CLEANUP AFTER THE COMPLETION OF THE PROJECT.

PURPOSE, BUT NOT BEFORE THE UPSLOPE AREA HAS BEEN PERMANENTLY STABILIZED.

SECTION B-B * GRAVEL SHALL BE VDOT #3, §357 OR #5 COARSE AGGREGATE. ¢ GRAVEL SHALL EE VDOT #3, 367 OR #6 COARSE AGGREGATE OUTLET Qummm_umo._._<n <_Niv
MSiEl?! “.ﬁ-‘{ﬁE’! PUR SOURCE: VA. DSWC PLATE. 8.07-8 SOURCE: VA. DEWC PLATE 8.07—8 SOURCE: ADAPTED from VDOT Standord Sheeks and V. DSWC PLATE. 3.08- ISOURCE: VA. DSWC PLATE. ?_Ulua!lcl
VDOT GENERAL NOTES: STD & SPEC 3.02 - STONE 7. THE 4-INCH BY 4~INCH TRENCH SHALL BE BACKFILLED AND THE SOIL COMPACTED STD & SPEC 3.09 — TEMPORARY DIVERSION DIKE
1. Al materials and construction within the public right of way shall be in .
DESIGN CRITERIA 3 CONSTRUCTION SPECIFICATIONS GENERAL NOTES:

accordance with current Virginia Department of Transportation’s specifications umn—.ﬂ___”._.lﬂ_ﬂﬂoowmn.mubq_.rzww “M“ooknnu._hm:ﬂﬂmﬁm u>x<nw ﬂwgﬂnﬂ:ﬂm
m..a Roan%cﬂ. Pormits (CE-7F) must be obfained from the Virginia rdment  AGOREGATE SIZE PERMANENTLY STABILIZED. 1. TEMPORARY DIVERSION DIKES MUST BE INSTALLED AS A FIRST STEP IN 1 OWNER MUST GIVE THE COUNTY INSPECTOR 48 HOURS NOTIFICATION TO SCHEDULE AN ON-SITE PRE—CONSTRUCTION

rginia Depar VDOT # 1 COARSE AGGREGATE (2— TO 3-INCH STONE) SHOULD BE USED. THE LAND-DISTURBING ACTIVITY AND MUST BE FUNCTIONAL PRIOR TO MEETING FOR THE ISSUANCE OF A LAND DISTURBANCE PERMIT.
of Transportation prior 3n beginning any ouo.i:.&_o; within the existing state MAINTENANCE UPSLOPE LAND
malntained right of way (Including access). DIMENSIONS 2. THE DIKE SHOULD BE ADEQI TO PREVENT FAILURE. 2. ALL VEGETATIVE AND STRUCTURAL EROSION AND CONTROL WILL BE
w.ss«uﬁawsﬁu%zsi:s notification 48 hours prior fo with HE AGGREGATE LAYER MUST BE AT LEAST 6 INCHES THICK; A MINIMUM 1. SILT FENCES SHALL BE INSPECTED IMMEDIATELY AFTER EACH RAINFALL AND AT LEAST 3. TEMPORARY OR PERMANENT SEEDING AND MULCH SHALL BE APPLIED MAINTAINED ACCORDING TO THE MINIMUM STANDARDS AND SPECIFICATIONS OF THE VIRGINIA EROSION AND mno_xmzq
n n os. HREE INCHES OF AGGREGATE SHOULD BE PLACED IN A CUT SECTION TO GIVE THE DAILY DURING PROLONGED RAINFALL. ANY REQUIRED REPAIRS SHALL BE MADE IMMEDIATELY. TO THE DIKE IMMEDIATELY FOLLOWING ITS CONSTRUCTION. CONTROL HANDBOOK AND VIRGINIA REGULATION VR 625.02.00.
“r.%:.n.. t vn..‘..w.s. Sonstruc! ._:_ou.._.......n...zs:.a.__ oonn‘xnﬁ.__ Sonaull the Sngineer and ADDED STABILITY AND TO HELP SECURE FILTER CLOTH 2. CLOSE ATTENTION SHALL BE PAID TO THE REPAIR OF DAMAGED SILT FENCE RESULTING 4. _THE DIKE SHOULD BE LOCATED TO MINIMIZE DAMAGE BY CONSTR

d ARATOR. [T MUST EXTEND THE FULL WIDTH OF THE VEHICULAR INGRESS AND EGRESS OPERATIONS & TRAFFIC.

ggencles. AREA AND HAVE A MINIMUM 12-FOOT WIDTH. THE LENGTH OF THE ENTRANCE MUST BE 3. SHOULD THE FABRIC ON A SILT FENCE DECOMPOSE OR BECOME INEFFECTIVE PRIOR TO 3. PERMANENT OR TEMPORARY SOIL STABILIZATION SHALL BE APPLIED TO DENUDED AREAS WITHIN SEVEN DAYS AFTER

FINAL GRADE IS REACHED ON ANY PORTION OF THE SITE. TEMPORARY SOIL STABILIZATION SHALL BE APPLIED WITHIN
SEVEN DAYS TO DENUDED AREAS THAT WILL NOT BE AT FINAL GRADE BUT WILL REMAIN DORMANT (UNDISTURBED) FOR
LONGER THAN 30 DAYS. PERMANENT STABILIZATION SHALL BE APPLIED TO AREAS THAT ARE TO BE LEFT DORMANT FOR
MORE THAN ONE YEAR.

4. THE CONTRACTOR SHALL INSPECT ALL EROSION CONTROL MEASURES PERIODICALLY AND AFTER EACH RUNOFF
P EVENT. ANY Y REPAIRS OR CLEANUP TO MAINTAIN THE EFFECTIVENESS OF THE EROSION CONTROL
DEVICE SHALL BE MADE IMMEDIATELY.

5. THE CONTRACTOR IS RESPONSIBLE FOR THE INSTALLATION OF ANY ADDITIONAL EROSION CONTROL MEASURES
NECESSARY TO PREVENT EROSION AND AS DETI BY THE

6. ALL DISTURBED AREAS ARE TO DRAIN TO APPROVED EROSION AND SEDIMENT CONTROL MEASURES AT ALL TIMES
DURING LAND DISTURBING ACTIVITIES AND DURING SITE DEVELOPMENT UNTIL FINAL STABILIZATION IS ACHIEVED.

7. REMOVE CONTROL DEVICES ONLY AFTER PERMANENT STABILIZATION OF ALL DISTURBED AREAS. GRADE, SEED AND
STABILIZE ALL AREAS DISTURBED BY REMOVAL.

CONSTRUCTION SEQUENCE: BASE BID
1. INSTALL CONSTRUCTION ENTRANCE. REMOVE EXISTING FENCING AS REQUIRED AND CLEAR ONLY AS NECESSARY TO

INSTALL SILT FENCE AT CONSTRUCTION ACCESS ROAD. INSTALL SILT FENCE, CLEAR AND INSTALL ACCESS ROAD W/
TEMPORARY 12" RCP CULVERT.

2. CLEAR OF SITE AS Y TO INSTALL DIKES AND TRAPS. AT ACCESS ROAD,
LOCATE DIVERSION DIKE SO THAT DRAINAGE FROM ABOVE THE OWRK AREA IS DIRECTED INTO THE TEMPORARY CULVERT.
INSTALL TREE PROTECTION FENCING.

3. INSTALL PIPE #12 WITH INLET AND OUTLET PROTECTION. GRADE TO DIRECT DRAINAGE FROM FIELD AND DIVERSION
DIKE TO PIPE ENTRANCE.

4. CLEAR SITE. MAINTAIN DRAINAGE TO AND AROUND SEDIMENT TRAPS.
5. STRIP TOPSOIL TO STOCKPILE. PROTECT PILE WITH SILT FENCE.
6. ROUGH GRADE SITE. INSTALL CULVERTS AND STORM DRAINS WITH INLET AND OUTLET PROTECTION.

7. INSTALL INFIELD SAND/CLAY MIX AT BALLFIELDS. INSTALL STONE BASE AND PAVEMENT. SPREAD TOPSOIL, FINE GRADE,
SEED AND MULCH. INSTALL FENCING.

8. AFTER STABIUZATION OF UPSTREAM SURFACES, REMOVE DIVERSION DIKES, SEDIMENT TRAPS, INLET PROTECTION, SILT
FENCE AND TREE PROTECTION FENCING. RESTORE AND SEED ALL DISTURBED AREAS.

CONSTRUCTION SEQUENCE: ADDITIVE BID
1. INSTALL CONSTRUCTION ENTRANCE. INSTALL TREE PROTECTION FENCING.

2. CLEAR ONLY AS NECESSARY TO INSTALL DIVERSION DIKES, SEDIMENT TRAP AND SILT FENCE WITH GRAVEL WEIR AT
LOW POINT.

3. INSTALL PIPE #12 WITH INLET AND OUTLET PROTECTION. GRADE TO DIRECT DRAINAGE FROM FIELD AND DIVERSION
DIKE TO PIPE ENTRANCE.

4. CLEAR SITE. MAINTAIN DRAINAGE TO AND AROUND SEDIMENT TRAPPING DEVICES.

5. STRIP TOPSOIL TO STOCKPILE. PROTECT PILE WITH SILT FENCE.

6. ROUGH GRADE SITE. INSTALL CULVERTS AND STORM DRAINS WITH INLET AND OUTLET PROTECTION.

7. INSTALL INFIELD SAND/CLAY MIX AT BALLFIELDS. INSTALL PAVEMENT STONE BASE, CURB AND GUTTER AND PAVEMENT.
8. SPREAD TOPSOIL, FINE GRADE, SEED AND MULCH. INSTALL LANDSCAPE PLANTING AND FENCING.

9. AFTER STABILIZATION OF UPSTREAM SURFACES, REMOVE DIVERSION DIKES, SEDIMENT TRAPS, INLET PROTECTION, SILT
FENCE AND TREE PROTECTION FENCING. RESTORE AND SEED ALL DISTURBED AREAS.

EROSION AND SEDIMENT CONTROL NARRATIVE

THE PURPOSE OF THIS PROJECT IS TO CONSTRUCT TWO BASEBALL FIELDS AT THE ECOFF ELEMENTARY SCHOOL SITE WITH
ASSOCIATED FENCING AND STORM DRAINS. IF THE ADDITIVE BID WORK IS EXECUTED, A PAVED AND CURBED ROAD AND
PARKING LOT, LANDSCAPE PLANTING AND FENCING WILL BE PROVIDED IN ADDITION TO THE BALLFIELDS. THE BASE BID
WORK OF THIS PROJECT WILL DISTURB ABOUT 5.5 OR 7 ACRES WITH THE ADDITIVE BID WORK.

THE SITE IS PRESENTLY A GRASSY FIELD SLOPING GENTLY TO WOODS. THE WOODS SLOPE MORE STEEPLY TO THE FLOOD
PLAIN OF THE GREAT BRANCH. RUNOFF FROM THE SCHOOL AND PAVED AREAS IS CARRIED ACROSS THE SITE BY A STORM
SEWER AND DISCHARGED INTO AN OPEN CHANNEL IN THE WOODS. THE SITE IS BORDERED ON THE NORTH BY THE
WOODED FLOOD PLAIN, TO THE WEST BY A WETLANDS SWALE ADJACENT TO GOYNE PARK, TO THE SOUTH BY THE
SCHOOL BUILDING AND TO THE EAST BY PASTURE.

THE SOILS COMPRISING THE WORK AREA OF THIS SITE ARE LOAMY FINE SANDS OF THE RUMFORD SERIES, SLOPING FROM
2 TO 12 PERCENT. THESE SOILS ARE DEEP, SOMEWHAT EXCESSIVELY DRAINED WITH A DOMINANTLY LOAMY SUBSOIL.
THEY ARE STRONGLY TO VERY STRONGLY ACID AND LOW IN ORGANIC MATTER AND NATURAL FERTILITY. PERMEABILITY IS
MODERATELY RAPID IN THE SUBSOIL AND AVAILABLE WATER CAPACITY IS LOW. RUNOFF IS MEDIUM AND THE HAZARD OF
EROSION IS MODERATE WHEN EXPOSED. RUMFORD SOILS ARE GENERALLY CLASSIFIED SM OR ML WITH LOW SHRINK
SWELL POTENTIAL, ARE GOOD FOR ROAD FILL, WITH ONLY MODERATE LIMITATIONS DUE TO THE SANDY TEXTURE AND RAPID
PERMEABILITY.

LAND DISTURBANCE, IF UNCHECKED, COULD DEPOSIT SEDIMENT IN THE SWALES TO THE WEST AND EAST OR IN THE
GREAT BRANCH FLOOD PLAIN TO THE NORTH. THE CRITICAL ELEMENTS OF EROSION AND SEDIMENT CONTROL WORK IN
THIS PROJECT WILL INVOLVE DIRECTING SEDIMENT LADEN RUNOFF FROM THE LARGE EXPOSED AREAS TO SEDIMENT
TRAPPING DEVICES, DIRECTING SHEET AND CONCENTRATED FLOWS OF UNCONTAMINATED RUNOFF AROUND THE EXPOSED
AREAS AND STABILIZING THE FILL SLOPES BELOW THE BALLFIELDS. OFF-SITE ioxx MAY INCLUDE DUMPING OF OE»MU

MATERIAL SUCH AS STUMPS OR EXCAVATION FOR BORROW FILL. ALL WILL BE
STABILIZED BY A COVER OF PAVEMENT, SAND, MULCH OR TURF.
VOLUME OF TER RUNOFF CAUSED BY THE NEW IMPERVIOUS ROAD AND PARKING AREAS WILL BE

1_vn= TO THE EXISTING ADEQUATE CHANNEL PRESENTLY CONVEYING THE RUNOFF FROM THE SCHOOL ABOVE THE SITE.

RECREATION DESIGN
FAX: (804) 264-3464
PHONE: (904 2616967
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CORNER POSTS; POINTS OF DEFLECTION GREATER THAN 30° & EVERY 200"
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2. AXIMUM %" OPENINGS, PERPENDICULAR TO DIRECTWON OF PEDESTRIAN TRAFFIC.

3. GRATES SHALL BE SQUARE, 10,000 Ib. RATED (MEDIUM DUTY), & CAST IRON UNLESS OTHERWISE NOTED.
4.
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OF THE CONTRACTOR
NOTE: NOTE:
1. THIS ITEM MAY BE PRECAST OR CAST IN PLACE. 1. THIS ITEM IS SIMILAR TO STD. CG-6 EXCPET THE GUTTER PAN SLOPE IS REVERSED.
2. CONCRETE TO BE CLASS A3 IF CAST IN PLACE, 4000 PSI IF PRECAST. 2. IT REPLACES STD. CG-6 WHERE RUNOFF FLOWS AWAY FROM THE FACE OF A CURB, AS
3. THE BOTTOM OF THE CURB & GUTTER MAY BE CONSTRUCTED PARALLEL TO THE SLOPE OF NOTED ON THE PLAN.
SUB—SURFACE COURSES, PROVIDED A MINIMUM DEPTH OF 7" IS MAINTAINED.
SPECIFICATION 3
REFERENCE COMBINATION 6" CURB & GUTTER 9 DRY GUTTER
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DO NOT PRUNE TERMINAL LEADER
OR BRANCH TIPS

PRUNE CODOMINANT LEADERS

BREPARING THE_CANOPY

PRUNE NARROW CROTCH ANGLES,
RUBBING OR CROSSED BRANCHES,
WATER SPROUTS, BROKEN BRANCHES

REMOVE ALL TAGS, LABELS, & OTHER
FOREIGN MATERIALS.

BREPARING & STAKING THE TRUNK

DO NOT WRAP TRUNK.

ALL TREES SHALL BE STAKED W/
2"x2” HARDWWOD STAKES SET OUTSIDE
ROOTBALL——EQUALLY SPACED.
TREES 3"-5" CAL.: 3 STAKES
TREES 1 3/4"-3" CAL: 2 STAKES
TREES UNDER 1 3/4” CAL: 1 STAKE

WIRE TREE WITH No. 12 GALV. WIRE IN
2 PLY RUBBER HOSE.

HANDLING THE ROOTBALL

REMOVE ALL BALLING ROPES, BURLAP,
WIRES, & OTHER MATERIAL PRIOR TO
BACKFILL W/OUT DAMAGE TO TREE.
IF CONTAINER-GROWN OR ROOTS ARE
CIRCLING, MAKE (4) 1" DEEP SCORES
WITH CLEAN, SHARP UTILITY KNIFE,
VERTICALLY & EQUALLY SPACED. IN
ALL CASES, WASH OUTERMOST 1/2-
2/3 SOIL MEDIAINTO PIT TO EXPOSE
ROOTS. USE ONLY MODERATE WATER
PRESSURE. DO NOT DAMAGE ROOTS.
DO NOT COMPRESS ROOTS WHEN
BACKFILLING.

PRUNE SUCKERS

4” (MIN.) SHREDDED BARK MULCH.
DO NOT APPLY WITHIN 5% OF TRUNK.

BACKFILL SHALL BE 100% NATIVE

SOIL (FREE OF CLUMPS AND FOREIGN
MATERIAL). SET PLANT & FILL
EXCAVATION W/ WATER TO 1/3

DEPTH WHILE REMOVING POTTING

MEDIA W/ MODERATE WATER PRESSURE
(SEE "HANDLING THE ROOTBALL").
BACKFILL 1/3 IN_STANDING WATER.
TAMP SOIL TO REMOVE VOIDS. DO NOT
COMPACT. REPEAT TWICE. BUILD SOIL
RING IF PLANT DOES NOT HAVE IRRIGATION
IMMEDIATELY AVAILABLE & IN OPERATION.

6" TALL SOIL RING.
REMOVE AFTER 3 WEEKS &
REPLACE MULCH.

WIDEN TO BOWL SHAPE &
BREAK WALL W/ PICKAXE

POSITIONING THE PLANT
SET PLANT SUGH THAT AFTER
SETTLING, THE TOP OF THE ROOTBALL
CRADE. LEAVE SOLID' SOIL PEDESTAL
_ DIAMETER (MIN.) TO DEPTH OF ROOTBALL IN CENTER
OF EXCAVATION IF NECESSARY.

TILL 5x DIA., 2X DEPTH (MIN.)

PRIOR TO EXCAVATION--

EXCLUDING PEDESTAL ‘

TREE PLANTING DETAIL

TREE PROTECTION
ZONE (TYP.)
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NOTE:

ALL PLANTING IS PART OF THIS CONTRACT.

PLANT SCHEDULE

SYMBOL BOTANICAL NAME COMMON NAME QUANTITY SIZE REMARKS
AR Acer Tubrum RED MAPLE 14 2%” CAL. BaB, CLEAR
TRUNK TO 4’

cL X Cupressocyparis leylandii

QP Quercus palustris PIN OAK

LEYLAND CYPRESS 133

9

36"/8' 0.C. BaB

6-8'/15" 0.Cc. BaB
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PLANTING CALCULATIONS:

PARKING SPACES PROPOSED: 135
PLANTED AREA REQUIRED: 2700
TREES REQUIRED (©2%” CAL.): 13.5
TREES PROVIDED (©2%” CAL.): 14

LANDSCAPE NOTES:

1. Plant material sizes and grading are to
comply with the latest edition of American
Standards for Nursery Stock, published by the
Amerie of No single
branch may be used to establish a size.

2. Confractor shall ascertaln location of all
utilities prior to excavation. Prior fo commencing
any work, contact "Miss Utllity” ot
1-800-552-7001.

Shproved by The Chedierigd Gouly Flanning

apj o inty Planning
Depariment Plans Review Section.

4. Landscape plantings at entrances/exits will be
installed and maintained so as not fo inferfere
with sight distance needs of drivers in the

County Planning Department prior to the release
of the certificate of occupancy.

6. The Owner is responsible for maintaining
shrubs and trees that ore .‘ou_o.._..in r approved
landscaping plan. Dying or d int materials
are fo replaced during the next planting
season.

7. int materials shall have all sirings or ropes
at the base of the plant cul away and removed
at time of planting (including biodegradable
brands of rope).

IREE PROTECTION:
IF THERE IS NO OTHER REMAINING SITEWORK, TREE

SHALL REMAIN NO OTHER INTRUSION INTO THE TREE
PROTECTION ZONES.

AERATION/FERTILIZATION OF EXISTING "TREE
BROTECTION ZONES™

AT TIME_OF TREE PROTECTION REMOVAL, ALL AREAS
WITHIN SHALL BE THOROUGHLY AERATED IMMEDIATELY

AERATION & FERTILIZATION SHALL OCCUR LATE THE
FOLLOWING SUMMER.

©-©  PR. SECURITY LIGHT POLE
3¢ PR. ATHLETIC LIGHT POLE
©3t PR, ATHLETIC LT. POLE W/ SECURTY FIXTURE
& EX. LIGHT POLE
s PROP. 6" CAPPED SCH 40 PVC SLEEVE
= PR. DI-3A
® PR MH-1

@ PR 12" PVC SQUARE DRAIN BASIN

B PR. 12" PVC SQUARE INLINE DRAIN

] PR EW-6

B> PR ES-1

mm—m PR, STORM DRAIN PIPE

==—EX. STORM DRAIN PIPE
— -+ —EX. DRAINAGE DITCH
__ A EX. INDEX CONTOUR
_—~~ " EX. INTERMEDIATE CONTOUR
OB pR. INDEX CONTOUR
T~ PR, INTERMEDIATE CONTOUR
_——. TREE PROTECTION FENCING

©  EX. SPECIMEN TREE LOCATION
EX. TREELINE

%j PR. TREELINE

— ——— PROPERTY LINE

—mwn— 100 YEAR FLOOD PLAIN

- — NON-TIDAL WETLANDS DELINATION
P AREA

—o- -o- — LIMITS OF DISTRUBANCE/GRADING

RECREATION DESIGN

LANDSCAPE ARCHITECTURE + ENGINEERING

ARCHITECTURE
RESOURCE PLANNERS, INC

31 NORTHSIDE AVENUE, RICHMOND, VA 23998
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NOTE SECURITY LIGHTS, FIXTURES, POLES, FOUNDATIONS
S§9, S10, S11, S12, S13 & S14 ARE IN THIS CONTRACT. THIS
CONTRACT DOES NOT INCLUDE S8 AND SECURITY FIXTURES ON

ATHLETIC LIGHT POLES INDICATED. SEE NOTES
e
e e e e
3 e e e e e
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SPECIAL NOTES:

IF GLARE IS PERCEIVED OFF SITE FROM ANY ADJACENT PROPERTIES OR PUBLIC
RIGHT OF WAY, SHIELDS AND LOUVERS WILL BE INSTALLED ON ALL LIGHTING
FIXTURES THAT THE PLANNING DEPARTMENT DEEMS NECESSARY AS CHANGE ORDER
TO THIS CONTRACT.

/ ELECTRICAL NOTES:

1. COORDINATE SERVICE CONNECTION WITH JOHN
JAMES, VIRGINIA POWER, MIDLOTHIAN.
- - - 2. R R SHALL ERECT AND MAINTAIN
/ BARRICADES AROUND AREAS OF CONSTRUCTION
SUFFICIENT TO PREVENT INJURY TO PERSONS OR
/ / w>x>on TO PROPERTY.

. SEE UTILITY PLANS FOR LOCATION OF WATER AND
Z O._. m . SEWER LINES.
. 4. AL ATHLETIC LIGHTING FIXTURES SHALL BE 1500W
METAL HALIDE.
5. ALL SECURITY LIGHTING FIXTURES SHALL BE EQUAL
TO STERNER "FK® OR HI-TECK "KCA,” 250W METAL

>zmrmo;_o>rm%<_0mOmzqmm:ﬁwwmmz
INSTALLED UNDER A PREVIOUS CONTRACT. SPACE,* \» = 2551 eocseo conour sua ot mep oz
A STUBBED EMPTY CONDUIT WITH PULL ROPE AND ol AR st e omecr aumep Excer As
INTERNAL CIRCUITRY FOR S9-S14 HAS BEEN « Vo . CHS.  PROVIE LocATOR Thee AT 12° SELOW
PROVIDED FOR CIRCUITS A9 AND A7 UNDER \ RecAS oF FLAY, WETLINDS, OR TREE PROTECTIN
PREVIOUS CONTRACT. THIS CONTRACT INCLUDES = =\ = Lt e S D S
FURNISHING, INSTALLING AND WIRING $9-S14 ON o gom

CIRCUITS A7 AND A9 FROM FIXTURES BACK TO Ly TPTCANGLS ST A7 properT, L e
DESIGNATED CIRCUITS IN EXISTING SERVICE CENTER. SO\, PROVDE A COMPUTER

/ 12. CONDUCTOR SIZES HAVE BEEN INCREASED DUE TO
/ VOLTAGE DROP.

13. PULL BOXES, IF REQ'D, SHALL BE 12"x12"x6",
/ CAST IRON, HOT DIPPED GALVANIZED AND SHALL HAVE

/ BAR SLOT AND "ELECTRIC™ CAST IN; NEOPRENE
GASKET; AND STAINLESS STEEL SCREWS.

10. COORDINATE EXACT LOCATION OF CONTROL
CABINET WITH OWNER.
11.  FOOTCANDLE LEVEL AT PROPERTY LINE GENERALLY

13
13

L) 14. GROUND FAULT OUTLETS, IF REQ'D, SHALL BE IN
4 NEMA 4 WP BOXES W/ HINGED, CLAMPED, GASKETTED
/ COVERS. BOXES SHALL BE SUPPORTED W/ 2
CONDUITS IN CONCRETE BASE.
15. LOCATE PUSH-BUTTON "ON” SWITCHES ON FRONT

/ OF CONTROL CABINET. "OFF” SWITCHES INSIDE

| GREATER THAN INITIAL FC REQUIREMENT. CONTRACTOR
L - . WILL BE RESPONSIBLE FOR ADDING FIXTURES WHERE FC

LEVEL_CANNOT BE OBTAINED.

| 17. SPORTS LIGHTING TIME CLOCK, TC-2, SHALL BE
SET TO CLOSE DURING ALLOWABLE OPERATING HOURS
(4 PM. TO 11 P.M.) AS DIRECTED BY OWNER.
18, TC-1 SHALL BE SET TO CLOSE AT DUSK.
COORDINATE WITH OWNER.

LEGEND
PR. SECURITY LIGHT POLE
PR. ATHLETIC LIGHT POLE
S50 PR ATHLETIC LT. POLE W/ SECURTY FIXTURE
: EX. LIGHT POLE

Ookw
&l o
K ARgg VAT, =

wemsses  PROP. 6" CAPPED SCH 40 PVC SLEEVE
= PR. DI-3A

- PR. MH-1
# PR 12” PVC SQUARE DRAIN BASIN

[LIMITZOF WORK . .
THIS CONTRACT

S PR. 12" PVC SQUARE INLINE DRAIN
PR. EW-6
B PR. ES-1
/ wwi—wn PR, STORM DRAIN PIPE
EX. STORM DRAIN PIPE
/ — -+ — EX. DRAINAGE DITCH
S10 P2 POLE DESIGNATION
A-2 CIRCUIT DESIGNATION

TREE PROTECTION FENCING
©O  EX. SPECIMEN TREE LOCATION
EX. TREELINE

4 %J PR. TREELINE

— - - — PROPERTY LINE

NON-TIDAL WETLANDS DELINATION
——A—— RESOURCE PROTECTION AREA

/N...xmm PROTECTION

ZONE (TYP.)

—o- -o- — LIMITS OF DISTRUBANCE/GRADING
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SITE LIGHTING ELECTRICAL PLAN
DEPARTMENT OF PARKS AND RECREATION
COUNTY OF CHESTERFIELD, VIRGINIA

ECOFF ELEMENTARY SCHOOL ATHLETIC FIELDS
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FIXITURS FROM

POLES P1, Ps
POLES P4: 6 FIXTURES
(3 EACH SIDE)

ATHLETIC FIXTURES DIA

ALL WORK THIS SHEET ACCOMPLISHED BY PREVIOUS
CONTRACT EXCEPT FOR:
SECURITY LIGHTS S9-S14 ON CIRCUITS A7-A9. THIS
CONTRACT INCLUDES FURNISHING, INSTALLING AND WIRING
INDICATED LOCATIONS BACK TO PROVIDED
DESIGNATED CIRCUITRY WITHIN ELECTRICAL SERVICE CENTER.

0O

000

GENERAL NOTES:

A. ALL PENETRATIONS SHALL BE SEALED WITH AN APPROVED SEALANT OR UL LISTED PENETRATION DEVICE THAT WILL MAINTAIN THE FIRE, SMOKE AND WATERPROOF RATINGS OF THE TYPE OF
CONSTRUCTION BEING PENETRATED.

B. ANYLON PULL CORD SHALL BE INSTALLED IN ALL EMPTY CONDUITS.

C. THE DESIGN SHOWN ON THE DRAWINGS IS BASED ON THE LATEST PUBLISHED DATA FOR THE EQUIPMENT SPECIFIED. THE CONTRACTOR SHALL PROVIDE ALL WORK REQUIRED FOR THE ACTUAL
EQUIPMENT BEING PROVIDED, ESPECIALLY WHERE ADDITIONAL WORK IS NECESSARY TO INCORPORATE SUBSTITUTIONS.

D. THE CONTRACTOR SHALL NOTIFY THE OWNER 24 HOURS PRIOR TO THE BEGINNING OF CONSTRUCTION.
E. THE CONTRACTOR WILL SECURE AND PAY FOR ALL NECESSARY PERMITS AND INSPECTIONS FOR THIS PROJECT FROM CHESTERFIELD COUNTY.
F. THE CONTRACTOR SHALL BE RESPONSIBLE FOR ABIDING BY ALL CONDITIONS AND REQUIREMENTS OF THE PERMITS.

G. THE CONTRACTOR SHALL ENTER INTO A CONTRACT WITH AN INDEPENDENT SOILS TESTING LABORATORY TO OBSERVE THE FOOTING INSTALLATION AND BE RESPONSIBLE FOR THE VERIFICATION OF
ADEQUATE COMPACTION OF BACKFILL.

H. CONTRACTOR SHALL BE RESPONSIBLE FOR RE COMPACTING DISTURBED SOIL TO 90% STANDARD PROCTOR IN GRASSED AREAS AND 95% STANDARD PROCTOR IN SOILS UNDER OR THROUGH
CONCRETE OR ASPHALT PAVING.

POLES P2,

I. LOCATION OF EXISTING SEWER, WATER OR GAS LINES, CONDUITS OR OTHER STRUCTURE ACROSS, UNDERNEATH, OR OTHERWISE ALONG THE LINE OF PROPOSED WORK ARE NOT NECESSARILY
SHOWN ON THE PLANS, AND IF SHOWN ARE ONLY APPROXIMATELY CORRECT. CONTRACTOR SHALL VERIFY LOCATION AND ELEVATION OF ALL UNDERGROUND UTILITIES SHOWN IN AREAS OF
CONSTRUCTION PRIOR TO STARTING WORK. IF THERE APPEARS TO BE A CONFLICT UPON DISCOVERY OF ANY UTILITY NOT SHOWN CONTACT "MISS UTILITY" AT 1-800-552-7001. OWNER SHALL MARK ALL
PRIVATE UTILITIES.

J. DAMAGE TO UTILITIES (INCLUDING UNDERGROUND) OR PROPERTY OF OTHERS BY CONTRACTOR DURING CONSTRUCTION SHALL BE REPAIRED TO PRE CONSTRUCTION CONDITIONS BY CONTRACTOR
AT NO COST TO OWNER.
P3 K. EXISTING PAVEMENT AND OTHER SURFACES DISTURBED BY CONTRACTOR (WHICH ARE NOT TO BE REMOVED) SHALL BE REPAIRED TO LIKE NEW CONDITION.
L. ALL UNDERGROUND ELECTRIC LINES SHALL BE INSTALLED AND TESTED SATISFACTORILY PRIOR TO COMMENCING ANY PAVING OPERATIONS WHERE SUCH UTILITIES ARE WITHIN THE LIMITS OF
PAVEMENT.

M. THE CONTRACTOR IS REQUIRED TO KEEP ALL DITCHES, PIPES, AND OTHER DRAINAGE STRUCTURES FREE FROM OBSTRUCTION UNTIL WORK IS ACCEPTED BY THE OWNER. THE CONTRACTOR IS
RESPONSIBLE FOR ANY DAMAGES CAUSED BY FAILURE TO MAINTAIN DRAINAGE STRUCTURE IN OPERABLE CONDITION.

LIGHTING LEVELS: 30 FC
INFIELD MAINTAINED AND
OUTFIELD MAINTAINED, U¥RG
0,8 MAINTENANCE FACTOR. SEE
SPECIFICATIONS FOR ALLOWABLE
MAX TO MIN AND AVERAGE TO

MIN RATIOS

STRANDED Cu CONDUCTOR
IN CONCRETE

FINISHED

%"#x8" COPPERCLAD
GROUND ROD

18"

LIGHTNING
TERMINAL

CONFIGURATIONS

SERVICE
PLATFORM

SCHEDULE

SEE POLE SCHEDULE

v

HANDHOLE

STANDARD

ANSI|

s o
0 Z,

8'-0)

ISH

CABLE
ENTRANCE

CONCRETE OR
CRUSHED
ROCK BACKFILL

T
2
3

PER MANFACTURER'S
SPECIFICATIONS
NI

N|

PER MANUFACTURER'S
SPECIFICATION

ATHLETIC LIGHTING

SEE POLE SCHEDULE &
IXTURE LAYOUTS FOR POLE

RITY LIGHTING FIXTURE
3 APPLICABLE. SEE POLE

T_P PER MANUFACTURER’S SPECIFICATIONS

NOT TO SCALE

NOT TO SCALE

N. ALL MATERIALS AND WORKMANSHIP SHALL BE WARRANTED FOR ONE(1) YEAR.

__ 24" CONCRETE

COLLAR
CAST IRON CHECKERED
COVER W/ PRY BAR SLOTS,
GALV. FINISH, STAINLESS
STEEL SCREWS  \ropRENE

BACK | eront

CT CABINET & METER _
FURNISHED BY UTILITY COMPANY

MASTIC COMPOUND

l
O S cps  WEATHERPROOF PULL BOX
PULL BOX CONTROL CABINET
NOT TO SCALE BACK OF _ |
CABINET
43 TIES © 127 UNISTRUT |'_
A SUPPORT FINISHED
(R @ e e L 7 ™
| IR i 1 [ F - b TS
CAP AS PROVIDED L/
Cu_GND CONDUCTOR ATTACHED TO
BY MANUFACTURER 15 WeLDED 7o WIENIOR OF POLE. CONCRETE BASE
ANCHOR BOLTS PER -
0 CONCRETE FOOTINGS —
MFR'S SPECS. T\ = FLUSH W/ SIDEWALK e
T STUB-0 |

L, 1 1/4” RIGID CONDUIT
] W/ BUSHING (TYP.)

GROUND ROD
T RISER DIAGRAM
s/8's x g0 ___| 1 :
omo.._zuxou

NOT TO SCALE

T T

Co— ™
s = T R
Ss—_ g

»l CONTACTS RATED
AT 60A/480V

CONTACTOR ”"LCI” (TYP.)

NOT TO SCALE
| 120V AC
VIA TRANSFORMER
CR1
Tl (10 P1-P4.
i BASEBALL #1 //..\q. L)
No. OF POLES|
b | POLES P4-P8
I BASEBALL #2 0 (CKTS. A-3, 4)
hiid (©)
1} V_M\u BOLES P1, P4
SECURITY/PARKI (CKTS. A-5, 7, 9)
“OFF" KEY OPERATED SWITCH
LOCATED ON SIDE CONTROL CABINET
"ON" SWITCH LOCATED ON SIDE
\ﬂ OF CONTROL CABINET
Tc1
11 (o)
I \_ t (U SR
1
OFF T Tc1
1 (R}
I__Wr ——H ® BB £
(70 _7_DAY
W/
Rt LIGHTING RELAY
1 (<R SECURITY/PARKING
" &2
(R
&/
CONTROL
NOT TO SCALE

PANEL ”A” 277/480V 3 PHASE, 4 WIRE, 200 AMP, M.C.B.

FAX: (804) 264-3464
PHONE: (804) 261-6967

RECREATION DESIGN

LANDSCAPE ARCHITECTURE - ENGINEERING

ARCHITECTURE
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SITE LIGHTING ELECTRICAL DETAILS
DEPARTMENT OF PARKS AND RECREATION
COUNTY OF CHESTERFIELD, VIRGINIA

ECOFF ELEMENTARY SCHOOL ATHLETIC FIELDS

CONCRETE
1 — FOOTING
= DESIGNATION CIR. | CIR. |CIR. | CIR. DESIGNATION | WIRE
¥r 20 J_\ BKR. | No. |No. |BKR. SIZE
PO TOCELL MOUNTED ON BASEBALL #1 /3 | 1 2 0/3 [BASEBALL #1 #8
L - L CONTROL OF SECURITY LIGHTS. BASEBALL #2 /3| 3 | 4 0/3 [BASEBALL #2 #3
1 T 1 SECURITY LTG. /115 |6 0/1_|TRANSFORMER #12
SECURITY LIGHTING POLE BASE SECURMY LTG. /17 |8 0/1_|SPACE
NOT TO SCALE SECURITY LTG. /1 | 9 |10 [20/1 [SPACE
—~— MOUNTING PANEL SPACE 00/3] 11 [ 12 | 100/3 [SPACE
SPACE [ERED SPACE
KEY "BEST LOCKING SYSTEM® OFF SWITCH \n 00/3 00/3
PUSH BUTTON ON ] T CABINET & METER [
MOUNTED ON BACK
CPT | [zz7/120v] ] [f] |—— Moo
PNL XFUR & E LOAD SUMMARY
NEMA 4 ENCLOSURE WITH
250W METAL HALIDE. n LIVE PORTIONS OF THE LIGHTING AND =] “A” 2) DOORS (HEAVY DUTY HASP
SINGLE OR DOUBLE POWER, CONTROL. CABINET- SHALL NOT B¢ g A = m El R e Tiorock | BAsEBALL #1 25.6 KW (2 FUTURE FIELDS 50.0 A)
AS INDICATED DIRECTLY ACCESSIBLE [DEAD FRONTED] O o 1 FURNISHED BY OWNER.) BASEBALL #2 22.4 KW (FUTURE CONCESSIONS 35.0 A)
PROVIDE HINGED SWING OUT PANELS FOR DEAD n o 3.8 KW
FRONTING EQUAL TO HOFFMAN $A=72SP30F3. g _u”_ § SECURITY/PARKING -
..xoson._.».._m >.m.n_.o_.mm.-mm.~_n %ﬁnwpq M B uw«n< >.w<>nu_umnme oA 10583ALR_elec_det2
o mon s o STl 10, 1V, X g 2 NV VT vedl Bl i
5 OUNT Y AND, PUSH DUTTON  SWITGHES (2] oA, TE ClooK 51.8 KW © 480V 3 PHASE 62 AMPS (FUTURE TOTAL 147 A) REVISIONS:
] O TR o O e -mnzm.rnononxunaum»ﬁ. ’ SUPPLIED BY OWNER AND 1/30/00
: _H |~ TERMINAL BLOCK(S) INSTALLED BY 3/24/00
METAL POLE OND BUS AS REQUIRED POLE SCHEDULE 4/8/00
PROVIDE PLASTIC NAMEPLATES FOR ALL MOUNTING No. Wes/03
DEVICES IN AND ON THE LIGHTING AND POLE  TYPE  “HEIGHT DEPTH  LENGTH  pprires
CAPPED POWER CONTROL PANEL, 7
- \ TO CT CABINET P1 CONC* 60’ 10’ 70! 3(&1A)
2°C. W/ 4 #3/0 Cu " & P2 CONC 70 10° 80 5
FINISHED OHHW-90°C) & 14 1/0 oD * _n__A| oD on QA& SR 8 msa Ps CONC 70’ 10 80’ 5 DRAWN BY: BAJ
. s g s
- Ll —— T —— /4 RS mwm P4 CONC* 60’ 10 70 6 (& 1A CHECKED BY: JRM
L S PP L PR S _‘ ) 10 7 3
o_o h_“c\m.o om._wom_%zohzw._om . . : P — —" w Ps CONC 60 10’ 70 4 APPROVED BY: PRM
CONCRETE CTOR z P7 CONC 60 10’ 70' 4
FOOTING SUBGRADE " 3/4 .Mxmﬂwmznuo wop —— ] / «w 15 Rane w/ ss METAL 22’ ON_FOOTING 1 DATE: 12/28/03
INSTALLED CABLES FROM —s— == —_—— ‘ - S9 METAL 22° ON FOOTING 1 SCALE T=N/A
PAD=-MOUNT TRANSFORMER o S10 METAL 22 ON FOOTING 1
_, mm S METAL 22 ON FOOTING 1 PROJECT NO: 10583
# mmn.wm.mw._wns STUB OUT CONDUITS BEYOND CABINET & S12  METAL 22’ ON FOOTING 1
PAD. CAP UNUSED CONDUITS. PROVIDE WN S13 METAL 22’ ON FOOTING 1
SECURITY LIGHTING PULL VIRE IN UNUSED CONDUITS. I St4  METAL 22 ON FOOTING 1 SHEET
CONTROL CABINET
NOT TO SCALE
INSTALLED PREVIOUS CONTRACT NOT T0 SCALE +$WITH (1) 400 WATT TYPE A SECURITY LIGHT MOUNTED 22' ABOVE GRADE. EQ oF 9

SITE PLAN No.:
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